Virginia Information Technologies Agency

expect the best
Commonwealth of Virginia

Virginia Information Technologies Agency

VaPP ENTERPRISE STORAGE DEVICES

Date:
Contract #:

Authorized User:

November 18, 2009
VA-040330-IAl

State Agencies, Institutions and Other Public Bodies

Contractor: I-Access, Inc.
7200 Glen Forest Drive
Suite 303
Richmond, VA 23236
FIN: 54-2048134
Contact Person: Joy Haynes

Contract Price List:

Phone: 804-237-1728
Fax: 804-282-9186
Email: jhaynes@iaccessinc.com

See Attachment C

Term: December 1, 2009 — February 1, 2010
Delivery: 21 Days ARO

Shipping: FOB Destination

Payment: Net 30 days

For Additional Information, Please Contact:

John Tackley

IT Acquisition Manager

Phone: 804-416-6165

E-Mail: john.tackley@uvita.virginia.gov

Fax:  804-416-6361

NOTES: Individual Commonwealth of Virginia employees are not authorized to purchase equipment or

services for their personal use from this Contract.

For updates, please visit our Website at http://www.vita.virginia.gov/procurement/contracts.cfm
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CONTRACT #VA-040330-1Al
CONTRACT CHANGE LOG

Change Effective
No. Description of Change Date

1 Extends contract term 6/1/06

2 Extends contract term 6/1/07

3 Extends contract term 6/1/08

4 Extends contract for 6 months 6/1/09

5 Renewal PDF changed to reflect correct expiration 5/21/09

6 Extends contract for an additional 2 months 12/1/09

VITA: Prior review and approval by the Virginia Information Technologies Agency (VITA) is
required for purchases in excess of $100,000.00 for State Agencies and Institutions only.

Page 2 of 2



COMMONWEALTH of VIRGINIA

George Coulter VIRGINIA INFORMATION TECHNOLOGIES AGENCY TDD VOICE -TEL. NO.
Chief Information Officer 11751 Meadowville Lane 711
Email: cio@yvita.virginia.gov Chester, VA 23836

804-416-6400

November 18, 2009

VIA EMAIL

TO: I-Access Inc.

RE

VA-040330-IAI

Please consider this correspondence your notification of the Commonwealth’s
2 month extension of the above referenced contract, which is allowed under
the Code of Virginia. This extension is needed in order to insure the
continued availability of the contract’s products and services while SCM
solicits for suppliers who can fulfill the Commonwealth’s future Enterprise
Storage Management needs.

The expiration of this agreement is now extended to February 1, 2010.

Regards,

Digitally signed by John Tackley
DN: cn=John Tackley, c=US, o=Supply
Chain Management, ou=Virginia Information
Technologies Agency, email=John.
Tackley@uvita.virginia.gov
Reason: On behalf of the Commonwealth of
Virginia
Wirginia Information Technologies Agency Location: Chester VA 23836

Date: 2009.11.18 10:14:31 -05'00'

John Tackley
Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER



COMMONWEALTH of VIRGINIA

CIO of the Commonwealth VIRGINIA INFORMATION TECHNOLOGIES AGENCY TDD VOICE -TEL. NO.
Email: lem.stewart@vita.virginia.gov 11751 Meadowville Lane 711
Lemuel C. Stewart, Jr. Chester, VA 23836

804-416-6400

May 20, 2009

VIA EMAIL

TO: I-Access Inc.

RE: VA-040330-IAI

Please consider this correspondence your notification of the Commonwealth’s
6 month extension of the above referenced contract, which is allowed under
the Code of Virginia. This extension is needed in order to insure the
continued availability of the contract’s products and services while SCM
solicits for suppliers who can fulfill the Commonwealth’s future Enterprise
Storage Management needs.

The expiration of this agreement is now extended to November 34, 2009.

Regards,

Digitally signed by John Tackley
DN: cn=John Tackley, c=US, 0=Supply Chain
Management, ou=Virginia Information
Technologies Agency, email=John.Tackley@vita.
virginia.gov
Reason: On behalf of the Commonwealth of
Virginia
-er} " 5 Location: Chester VA 23836
Virginia Infermation Technologias Agency  pate: 2009.05.20 10:38:23 -04'00°

John Tackley
Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER
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COMMONWEALTH of VIRGINIA

CIO of the Commonwealth VIRGINIA INFORMATION TECHNOLOGIES AGENCY TDD VOICE -TEL. NO.
Email: lem.stewart@pvita.virginia.gov 110 S. Seventh Street 711
Lemuel C. Stewart, Jr. Richmond, Virginia 23219

(804) 371-5000

May 14, 2008

VIA EMAIL

TO: I-Access, Inc

RE: VA-040330-IAI

Please consider this correspondence your notification of the Commonwealth’s
extension of the above referenced contract, in accordance with the Terms of
the agreement.

The expiration of the agreement is now extended to May 31, 2009.

Regards,

Digitally signed by John Tackley
DN: cn=John Tackley, c=US, o=Virginia Information
i

T ies Agency, pply Chain
O n a C e y email=John.Tackley@uvita.virginia.gov

Reason: On behalf of the Commonwealth of Virginia
Location: Chester, VA 23836
Date: 2008.05.14 11:09:22 -04'00"

John Tackley
Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER



COMMONWEALTH of VIRGINIA

CIO of the Commonwealth VIRGINIA INFORMATION TECHNOLOGIES AGENCY TDD VOICE -TEL. NO.
Email: lem.stewart@pvita.virginia.gov 110 S. Seventh Street 711
Lemuel C. Stewart, Jr. Richmond, Virginia 23219

(804) 371-5000

May 14, 2007

VIA EMAIL

TO: I-Access, Inc

RE: VA-040330-IAI

Please consider this correspondence your notification of the Commonwealth’s
extension of the above referenced contract, in accordance with the Terms of
the agreement.

The expiration of the agreement is now extended to May 31, 2008.

Regards,

Digitally signed by John Tackley
J O n DN: cn=John Tackley, c=US, 0=Supply
Chain Management, ou=Virginia Information

Technologies Agency, email=john.
tackley@vita.virginia.gov

I aC kI e Reason: on behalf of the Commonwealth of
Virginia

Date: 2007.05.14 09:27:27 -04'00

John Tackley
Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER



CIO of the Commonwealth VIRGINIA INFORMATION TECHNOLOGIES AGENCY TDD VOICE -TEL. NO.
Email: lem.stewart@vita.virginia.gov 110 S. Seventh Street 711
Lemuel C. Stewart, Jr. Richmond, Virginia 23219

(804) 371-5000

April 11, 2006

VIA EMAIL

TO: [I-Access, Inc

RE: VA-040330-1Al

Please consider this correspondence your notification of the Commonwealth’s
extension of the above referenced contract, in accordance with the Terms of
the agreement.

The expiration of the agreement is now extended to May 31, 2007.

Regards,

John Tackley
Supply Chain Management

c: contract file

AN EQUAL OPPORTUNITY EMPLOYER



Virgmia irdormtion Techmologes Agency

m SupPLY CHAIN MANAGEMENT

COMMONWEALTH of VIRGINIA

VIRGINIA INFORMATION TECHNOLOGIES AGENCY
SUPPLY CHAIN MANAGEMENT
110 SOUTH 7™ STREET
RICHMOND, VIRGINIA 23219

VITA STATEWIDE TERM CONTRACT: VA-040330-1A1

COMPANY NAME: I-Access, Inc. SALES CONTACT: Joy Haynes
ADDRESS: Suite 303 TITLE: Account Executive
7200 Glen Forest Drive PHONE NO: 804-237-1728
CITY/STATE/ZIP: Richmond, VA 23236 FAX: 804-282-9186
FEIN: 542048134 E-MAIL ADDRESS: jhaynes@iaccessinc.com

WEBSITE URL:  http://www.iacessinc.com

Products/Services: Enterprise Storage Device Categories: SAN, NAS, DASD
Standard Process: Brands: EMC; various other brands listed in “Attachment C”
Authorized Contract Users: VA Agencies, Institutions and other public bodies
Contract Term: Two (2) years, with three optional one (1) year renewals

Pricing (Not-to-Exceed): Standard order process for Products in “Attachment C” and
Services in “Attachment D”

Delivery: 21 days After Receipt of Order (ARO)
Shipping Costs: FOB Destination
Additional Discounts: Transaction based and Payment based, see “Attachment E”
RFQ Process: Available for large or non-standard order purchases
RFQ Categories: SAN, NAS, DASD & TAPE
RFQ Process: Brands: EMC; Quantum; various other brands listed in “Attachment C”
Installation Services: Optional, Available
Warranty: Greater of one year, or manufacturer’s standard warranty, with
various Service Level Agreements (SLA) available
Maintenance: Post-Warranty Maintenance w/various SLAs are available
VITA SCM Contacts: Contract Information Contract Administration/Compliance
John J. Tackley, VCO SCM Contracts Administration
Voice: (804) 371-5930 (804) 371-5900
Fax: (804) 371-5969 (804) 371-5969

E-mail Address john tackley@vita.virginia.gov  contracts@vita virginia gov
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MASTER CONTRACT
VA-040330-1Al
BETWEEN
THE COMMONWEALTH OF VIRGINIA
AND
I-ACCESS, INC.

1. SCOPE OF AGREEMENT

This 1s an agreement (the “Contract” or "Agreement”) between the Commonwealth of Virginia
("Commonwealth", “State” or “Virginia Information Technologies Agency” (“VITA”)) and I-Access, Inc. (1AI)
(the "Contractor”), FEIN # 542048134, having its principal place of business at 7200 Glen Forest Drive,
Richmond, VA 23236 for the purchase of Enterprise Storage Devices (the "Product”, "Products”, or
Equipment), along with any required support services (the "Services") pursuant to the Commonwealth's Request
For Proposal #2004-12, dated October 23, 2003 (the "RFP") and the Contractor's proposal, dated November 13,
2003 in response thereto. This Agreement establishes a Master Contract for the use by State Agencies,
Institutions, and other public bodies as defined in §2.2-4301 of the Virginia Public Procurement Act (VPPA),
and hereinafter referred to as “Authorized Users™.

All Products are delivered and accepted with any integral software and firmware necessary for the complete
operation of the Products. All software and firmware are considered to be perpetual and are not sold as discrete
individual items. All Products are bought and sold on a Performance Basis.

2. INTERPRETATION OF AGREEMENT
Headings are for reference purposes only and shall not be considered in construing this Agreement.

The documents comprising this Agreement, and their order of precedence in case of conflict, are: (1) this
document’s pages 1 through 18; (2) Attachment A, entitled CERTIFICATION REGARDING LOBBYING; (3)
Attachment B, entitled LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE
INSTRUCTIONS; (4) Attachment C, entitled PRICING; (5) Attachment D, entitled SERVICES; (6)
Attachment E, entitted DISCOUNTS; and (7) all future executed Orders referencing this Agreement. The
foregoing documents represent the complete and final agreement of the parties with respect to the subject matter
of this Agreement.

If any term or condition of this Agreement is found to be illegal or unenforceable, it shall be severed, and the
validity of the remaining terms and conditions shall not be affected.

Nothing in this Agreement shall be construed as an express or implied waiver of the Commonwealth's sovereign
or Eleventh Amendment immunity, or as a pledge of its full faith and credit.

3. INCURRED EXPENSES

Neither the Commonwealth of Virginia nor the Authorized Users are responsible for expenses incurred by your
company to develop and submit your Proposal. Any costs incurred for site visits for discussions or negotiations
are also entirely your responsibility.

4. OWNERSHIP OF OFFEROR DATA

Ownership of all data, materials, and docurnentation originated and prepared for the Commonwealth pursuant to
the RFP shall belong exclusively to the Commonwealth and be subject to public inspection in accordance with
the Virginia Freedom of Information Act. Trade secrets or proprietary information submitted by an offeror shall
not be subject to public disclosure under the Virgima Freedom of Information Act; however, the offeror must
invoke the protections of § 2.2-4342F of the Code of Virginia, in writing, either before or at the time the data or



other material is submitted. Tl  vritten notice must specifically identify : data or maternials to be protected
and state the reasons why protection is necessary. The proprietary or trade secret material submitted must be
identified by some distinct method such as highlighting or underlining and must indicate only the specific
words, figures, or paragraphs that constitute trade secret or proprietary information. The classification of an
entire proposal document, line item prices, and/or total proposal prices as proprietary or trade secrets is not
acceptable and will result in rejection of the proposal. In the event that an offeror does identify some materials
to be protected, that offeror should supply 2 redacted versions of the response, with all proprietary information
removed.

S. DURATION AND AVAILABILITY OF PRICES

The prices, terms and conditions that you specify in your proposal must be valid for 120 days after you submit
your proposal. Should any contract be signed, pricing, pricing structure and pricing escalation/de-escalation
will be governed by the terms and conditions contained in this RFP.

6. APPLICABLE LAWS AND COURTS

This solicitation and any resulting Contract shall be governed in all respects by the laws of the Commonwealth
of Virginia and any litigation with respect thereto shall be brought in the courts of the Commonwealth. The
Contractor shall comply with all applicable federal, state and local laws, rules and regulations.

7. ANTI-DISCRIMINATION

By submitting their bids, Offerors certify to the Commonwealth that they will conform to the provisions of the
Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair Employment Contracting Act of
1975, as amended, where applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act
and §2.2-4311 of the Virginia Public Procurement Act. If the award is made to a faith-based organization, the
organization shall not discriminate against any recipient of goods, services, or disbursements made pursuant to
the Contract on the basis of the recipient's religion, religious belief, refusal to participate in a religious practice,
or on the basis of race, age, color, gender or national origin and shall be subject to the same rules as other
organizations that Contract with public bodies to account for the use of the funds provided; however, if the
faith-based organization segregates public funds into separate accounts, only the accounts and programs funded
with public funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every Contract over $10,000 the provisions in A. and B. below apply:
A. During the performance of this Contract, the Contractor agrees as follows:

1) The Contractor will not discriminate against any employee or applicant for employment because
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state
law relating to discrimination in employment, except there is a bona fide occupational
qualification reasonably necessary to the normal operation of the Contractor. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination clause.

2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation
shall be deemed sufficient for the purpose of meeting these requirements.

B. The Contractor will include the provisions of A. above in every subcontract or purchase order over
$10,000, so that the provisions will be binding upon each subcontractor or vendor.



8. ETHICS IN PUBLIC CC [RACTING

By submitting their proposals, Offerors certify that their proposals are made without collusion or fraud and that
they have not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer
or subcontractor in connection with their proposal, and that they have not conferred on any public employee
having official responsibility for this procurement transaction any payment, loan, subscription, advance, deposit
of money, services or anything of more than nominal value, present or promised, unless consideration of
substantially equal or greater value was exchanged.

9. IMMIGRATION REFORM AND CONTROL ACT OF 1986

By submitting their proposals, Offerors certify that they do not and will not during the performance of this
Contract employ illegal alien workers or otherwise violate the provisions of the federal Immigration Reform
and Control Act of 1986.

10. DEBARMENT STATUS

By submitting their proposals, Offerors certify that they are not currently debarred by the Commonwealth of
Virginia from submitting bids or proposals on Contracts for the type of goods and/or services covered by this
solicitation, nor are they an agent of any person or entity that is currently so debarred.

11.  USE OF BRAND NAMES

Unless otherwise provided in this solicitation, the name of a certain brand, make or manufacturer does not
restrict Offerors to the specific brand, make or manufacturer named, but conveys the general style, type,
character, and quality of the article desired. Any article which the public body, in its sole discretion, determines
to be the equal of that specified, considering quality, workmanship, economy of operation, and suitability for
the purpose intended, shall be accepted. The Offeror is responsible to clearly and specifically identify the
product being offered and to provide sufficient descriptive literature, catalog cuts and technical detail to enable
the Commonwealth to determine if the product offered meets the requirements of the solicitation. This is
required even if offering the exact brand, make or manufacturer specified. Normally in competitive sealed
bidding only the information furnished with the bid will be considered in the evaluation. Failure to furnish
adequate data for evaluation purposes may result in a proposal being eliminated from further consideration.
Unless the Offeror clearly indicates in its proposal that the product offered is an equal product, such proposal
will be considered to offer the brand name product referenced in the solicitation.

12. INSURANCE

By signing and submitting a proposal under this solicitation, the Offeror certifies that if awarded the Contract, it
will have the following insurance coverages at the time the Contract is awarded. The Offeror further certifies
that the Contractor and any subcontractors will maintain these insurance coverages during the entire term of the
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance
in Virginia by the Virginia State Corporation Commission.

Insurance Coverages And Limits Required:

1. Worker's Compensation - Statutory requirements and benefits.
. Employers Liability - $100,000.
3. Commercial General Liability - $500,000 combined single limit. Commercial General Liability

is to include Premises/Operations Liability, Products and Completed Operations Coverage, and
Independent Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The
Commonwealth of Virginia must be named as an additional insured when requiring a Contractor
to obtain Commercial General Liability coverage.



13. ANNOUNCEMENT OF AWARD

Upon the award or the announcement of the decision to award a contract over $30,000, as a result of this
solicitation, the purchasing agency will publicly post such notice on the VITA website (www.asd.virginia.gov)
and eVA web site (www.eva.state.va.us) for a minimum of 10 days.

14.  APPLICABLE LAWS AND COURTS

Any resulting Contract shall be governed in all respects by the laws of the Commonwealth of Virginia and any
litigation with respect thereto shall be brought in the courts of the Commonwealth. The Contractor shall
comply with all applicable federal, state and local laws, rules and regulations.

15.  ANTI-DISCRIMINATION

Contractor, during the term of the Contract, will conform to the provisions of the Federal Civil Rights Act of
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, where
applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act and §2.2-4311 of the
Virginia Public Procurement Act. If the award is made to a faith-based organization, the organization shall not
discriminate against any recipient of goods, services, or disbursements made pursuant to the Contract on the
basis of the recipient's religion, religious belief, refusal to participate in a religious practice, or on the basis of
race, age, color, gender or national origin and shall be subject to the same rules as other organizations that
Contract with public bodies to account for the use of the funds provided; however, if the faith-based
organization segregates public funds into separate accounts, only the accounts and programs funded with public
funds shall be subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every Contract over $10,000 the provisions in A. and B. below apply:
A. During the performance of this Contract, the Contractor agrees as follows:

1) The Contractor will not discriminate against any employee or applicant for employment because
of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state
law relating to discrimination in employment, except there is a bona fide occupational
qualification reasonably necessary to the normal operation of the Contractor. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination clause.

2) The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

3) Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation
shall be deemed sufficient for the purpose of meeting these requirements.

B. The Contractor will include the provisions of A. above in every subcontract or purchase order over
$10,000, so that the provisions will be binding upon each subcontractor or vendor.

16. ETHICS IN PUBLIC CONTRACTING

Contractor certifies that its proposal and any performance hereunder are made without collusion or fraud and
that it has not offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer
or subcontractor in connection with their proposal or the performance of this Contract, and that they have not
conferred on any public employee having official responsibility for this procurement transaction any payment,
loan, subscription, advance, deposit of money, services or anything of more than nominal value, present or
promised, unless consideration of substantially equal or greater value was exchanged.



17.  IMMIGRATION REFORM AND CONTROL ACT OF 1986

Contractor will not during the performance of this Contract employ illegal alien workers or otherwise violate
the provisions of the federal Immigration Reform and Control Act of 1986.

18. ANTITRUST

By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to the Commonwealth of
Virgima all rights, title and interest in and to all causes of action it may now have or hereafter acquire under the
antitrust laws of the United States and the Commonwealth of Virginia, relating to the particular goods or
services purchased or acquired by the Commonwealth of Virginia under said Contract.

19. PAYMENT

A. To Prime Contractor:

1)

2)

3)

4)

Invoices for items ordered, delivered and accepted shall be submitted by the Contractor directly to
the payment address shown on the purchase order/Contract. All invoices shall show the state
Contract number and/or purchase order number; social security number (for individual Contractors)
or the federal employer identification number (for proprietorships, partnerships, and corporations).

Any payment terms requiring payment in less than 30 days will be regarded as requiring payment 30
days after invoice or acceptance, whichever occurs last. This shall not affect offers of discounts for
payment in less than 30 days, however.

All goods or services provided under this Contract or purchase order, that are to be paid for with
public funds, shall be billed by the Contractor at the Contract price, regardless of which public
agency is being billed.

The following shall be deemed to be the date of payment: the date of postmark in all cases where
payment is made by mail, or the date of offset when offset proceedings have been instituted as
authorized under the Virginia Debt Collection Act.

Unreasonable Charges. Under certain emergency procurements and for most time and material
purchases, final job costs cannot be accurately determined at the time orders are placed. In such
cases, Contractors should be put on notice that final payment in full is contingent on a determination
of reasonableness with respect to all invoiced charges. Charges that appear to be unreasonable will
be researched and challenged, and that portion of the invoice held in abeyance until a settlement can
be reached. Upon determining that invoiced charges are not reasonable, the Commonwealth shall
promptly notify the Contractor, in writing, as to those charges which it considers unreasonable and
the basis for the determination. A Contractor may not institute legal action unless a settlement
cannot be reached within thirty (30) days of notification. The provisions of this section do not
relieve an agency of its prompt payment obligations with respect to those charges that are not in
dispute (Code of Virginia, § 2.2-4363).

B. To Subcontractors:

1) A Contractor awarded a Contract under this solicitation is hereby obligated:

(a) To pay the subcontractor(s) within seven (7) days of the Contractor’s receipt of payment from
the Commonwealth for the proportionate share of the payment received for work performed
by the subcontractor(s) under the Contract; or



(b) To notify the _ency and the subcontractor(s), in wri. s, of the Contractor’s intention to
withhold payment and the reason.

(c) The Contractor is obligated to pay the subcontractor(s) interest at the rate of one percent per
month (unless otherwise provided under the terms of the Contract) on all amounts owed by
the Contractor that remain unpaid seven (7) days following receipt of payment from the
Commonwealth, except for amounts withheld as stated in (b) above. The date of mailing of
any payment by U. S. Mail is deemed to be payment to the addressee. These provisions
apply to each sub-tier Contractor performing under the primary Contract. A Contractor’s
obligation to pay an interest charge to a subcontractor may not be construed to be an
obligation of the Commonwealth.

20.  ASSIGNMENT OF CONTRACT

To the fullest extent permitted by law, the parties agree that Contractor's rights under this Contract shall not be
assignable, in whole or in part, to any other party without the Virginia Information Technologies Agency's
(VITA’s) written consent, and that any purported assignment or transfer without such consent shall be null and
void. If any law limits the right of the parties to prohibit assignment or nonconsensual assignments, the
effective date of the assignment shall be as follows. The Contractor shall give the VITA purchasing office
prompt written notice of the assignment, signed by authorized representatives of both the Contractor and the
assignee. This written notice shall be on VITA's "Assignment Notice / Payment Instruction” form and shall
provide all information requested on that form. Copies of the form may be obtained from the Contracts
Manager VITA. Upon VITA’s acknowledgment of receipt of the properly executed form, the Assignee shall
notify the Controller, VITA of the assignment and shall supply the Controller, with a copy of the properly
executed form. Any payments made prior to receipt of such notification and form shall not be covered by this
assignment.

In the event VITA receives any notice from a third party claiming to be an assignee of any rights of the
Contractor under this Contract, Contractor agrees that payment or other performance in respect of those rights
shall not be due until at least thirty days after VITA's receipt of the notice required by the above paragraph or
receipt of a similarly executed notice confirming the absence or revocation of the purported assignment. Supply
Chain Management shall promptly notify the Contractor of any assignment notice it receives.

21.  MODIFICATIONS

This contract maybe modified in accordance with §2.2-4309 of the Code of Virginia. Such modifications may
only be made by the representatives authcrized to do so. No modifications to this contract shall be effective
unless it is in writing and signed by the duly authorized representative of both parties. No term or provision
hereof shall be deemed waived and no breach excused unless such waiver or consent to breach is in writing.
Any contract issued on a firm fixed price basis may not be increased more than twenty five percent (25%) or
$50,000.00 whichever is greater, without the approval of the Governor of the Commonwealth of Virginia or his
authorized designee.

22, DEFAULT

In case of failure to deliver goods or services in accordance with the Contract terms and conditions, the
Commonwealth, after due oral or written notice, may procure them from other sources and hold the Contractor
responsible for any resulting additional purchase and administrative costs. This remedy shall be in addition to
any other remedies which the Commonwealth may have.

23. TAXES



Sales to the Commonwealth of . ..ginia are normally exempt from State ._.es tax. State sales and use tax
certificates of exemption, Form ST-12, will be issued upon request, and can be obtained online at
http://www.tax.state.va.us/. Deliveries against this Contract shall usually be free of Federal excise and
transportation taxes. The Commonwealth’s excise tax exemption registration number is 54-73-0076K.

24. INSURANCE

By signing and submitting a proposal, the Contractor has certified that if awarded the Contract, it will have the
following insurance coverages at the time the Contract is awarded. For construction Contracts, if any
subcontractors are mnvolved, the subcontractor will have workers’ compensation insurance in accordance with
§§ 2.2-4332 and 65.2-800 et seq. of the Code of Virginia. The bidder or offeror further certifies that the
Contractor and any subcontractors will maintain these insurance coverages during the entire term of the
Contract and that all insurance coverages will be provided by insurance companies authorized to sell insurance
in Virginia by the Virginia State Corporation Commission.

INSURANCE COVERAGES AND LIMITS REQUIRED:
a. Worker's Compensation - Statutory requirements and benefits.

2. Employers Liability - $100,000.

3. Commercial General Liability - $500,000 combined single limit. Commercial General Liability is to
include Premises/Operations Liability, Products and Completed Operations Coverage, and Independent
Contractor’s Liability or Owner’s and Contractor’s Protective Liability. The Commonwealth of
Virginia must be named as an additional insured when requiring a Contractor to obtain Commercial
General Liability coverage.

25.  DRUG-FREE WORKPLACE

During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace for the
Contractor's employees; (ii) post in conspicuous places, available to employees and applicants for employment,
a statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or
use of a controlled substance or marijuana is prohibited in the Contractor's workplace and specifying the actions
that will be taken against employees for violations of such prohibition; (iii) state in all solicitations or
advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free
workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or purchase order of
over $10,000, so that the provisions will be binding upon each subcontractor or vendor.

For the purposes of this section, “drug-free workplace” means a site for the performance of work done in
connection with a specific Contract awarded to a Contractor, the employees of whom are prohibited from
engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled
substance or marijuana during the performance of the Contract.

26. NONDISCRIMINATION OF CONTRACTORS

A Contractor shall not be discriminated against in the solicitation or award of this Contract because of
race, religion, color, sex, national origin, age, or disability or against faith-based organizations. If the
award of this Contract is made to a faith-based organization and an individual, who applies for or
receives goods, services, or disbursements provided pursuant to this Contract objects to the religious
character of the faith-based organization from which the individual receives or would receive the goods,
services, or disbursements, the public body shall offer the individual, within a reasonable period of time
after the date of his objection, access to equivalent goods, services, or disbursements from an alternative
provider.



27. ORDERS

Authorized Users of this Contract may order Products and Software from this Contract by one of the following
Order methods:

A. eVA: eVA is the Commonwealth’s total e-procurement solution. Contractor shall accept any and
all orders issued through eVA.
B. Purchase Order: An official Purchase Order form issued by an Authorized User.

C. Dehvery Order (DO): A DO issued by the Supply Chain Management, VITA.

D. Charge/Credit Card:

1) Any order/payment transaction processed through the Commonwealth’s contract with
American Express (AMEX). Each order must not exceed $5,000, or the then current
charge card limit. Payment will made by AMEX to Contractor within three (3)
business days.

2) Any other order/payment charge or credit card process, such as AMEX,
MASTERCARD, or VISA under contract for use by an Authorized User.

This ordering authority is limited to issuing orders for the Products/Software available under this Agreement.
Under no circumstances shall any Authorized User of the Commonwealth have the authority to modify this
Agreement.

Contractor acknowledges that the forgoing is not limited to preclude the Commonwealth from issuing
Orders against subject Contract as it so chooses.

28. DELIVERY DATE

The Contractor shall deliver the Equipment, ready for testing, within twenty-one (21) days ARO for all
Standard Orders, and within the number of days as quoted in contractor’s response to all Requests for
Quotations (RFQ). If delivery of all Products is not completed within the number of days specified in
each Standard or RFQ Process order by the contractor or Contractor has a history of late deliveries
beyond the required days, the Commonwealth may, at its sole discretion, cancel the Agreement without
further obligation and or the Authorized User may cancel the individual Order. The Commonwealth
may postpone any delivery date by notifying the Contractor at least five (5) days prior to the delivery
date. However, the delivery date shall not be postponed more than a total of thirty (30) days.

29. RISK OF LOSS

The Contractor shall have the risk of loss or damage to all equipment until clear and unrestricted title to
such equipment is transferred to the Commonwealth.

30. TITLE TO EQUIPMENT

Clear and unrestricted title to all equipment purchased under this Agreement shall pass to the
Commonwealth upon payment of the purchase price.

31. OPERATIONAL RESTRICTIONS

Contractor warrants that, except as specifically agreed in writing, all Products may be operated at any
time for the convenience of the Commonwealth (exclusive of time required for preventive maintenance,
remedial maintenance and approved engineering changes). Without limiting the foregoing, Contractor



warrants that there are no restr. .ons as to consecutive hours or lengt. f personnel shifts. The
Commonwealth may make the Products available to any Commonwealth agency or any other users
under conditions where such use is supervised by the Commonwealth.

32.  INSTALLATION RESPONSIBILITY

Except where otherwise expressly provided, "delivery” does not include installation. If installation is
required, delivery shall not be complete until the Contractor completes installation of all Products
including, without limitation, shipping FOB destination, all unpacking, positioning and connection of
such Products with internal utility services, ready for acceptance testing. All equipment installations
shall comply with building and facilities standards established by the Commonwealth.

33. COMMENCEMENT OF ACCEPTANCE TESTING

The Products shall be considered ready for testing when the Contractor completes a successful delivery.
The Authorized User shall have 15 days to test the Products beginning on the date of successful
delivery. All Products shall meet or exceed all conditions as delineated in this Agreement, and meet or
exceed any published specifications provided by the Contractor or manufacturer including, but not
limited to, physical characteristics, operating characteristics, space requirements, power requirements,
and warranty.

34. ACCEPTANCE

The Products shall be deemed accepted on the first day after successful completion of the acceptance
period. The Warranty Period shall begin upon successful completion of the acceptance period. Upon
request, the Commonwealth shall provide written confirmation of acceptance. If the standard of
performance has not been met after ninety (90) calendar days have elapsed from the start of the
acceptance period, the Commonwealth may require a replacement to be provided or may avail itself of
the remedies for breach

35. SUPPLIES

Authorized charges do not include operational supplies (e.g. paper, tape, etc.) unless such supplies are
specifically identified in the Schedule. All supplies used by the State shall conform to the Contractor's
published specifications provided to State at time of equipment installation. The State reserves the right
to acquire such supplies from any Contractor of its choice.

36. CONTRACTOR'S WARRANTY POINT-OF-CONTACT
The Contractor shall provide the Commonwealth with designated points-of-contact and make

arrangements to enable its warranty representative to receive such notification or other continuous
telephone coverage to permit the Commonwealth to make such contact.

37. MANUALS
Contractor shall supply an operations manual for each Product
38.  eVA BUSINESS-TO-GOVERNMENT PROGRAM

A. VENDOR REGISTRATION

The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and
automates government purchasing activities in the Commonwealth. The portal is the gateway for
vendors to conduct business with state agencies and public bodies.



All vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA
Internet e-procurement solution either through the eVA Basic Vendor Registration Service or eVA
Premium Vendor Registration Service, and complete the Ariba Commerce Services Network
registration.

Vendors are strongly encouraged to register prior to submitting a bid or offer. Failure to register will
result in the bid being found non-responsive and rejected. All vendors must register in both the eVA
and the Ariba Commerce Services Network Vendor Registration Systems.

a. eVA Basic Vendor Registration Service: $25 Annual Fee plus a Transaction Fee of 1% per order
received. The maximum transaction fee is $500 per order. eVA Basic Vendor Registration Service
includes electronic order receipt, vendor catalog posting, on-line registration, and electronic bidding, as
they become available.

b. eVA Premium Vendor Registration Service: $200 Annual Fee plus a Transaction Fee of 1% per
order received. The maximum transaction fee is $500 per order. eVA Premium Vendor Registration
Service includes all benefits of the eVA Basic Vendor Registration Service plus automatic email or fax
notification of solicitations and amendmernts, and ability to research historical procurement data, as they
become available.

c. Ariba Commerce Services Network Registration. The Ariba Commerce Services Network
(ACSN) registration is required and provides the tool used to transmit information electronically
between state agencies and vendors. There is no additional fee for this service.

B. eVA BUSINESS-TO-GOVERNMENT CONTRACTS

The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us, streamlines and
automates government purchasing activities in the Commonwealth. The portal is the gateway for
vendors to conduct business with state agencies and public bodies.

Failure to comply with the requirements in a. and b. below will be just cause for the Commonwealth to
reject your bid/offer or terminate this contract for default.

Vendors desiring to provide goods and/or services to the Commonwealth shall participate in the eVA
Internet e-procurement solution and agree to comply with the following:

a. Submit a fully executed American Management Systems, Inc., (AMS) Trading Partner
Agreement, a copy of  which can be accessed and downloaded from
http://learnabouteva.dgs.state.va.us/Supplier/files/TPA110402.pdf. AMS is the Commonwealth's service
provider to implement and host the eVA e-procurement solution.

b. Provide an electronic catalog (price list) for items awarded under a term contract. The format of
this electronic catalog shall conform to the eVA Catalog Interchange Format (CIF) Specification that
can be accessed and downloaded from www.eva.state.va.us.

39. BREACH

The Contractor shall be deemed in breach of this Agreement if the Contractor (a) fails to make any Product or
Service ready for acceptance testing by the specified delivery date; (b) repeatedly fails to respond to requests for
maintenance or other required service within the time limits set forth in this Agreement; (c) fails to comply with
any other term of this Agreement and fails to cure such noncompliance within ten days (or such greater period
as 1s acceptable to the Commonwealth) following Contractor's receipt of a Show Cause Notice identifying such



noncompliance; or (d) fails to pro  .e a written response to the Commonwe. .'s Show Cause Notice within ten
days after receiving same.

The Contractor shall not be in breach of this Agreement if its default was due to causes beyond the reasonable
control of, and occurred without any fault or negligence on the part of, both the Contractor and its
subcontractors. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of
the Commonwealth in either its soverzign or Contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe weather.

In the event of breach, in addition to any other remedies provided by law, the Commonwealth may cancel its
obligations with respect to any or all unaccepted Products or Services. All costs for deinstallation and return of
Products shall be borne by the Contractor. In no event shall any failure by the Commonwealth to exercise any
remedy available to it be construed as a waiver of or consent to any breach.

40. NON-APPROPRIATION

All funds for payment of equipment, software or services ordered under this Contract are subject to the
availability of legislative appropriation for this purpose. In the event of non-appropriation of funds by the
Legislature for the items under this Contract, the Commonwealth will terminate this Contract for those goods or
services for which funds have not been appropriated. Written notice will be provided to the Contractor as soon
as possible after legislative action is completed.

If any purchases are to be supported by federal funding, and such funding is not made available, the
Commonwealth may terminate this Contract for goods or services dependent on such federal funds without
further obligation.

41. CONTRACTUAL RECORDS

The Contractor shall make all Contractual books and records and other documents relating to matters under this
Agreement available to the Commonwealth and its designated agents for purposes of audit and examination for
a period of three years after final payment. Contractual records include, but are not limited to, this Agreement
and all executed Orders, Attachments, modifications, invoices, and correspondence between the parties to this
Agreement.

42. PRIME CONTRACTOR RESPONSIBILITY

If the Contractor's proposal includes any goods or services to be supplied by another party, the Contractor
agrees as follows:

a.  The Contractor shall act as prime Contractor for the procurement and maintenance of the entire
proposed configuration and shall be the sole point of contact with regard to all obligations under this
Agreement.

b. The Contractor hereby represents and warrants that the Contractor has made such other party aware
of the proposed use and disposition of the other party's product or services, and that such other party has agreed
in writing that it has no objection thereto.

43. PATENT/COPYRIGHT PROTECTION

Contractor, at its own expense, shall defend any suit brought against the Commonwealth for the infringement of
patents, copyrights or trade secrets enforceable in the United States if the claim of infringement is alleged to
relate to or arise from the Contractor's or Commonwealth's use of any equipment, software, materials or
information prepared, developed or delivered in connection with performance of this Agreement. In such suit,



Contractor shall indemnify the ommonwealth, its agents, officers and .iployees for any loss, liability or
expense incurred as a result of such suit.

The purchasing agency shall notify the Contractor of such suit within a reasonable time after leaming of it and
shall give the Contractor the full right and opportunity to conduct the defense of the suit, subject however to the
requirements of Section 2.2-510 and Section 2.2-514 of the Code of Virginia or any successor statute. If
principles of governmental or public law are involved, the Commonwealth may, at its option and expense,
participate in the defense of the suit.

The Contractor shall not be required to indemnify the Commonwealth for liability arising solely out of the
Commonwealth's own specifications or design or solely from the combination of equipment or software
furnished hereunder with any equipment or software not supplied by the Contractor.

If, any Product or Service becomes, or in the Contractor's opinion, is likely to become, the subject of a claim of
infringement, Contractor may, at its option, provide noninfringing substitutes that are satisfactory to the
Commonwealth, or at Contractor's option and expense, may obtain the right for the Commonwealth to continue
the use of such Product or Service.

If the use of such equipment or software by the Commonwealth is prevented by permanent injunction or by
Contractor's failure to procure the right for the Commonwealth to continue using the software, the Contractor
agrees to take back the infringing equipment, software, materials or information and refund the total amount the
Commonwealth has paid Contractor under this Agreement, less one half (1/2%) percent of the total paid for
each month of use by the Commonwealth.

44. CONTRACTUAL DISPUTES

In accordance with Section 2.2-4363 of the Code of Virginia, Contractual claims, whether for money or other
relief, shall be submitted in writing to the purchasing agency no later than sixty (60) days after final payment;
however, written notice of the Contractor's intention to file such claim must be given to such agency at the time
of the occurrence or beginning of the work upon which the claim is based. Pendency of claims shall not delay
payment of amounts agreed due in the final payment. The purchasing agency shall render a final decision in
writing within thirty (30) days after its receipt of the Contractor's written claim.

The Contractor may not invoke any available administrative procedure under Section 2.2-4365 of the Code of
Virginia nor institute legal action prior to receipt of the purchasing agency's decision on the claim, unless that
agency fails to render its decision within thirty (30) days. The decision of the purchasing agency shall be final
and conclusive unless the Contractor, within six (6) months of the date of the final decision on the claim,
invokes appropriate action under Section 2.2-4364, Code of Virginia or the administrative procedure authorized
by Section 2.2-4365, Code of Virginia.

The Virginia Information Technologies Agency, its officers, agents and employees, including, without
limitation, the Contracts Manager, are executing this Agreement and any Orders issued hereunder, solely in its
or their statutory and regulatory capacities as agent for the Commonwealth agency purchasing and receiving the
goods or services identified in Attachment “A” to this Agreement or on the subsequent Order in question and
need not be joined as a party to any dispute that may arise thereunder.

In the event of any breach by the Commonwealth, Contractor’s remedies shall be limited to claims for damages
and Prompt Payment Act interest and, if available and warranted, equitable relief, all such claims to be
processed pursuant to this Section. In no event shall Contractor’s remedies include the right to terminate any
license or support services hereunder.

45. LIMITATION OF LIABILITY



To the maximum extent permitte Ly applicable law, the Contractor’s liat y under this Contract for loss or
damages to government property caused by use of any defective or deficient supplies, products, equipment
and/or services delivered under this Contract shall not exceed two (2) times the amount of money paid to the
Contractor under this Contract during the twelve month period preceding the event or circumstance giving rise
to such liability. The Contractor will not be liable under this Contract for any indirect, incidental, special or
consequential damages, or damages from loss of profits, revenue, data or use of the supplies, equipment and/or
services delivered under this Contract. The above limitation of liability is per incident. The limitation and
exclusion of damages in the foregoing sentences will not apply, however, to liability arising from: (a) personal
injury or death; (b) defect or deficiency caused by willful misconduct or negligence on the part of the
Contractor; or (c) circumstances where the Contract expressly provides a right to damages, indemnification or
reimbursement.

46. PERIODIC PROGRESS REPORTS/INVOICES

This Contract shall require the submission of periodic Contract performance progress reports or program status
reports. The Contractor will include a section on involvement of small businesses and businesses owned by
women and minorities. This section will specify the actual dollars contracted to date with such businesses,
actual dollars expended to date with such businesses and the total dollars planned to be contracted for with such
businesses on this Contract. This information shall be provided separately for small and disadvantaged
businesses, minority-owned and women-owned businesses.

47. FINAL ACTUAL INVOLVEMENT REPORT

The Contractor will submit, prior to completion or at completion of the Contract and subject to final payment, a
report on the actual dollars spent with small businesses and businesses owned by women and minorities during
the performance of the Contract. Ata minimum, this report shall include for each firm Contracted with and for
each such business class (i.e., small, minority-owned, women-owned) the total actual dollars spent on this
Contract, the planned involvement of the firm and business class as specified in the proposal, and the actual
percent of the total estimated Contract value. A suggested format is as follows:

FIRM NAME
ADDRESS AND  TYPE GOODS/ ACTUAL  PLANNED % OF TOTAL
PHONE NUMBER  SERVICES DOLLARS DOLLARS CONTRACT

Totals for Business Class

48. COMPLIANCE WITH FEDERAL LOBBYING ACT

A. Contractor shall not, in connection with this Agreement, engage in any activity prohibited by 31
U.S.C.A. Section 1352 (entitled "Limitation on use of appropriated funds to influence certain Federal
Contracting and financial transactions”) or by the regulations issued from time to time thereunder (together, the
"Lobbying Act"), and shall promptly perform all obligations mandated by the Lobbying Act in connection with
this Agreement, including, without limitation, obtaining and delivering to the Commonwealth all necessary
certifications and disclosures.

B. Contractor is hereby advised that a significant percentage of the funds used to pay Contractor's invoices
under this Agreement may be federal funds. Under no circumstances shall any provision of this Agreement be
construed as requiring or requesting the Contractor to influence or attempt to influence any person identified in
31 U.S.C.A. Section 1352 (a) (1) in any matter.



C. A representative of Con. .tor shail sign the certification attached  Attachment "A" and deliver such
certification to the Commonwealth simultaneously with the execution and delivery of this Agreement.
Contractor shall have the certification signed by a representative with knowledge of the facts and shall fulfill the
promises of undertakings set forth in the certification.

49. NONVISUAL ACCESS TO TECHNOLOGY

All information technology which, pursuant to this Agreement, is purchased or upgraded by or for the use of
any State agency or institution or political subdivision of the Commonwealth (the “Technology”) shall comply
with the following nonvisual access standards from the date of purchase or upgrade until the expiration of this
Agreement:

(1) effective, interactive control and use of the Technology shall be readily achievable by nonvisual
means;

(1) the Technology equipped for nonvisual access shall be compatible with information technology
used by other individuals with whom any blind or visually impaired user of the Technology interacts;

(111) nonvisual access technology shall be integrated into any networks used to share communications
among employees, program participants or the public: and

(iv) the technology for nonvisual access shall have the capability of providing equivalent access by
nonvisual means to telecommunications or other interconnected network services used by persons who are not
blind or visually impaired.

Compliance with the foregoing nonvisual access standards shall not be required if the head of the using agency,
nstitution or political subdivision determines that (I) the Technology is not available with nonvisual access
because the essential elements of the Technology are visual and (i1) nonvisual equivalence is not available.

Installation of hardware, software, or peripheral devices used for nonvisual access is not required when the
Technology 1s being used exclusively by individuals who are not blind or visually impaired, but applications
programs and underlying operating systems (including the format of the data) used for the manipulation and
presentation of information shall permit the installation and effective use of nonvisual access software and
peripheral devices.

If requested, the Contractor must provide a detailed explanation of how compliance with the foregoing
nonvisual access standards is achieved and a validation of concept demonstration.

The requirements of this Paragraph shall be construed to achieve full compliance with the Information
Technology Access Act, 2.2-3500 through 2.2-3504 of the Code of Virginia.

50. EXCLUSIVITY OF TERMS AND CONDITIONS

The Virginia Information Technologies Agency (VITA) will not sign or execute any additional contract, license
or other agreement, including shrink-wrap Software, containing contractual terms and conditions as a result of
this procurement. Any documents signed by persons other than the Contracts Manager, VITA, shall have no
validity and the attached Terms and Conditions shall supersede all such agreements.



51. CONTRACTOR’S REP.. .T OF SALES

The Contractor must report the quarterly dollar value, in U.S. dollars and rounded to the nearest whole dollar, of all
sales under this Contract by calendar quarter; i.e., January through March, April though June, July through
September, and October through December. The dollar value of a sale is the price paid by the user for products and
services on a Contract order as recorded by the Contractor. The reported Contract sales value must include the
Industrial Funding Adjustment, as delineated in paragraph entitled “Industrial Funding Adjustment”. The
Contractor shall provide this report in hard copy to the Controller, VITA, and a copy of the report to the Contracts
Manager, VITA/SCM, both within 30 days after the end of each quarterly reporting period as defined herein. The
report must show each individual item and quantities purchased and the purchaser. The report is required to be
hard copy. VITA may at a later time, agree to an electronic version of the report, however, in lieu of any express
agreement by both parties as to the electronic format, the Commonwealth will only accept a hardcopy version. The
Contractor shall define “sale” prior to the first reporting period and then shall maintain that definition through out
the term of this Agreement. Sale may be defined as; 1) when the Commonwealth pays the purchase price, or 2)
when the Commonwealth accepts the Products or 3) other as defined by the Contractor.

52. INDUSTRIAL FUNDING ADJUSTMENT

The Contractor must pay VITA, an Industrial Funding Adjustment (IFA). The Contractor must remit the IFA
within 30 days after the end of each quarterly reporting period as established in the clause entitled “Contractor’s
Report of Sales”. The IFA equals two percent (2%) of the total quarterly sales reported. Contractor shall remit the
IFA together with a copy of the Contractor’s Report of Sales as delineated in the above paragraph. The IFA
reimburses the Commonwealth and defrays the costs for IT procurement and the administration of the subsequent
awards. The IFA amount due must be paid by check with identification of “VA-040330-1A1", “report amount”, and
“report period”, on either the check stub or other remittance material. VITA may at its discretion, agree to an
electronic funds transfer, in lieu of a check, however in the absence of an express written agreement from VITA
that validates the electronic funds transfer, then the payment shall be made by check as described herein made
payable to the Controller, VITA.

If the full amount of the IFA is not paid within 30 calendar days after the end of the applicable reporting period, it
shall constitute a Contract debt to the Commonwealth of Virginia, and the State may exercise all rights and
remedies available under law. Failure to submit sales reports, falsification of sales reports, and or failure to pay the
IFA in a timely manner may result in termination or cancellation of this Contract. Willful failure or refusal to
furnish the required reports, falsification of sales reports, or failure to make timely payment of the IFA constitutes
sufficient cause for terminating this Contract for default.

It 1s the intent of the Commonwealth to capture 2% of all sales, including temporary reduced pricing, fire sales, one
time sales, trade ins, promotional items that have been marked down and all sales to the Commonwealth under this
Agreement.

53. EQUIPMENT CONDITION
All equipment to be supplied by Contractor shall be new equipment.
54.  CONTRACTOR SPONSORED PRODUCT PROMOTIONS

The Contractor, at its discretion, is allowed to sponsor product and service promotions during the Contract term
or any extensions thereof under the following conditions:

1) Contractor is required to provide in writing to VITA, at least 5 days prior to the promotion, the dates of
the promotion or the duration of the promotion to include the commencement date and the ending date;
the acceptable writing may be e-mail, or correspondence via USPS or other, and

2) Contractor is required to identify in writing, the exact products or services covered in the promotion,
and



3) Contractor is required to  :ntify in writing, the pricing during the .. .motion or the percentage discount,
and

4) All Contractor Sponsored Product or Service Promotions are required to be available to all Authorized
Users of the Contract. Should the Contractor request a promotion that would be limiting, either through
product configuration or quantities of products, the Commonwealth at its discretion, will not provide a
written agreement. Both parties agree that promotions shall not target any one Authorized User, or a
few Authorized Users, and

5) All Contractor sponsored Product or Service Promotions shall be mutually agreed to in writing. The
Contractor shall be in breach of the Agreement in the absence of a writing from both parties. The writing
may be e-mail or correspondence via USPS or other, and

6) In any instance of conflict between this clause “Contractor Sponsored Product or Service Promotions’
and the Agreement, this clause shall take precedence. And

7) In any event wherein the Contractor proposes prices that are different than the Contract prices to any
Authorized User, without first obtaining mutual agreement in the format as identified herein, the
Contractor shall be in breach of the Agreement and the Commonwealth shall have all remedies available
under Contract and law. And

8) The Commonwealth, at its discretion, may assist in advertising the promotion. This assistance will
consist of advertising space on the Commonwealth’s various web sites, or other assistance at the
Commonwealth’s discretion.

s

55. TERM

This Agreement shall take effect on the date of its final execution by both parties, and shall continue in full
force until May 31, 2006, “initial Term”. The Commonwealth at its sole discretion may extend this Agreement
for three (3) additional one (1) year periods. The Commonwealth will issue a written notification to the
Contractor stating the extension period, 30 days prior to the expiration of any current Term.

56. TERMINATION FOR CONVENIENCE

The Commonwealth may terminate this Contract in whole or in part for convenience at any time by submitting
to the Contractor a writing, sixty (60) days prior to the date of Termination. The Commonwealth shall be
obligated for all outstanding Orders, according to the Contract, subsequent to this Termination. The
Commonwealth shall not be obligated for any other costs in the event of Termination for convenience.

57. CATALOG INTEGRITY

The Contractor agrees to continuously provide an updated catalog minimally every 90 days that will be
available to all Authorized Users. The updated catalogue may be on eVA only or located at the Contractor’s
web site, or both, as provided for herein, but in every instance all catalogs maintained by the Contractor shall be
up to date.

58. INTEGRAL SOFTWARE

All Products are delivered with any necessary firmware, and or software integral to the Product necessary for
the complete operation. All firmware and software shall be considered to be the latest version available and any
software upgrades necessary for the complete operation of the Products shall be available at no cost to the
Authorized User.  All licenses granted under this Agreement are provided on a non-exclusive, irrevocable
perpetual license basis and shall commence upon the acceptance of the Product by the Authorized User.

59. INTELLECTUAL PROPERTY INDEMNIFICATION



Contractor will defend, indemnify and hold the Commonwealth harmless from any action based on a claim that
an Authorized User's use of the products or services in accordance with this agreement infringes any patent,
copyright, or trade secrets of any third party.

PERSONS SIGNING THIS CONTRACT ARE AUTHORIZED REPRESENTATIVES OF EACH
PARTY TO THIS CONTRACT AND ACKNOWLEDGE THAT EACH PARTY AGREES TO BE
BOUND BY THE TERMS AND CONDITIONS OF THE CONTRACT.

I-ACCESS, INC. COMMONWEALTH OF VIRGINIA
BY: //./% """ Z O/j’ﬂ&g/
NAE: ek Sk ™ NAME: Vmu e L. Q((eﬁu
TITLE: s, wdo™ TITLE: ASSC. 'D.e_acxaa.l,fcq

< Ve Prd .
DATE: 4/; Zr g g e DATE: 'Z/Z‘> A) 5



ATTACHMENT "A"
TO
CONTRACT
VA-040330-1Al

CERTIFICATION REGARDING LOBBYING
The undersigned certifies, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee or an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
Contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal Contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal Contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its instructions.

C. The undersigned shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts, subgrants,
and Contracts under grants, loans and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.

d. This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this certification
is a prerequisite for making or entering into this transaction imposed by Section 1352,
title 31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

Signature:
Printed Name: « Lonod 52 ﬂ/
Organization: Wy 7y T o Vyé/

Date: w2 A 2 / I




ATTACHMENT “B”
TO
CONTRACT
VA-040330-1Al

LISTING OF PRODUCTS & SERVICES, PRICING & CONTRACT USAGE INSTRUCTIONS
Attachment "B" is hereby incorporated into and made an integral part of Agreement Number
VA-040330-IAl between I-Access, Inc. and the Commonwealth of Virginia. In the event of any
discrepancy between this Attachment “B” and pages 1 through 18 of this Contract VA-
040330-1Al, the provisions on those pages 1 — 18 of Contract VA-040330-IAl shall control.

» PRODUCTS & SERVICES: All product and related services (warranty upgrades,
maintenance SLAs) pricing is contained in “Attachment C”. Supplemental services
are contained in "Attachment D”.

* PRICING: All pricing shown in “Attachment C” is Not-to-Exceed pricing for the
term of this contract. All “Percentage Discounts” indicated are fixed for the entire
term of this contract.  All purchase prices for each order are calculated by taking
the appropriate percentage discount from the current price found at the indicated
Index Price List Source, on the actual date of each order (this price cannot exceed
the price for that product shown in Attachment C). For items acquired through the
standard order process, pricing will be determined by the contractor’s current eVA
catalog. For systems/items acquired through the RFQ order process, pricing will
be determined by each contractor’'s quotation. The contractor(s) will calculate the
quoted pricing by using the prices found at the index price list source, less the
appropriate percentage discounts. Separate pricing may be submitted for
Government vs. Academic to account for higher discounts to education and, if
offered, are indicated in Attachment C, the Index Price List Source and in the eVA
catalog.

The Index Price List Source is a widely used, publicly available Index Price List
that has a consistent basis of calculation and is available throughout the life of the
contract, for instance, a GSA Contract/Price Schedule or a manufacturer's Suggest
Retail Price List. If the basis of calculation for the Index Price List changes in a
material fashion during the life of the contract, the Commonwealth and the
contractor will renegotiate any Index Price List Source changes and pricing to
ensure that the net price to the Commonwealth is consistent with percentage
discounts calculated from the original index source. Any new Index Price List must
be submitted to VITA for review at least 30 days prior to any request for contract
modification.

It is important to remember that the net price indicated in the original price list,
Attachment C, is a “not-to-exceed” price. A Contractor may opt to be more
competitive than this price for a specific purchase or a specific authorized user, but
pricing shall never exceed the net price indicated in Attachment C.

» Additional Discounts: Transaction and Payment based discounts are shown in
Attachment E. Users should check with supplier, to determine if additional
discounts will apply, when placing each standard process or RFQ process order.



CONTRACT USAGE INSTRUCTIONS:

1. Standard Order Process: Direct Orders placed in eVA, with pricing
calculated from the Index Price List Source, without the benefit of a quote
from the contractor, are considered an order using the standard order
process. This process is normally used for small, incidental items.

In the standard process, authorized users will refer to a catalog-type Product/Price

List, which will be available on eVa, to determine pricing for the required product.

The authorized user will determine (on its own or by working with a contractor) the

required specifications for the purchase. The authorized user will then place an

order on eVA for that product. The pricing for that product will not exceed (but may
be lower than) the net price indicated for that product (or set of products) on the

Product/Price list.

2. Request for Quote (RFQ) Order Process: This process involves
contacting one or more Enterprise Storage Device contractors and
requesting formal written quotes be provided. An eVA Direct Order,
based upon and referencing the quote received is then issued. This
process is normally used for all but small, incidental purchases.

In some instances, authorized users may be purchasing very large products or
systems that justify price breaks above-and-beyond those offered in the “not-to-
exceed” pricing indicated in the catalog price lists. In this case, authorized users
may complete and issue a Request for Quotation, or RFQ. In most cases where
an RFQ is used, the authorized user will define the specifications of the required
product(s) and/or service(s) and issue the RFQ to the appropriate contractors.
Contractors will have a pre-determined amount of time to respond to the RFQ with
qualitative responses (if requested) and a price quotation. Generally, the
authorized user will select the contractor offering the lowest total cost proposal;
however non-price factors may be included in the evaluation criteria for a given
RFQ. The evaluation criteria, format, timing, and requirements will be clearly
outlined on the RFQ document. In some situations, the authorized user may not
identify the exact specifications required. If this is the case, the RFQ respondents
will be given the opportunity to identify and propose their recommended
specifications. Any purchase that is a result of the RFQ process will be subject to
the Terms and Conditions specified and outlined in this Contract and any
subsequent modifications. Additional Terms and Conditions may be requested or
mandated within the RFQ document.

WARRANTY and MAINTENANCE

Contractor will supply a one-year minimum repair or replacement warranty period, or
manufacturer’s standard warranty, whichever is longer. For uplifts for increased warranty
Service Levels (SLA), consult with the contractor for a quote or look in “Attachment C”, as
various Service Levels may be priced there.

Maintenance is defined as repair or replacement services provided after the expiration of the
warranty period. Maintenance services and various SLAs are priced in “Attachment C”.
Standard Principle Period of Maintenance (PPM), whether during the warranty period or
follow-on Maintenance period, will be 8 AM to 5 PM, Monday through Friday, excluding state



holidays, with next day or 8 business hour response time, or manufacturer's standard PPM,
whichever is more advantageous to the Commonweailth.

QUALITY AND SERVICE LEVEL REQUIREMENTS

The following contains additional specific service levels that Contractor is expected to
perform at NO extra charge.

Service

Special Services Required at NO
Additional Charge

Metrics

» Response Time -- The supplier will respond to all communications not later than
the next business day.

* Delivery Date - The Contractor will deliver the Products by the delivery date
specified in any executed Attachment or Order referencing the Agreement, or
within twenty-one (21) days After Receipt of the Order (ARO) if no date is
specified. — 95%

 Contractor will maintain a fill rate of 99%. (Fill rate is defined as the total
number of requisition lines filled, divided by the number of lines requested over
a given period. The difference, therefore, would be items on back-order).

* Report Timeliness and Completeness (% in 5 days of due date) — 100% (Refer
to “Reporting & SCA Payment” below)

* Invoice Accuracy (%) — 100%

* Invoice Timeliness (% within 5 days of agreed invoice receipt date) — 100%

Overall Customer Satisfaction — A quarterly survey of end-users will be

conducted by the supplier to determine the level of customer service satisfaction

experienced with the supplier. Both the raw and analyzed survey results must
be provided to Virginia. The following includes some of the areas to be
measured on the survey: Responsiveness, Communication, Courtesy,

Competence, Effectiveness, Overall Satisfaction

eVA

Contractor(s) will have the capability to do business with the Commonwealth via
Virginia's eVA Internet Electronic procurement solution. See Mandatory Term &
Condition “eVA Business-To-Government Vendor Registration”

Reporting
& IFA
Payment

» Contractor's Report of Sales must be submitted on time each month — as
defined in Mandatory Terms & Condition “Contractor’s Report of Sales”

e IFA fee must be paid on time each quarter. — As defined in Mandatory Terms &
Condition “Industrial Funding Adjustment”

» Contractor must be able to provide usage reports, detailing purchases of items
and services under contract quarterly in electronic format or within 15 days of
the date of a report request. This report must include, at a minimum,
Manufacturer Item Number, Manufacturer Name, Product Description, Agency
Name, Quantity Purchased, Unit Price, and Extended Price.

e Supplier Diversity Reporting must be submitted on a quarterly basis and at the
conclusion of the contract, as defined in Terms & Conditions under “Periodic
Progress Reports/Invoices” and “Final Actual Involvement Report” and at the
end of this section.




Product Availability: Contractors will agree that there will be no cancellation of products
used without an equal and acceptable replacement approved by the designated
Commonwealth of Virginia representative during the term of the agreement. Contractors will
communicate manufacturer’s discontinuation of any products to the contract officer in writing
within five (5) business days. In such instances, Contractors will work with the contract
officer(s) to identify and implement alternative options that will maintain or reduce costs
associated with the replacements. Contractors will be prepared to offer detailed quarterly
reports if requested by the Commonwealth, displaying removed SKUs off of contract list and
suggested replacements. Contractors will offer suggested replacements of discontinued
products at least 30 days prior to substitution, including replacement part number,
description, list price, applicable discount, and final price.

Ordering Methods: The Commonwealth requires contractor(s) to accept orders via the eVA
ordering system. Contractors must also have a local Virginia telephone number, or a toll free
(800) number, or agree to accept collect calls. Each Authorized User is responsible for placing
its own orders, which may be accomplished by eVA Direct Order, written purchase order,
telephone, fax or computer on-line systems. The Contractor shall also provide customized
websites to enable online orders by institutions of higher education, local and municipal
governments. Shipping and billing addresses will be included on the individual Orders of
Authorized Users referencing this Contract.

Payment Options: Authorized Users pay by check, electronic funds transfer, or with the
Commonwealth's authorized procurement (charge) card. Contractor(s) shall accept the
Commonwealth's card for single purchases under the per transaction limit for the respective
Agencies/Institution of Higher Education.

Freight Policy: All shipments will be F.0.B. Delivered to the specified location.
Contractor(s) is responsible for filing and expediting all freight claims with the carrier. The
Contractor will pay title and risk of loss or damage charges. Emergency/rush delivery
requiring special shipping and handling will be at Authorized Users' expense (with prior
written approval only). Rush delivery that occurs as a result of the Contractor's error will be
free of charge.

Shipping: A packing label will be on each box and include the following items, visible on the
outside of the box:
e Authorized User
e Address
e Department and floor
Contact Name
Telephone number

A packing slip will also be included with each shipment, which will include at least the
following information in no particular order:

¢ Line item description

¢ Quantity ordered

e Quantity included in shiprnent

e Any back order items



Unit Price

Number of parcels

Purchase Order Number

Agency name and department

F.0.B. (destination)

e Allinformation contained on the packing label

Return of Product: Any materials delivered in poor condition, in excess of the amount
authorized by the eVA Direct Order or other or not included on the requisition form or
purchase order may, at the discretion of the Authorized Users, be returned to the
Contractor's warehouse at the Contractor's expense within 30 days. Credit for returned
goods shall be made immediately once contractor receives returned goods.

If any product is returned to a Contractor for failure of performance, the Contractor will, at the
Commonwealth’s discretion, refund all amounts paid to the Contractor for such product or
replace the product, and the following shall apply:
» Within twenty (20) days of written notification by the using Authorized User, the
Contractor will make arrangements for the return of the product.
* All shipping and insurance costs will be borne by the Contractor.
» Contractor will be liable for damages to the product, unless caused by fault or
negligence of the Agency that occur during the return process.
* If the product is returned to the Contractor for any other reason, then the Agency will
be responsible for all costs associated with the preparation of the product for shipping,
and for shipping costs to the Contractor's nearest service location.

Post-Order Customer Service: The Contractor(s) will provide all of the designated
Authorized Users a single, local point of contact (and a backup) to handle questions and
resolve problems that arise. At least one Customer Service Representative will be available
during Contractor’s operating hours. All service representatives will have on-line access to
information to provide immediate response to inquiries concerning the status of orders
(shipped or pending), delivery information, back-order information, State-wide contract
pricing, contracted product offerings/exclusions, contract compliance requirements, and
general product information. Representatives should be available by phone, fax, or email
(local or 800 # preferred). Both Authorized Users and the Contractor(s) will commit to
quarterly reviews of internal customer satisfaction and will make consistent efforts to improve
customer satisfaction.



VITA POINTS OF CONTACT

Contract Administration/Compliance Contract Information

John Tackley, VCO

Contracts Administrator IT Acquisition Manager

Virginia Information Technologies Agency  Virginia Information Technologies Agency
110 South 7" Street, East Lobby 110 South 7™ Street, East Lobby
Richmond, VA 23219-3931 Richmond, VA 23219-3931

Tel: (804) 371-5900 Tel: (804) 371-5930

Fax: (804) 371-5969 Fax: (804) 371-5969
contracts@vita.state.gov john.tackley@vita.viirginia.qov
http://www.asd.virginia.gov http://www.asd.virginia.gov

1Al POINTS-OF-CONTACT

Sales Information Billing Information
Joy Haynes

804-282-9185, ext. 107

jhaynes@info-access.net

Warranty/Maintenance Service Contact



Commonwealth of Virginia Enterprise Storage Contract VA-040330-tA}
Attachment C - Product/Price List

Supplier Name: 1-Access, Inc. please populate shaded regions
Submitted By: Joy M. Haynes

index Price List Source | Efsciive Date |

EMC Price UsL12/772004__| Doc-04 ]

Product/Price List

Product Description Fields Government Pricin, Academic Pricing
Your Product Number (if
different than manuf. Manufacturer Perceniage) Net Price Offered to Percentage| Net Price Offered to]
Category Product ¥#) Manutacturer Product Number Product Description index Price Discount| Commonweaith| index Price Discount] Commonwealth
SAN VSRM-DSE-PKG __ [VSRM DB SERVER ED PKG $8.277 15% $4.277) 15%) $4.918
SAN VSRM-SE-PKG VSRM STD EO PKG $847] o $947 B
SAN VSRM-EE-PKG VSRM EXCH ED PKG 5 $2,851 -
SAN VSRM-SEDSE-UP__[VSRM STD TO DB SVR UPG - 33,708 B
SAN VSRM-EEDSE-UP__|VERM EXCH TO 08 SVR UPG $1,804) 5
SA VSRM-SEEE-UP___|VSRM 5TD TQ EXCH UPG 5% $2,372 -
SA VSRM-CAP-1TBYU _ |VSRM 1 TB CAPACITY UPG -15% $2,372] -
SAN VSRM-CAP-§TBU__|VSRM STB CAPACITY UPG 15% 1§
SAN VSRM-CAP10TBU [VSRM 10TB CAPACITY UPG -15% 27,306 -18
SAl VSRM-CAP25TBU__[VSRM 2578 CAPACITY UPG -15% 388,266 -15
SAN T ] CC-PFM-CL-T01 _ |CCB.2 PFM-GLO-250 _ 5% $1,590] 15
SAN “Jecs2 P +15%] $3,163 15%
SA -15%! $2447 -15%
SAl -15% 2,875 -15%
SA ~15%] 820] -15%
SA -15%) $8,765] -15%
SAN S15%] $8.711 -15%
SAN -15%) 10,858 -15%
SAN -15% 2,601 5%
SAN -15% 546 -15%
SAN -15% 481 5%
SAN c 1 437 -15%
SAN € -1 320,362 5%
SAN -C -1 322,327 -15%
SA -C -1 $24,272| -15%]
SA -C ] -15%
SA M- -C ) 15%)
SA M- -C $26,181 -15%
SA [CC-PFM-CL-T1 -CL3! K “15%
SAN CC-PFM-CL-T20 ~_ [CCS. -CL38.| 3 5%
SAN CC-PFM-CL-T21___|CCS.. -CLa Y. - 15!
A Igvac.-ﬂz CCS. -CL44| - 18
SA CC-PFM-CL-T23___|CC5,2 PFM-CL4T. 5 <18
£ CC-PFM.CL-T24 _ |CCB. -CL50. - -15!
SA CC-PFM-CL-125__ |CCS, -CL53, 3 6%
SA CC-PFM.CLT26  [CCS. -CL56, - 5%
SA ICC-PFM-CL-T27 ___|CCS5.2 PFM-CL5S. = 5%
SA CC-PFMCL-T26_ |CC5.2 PFM-CLG2 < 5%
SA _JCCPFM-CL-TZ9 __|CC5.2 PFI 5% 15%
SA {CC-PFM-CL-T30 __ |CC5.2 PFM-CLES.01-71.00 15% 5%
SA M C5.2 PFM-CL 71.00 - + - -15%
= L BFM CL 71-4 UPG - “15%
SA - 1 PFM CL 15-31 UPG 15%
SA| M- .2 PFM-HDO-250 - -
SA M 2 PFM-} 5% 1
SA .2 PFM-| 15% 15
SAN .2 PEM-) -15% 18
SA! .2 PFM-| -15%) 15
SA .2 PEM 5% 5
SA C -2 PEM 5% 15
SAN .2 PEM BE 15
SA .2 PEM <15 15
SAN PFM-HI A 15
SAl PEM-H| -1 8,820 -5
SAN -2 PEM-H A 938 BE
SAN PEM-H 3 $20,945] -18
SA 2 PEM-H -15% $22,9671 -1
SAN PFM-H - $24,957| 5%
SAN 2 PFM-H - $26 976 15%
SAN .2 PEM-H 1 $28,982 -15%
SAN 2 PEM.H 5 $30.989 T15%
SAN PEM-H K $33.007] 5%
SAN PFMH -1 $35.014 “T5%
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JCC-PEM-HD-TZ1

[CCE.7 PEM-HD41.0144.00

CC-PEM-HD-T22__ |CC5.2 PEM-HD44 0147 00
CC-PPM-HD-T23__ |GC5.2 PEM-HD4T.01-50.00
cC T24___{CCS.2 PEMCHDS0.01-83
CCPFMHD- 125 |CCB.2 PF 01-56.
.01

CCRFM-HD-T27___|CCA.2 PEM-HD58,01-62.00
[CG-PFM-HO-T28 [CCB.2 PEM-HDE2.0165.00

CE2 01-68.00
CC-FEM-HD-T30____|GCb.2 PEM-HD69.01-71.00
CC: 131 PEMHD 7100 -+
PEM-HD-T14U__|CCS.1 PEM HD 114 UPG
PEM-HD-T5-310___1GCE 1 PEM HD 1531 UPG
RAVUPT -4 [ECC RAV UPGRADE T1-T4
RAVUPTS17 [ECC RAY UPGRADE 16-12
CC-818- CC5.x STORAGESCOPE T1
CC-5TS-12 CCB.x STORAGESCOPE 12
G875 €CB.x STORA ET3
CCSTS- CCA.x STORAGESCOPE T4
CC-6Ts GS.x STORAGESCOPE
CC-5TS-T6 CC6.x STORAGESCOP!
CE-STST7 CC5.x BTORAGESCOPI
CC-. -TH 1CCS.x STORAGESCOP $t l,_l__ﬂr

Enlarprise Storage RFP No. 2004-12

Page 2 of 60
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SA CCETS T CC5.x STORAGESCOPE 19 $12,926] 15% 314,664 “1E% 314,664
I?I\N CC-8T5-T10 CC5.x STORAGESCOPE T10 $15,926] 15% ~15% $18.374
SA CC-STS.T11 CC8 x STORAGESCOPE T1 318,915 5% 5% 321,752
}EA CCSTS.T CC5.x STORAGESCOPE T $21,915) 15% -15% $25,202
SAN CC- -T1 CCS.x STORAGESCORE T $24,904 1 15%
SA CC-! -T14 CC5.x STORAGESCOPE $27,804 al
SAN CC-STS.T CC5.x STORAGESCOPE $30,894 - 5
SAN CC-§78-T16 CCS5.x STORAGESCOPE T1 $33,804 E ]
SAN CC- c ORAGESCOPE T1 $36,883)] 15% 1
SA CC- STORAGESCOPE 718 $39,883 5% )
SAN CC-! ‘ORAGESCOP! 2719 j42.872 - -15!
SAN cC- ORAGESCOPE 120 45,672 )
SA cC- ORAGESCOPE 121 48,662 -1
SAN CC-STS- ORAGESCOPE 122 $51,851 Bl
SAN CC-575- TORAGESCOPE 723 $54,851 - -15%
SAN CCsT TORAGESCOPE T24 $57,840)] 3 5%
SAN CC-ST! TORAGESCOPE 725 $60.840 - -15%
SAN ORAGESCOPE T26 $63.830 -15'
SAN ORAGESCOPE T27 $686,830 =15
SAN ORAGESCOPE T28 $69,819 - !
SAN TS S TORAGESCOPE T28. $72,819 -1 -1
SAN CC-ST! ORAGESCOPE T30 $75,808] -15% -1
SA STS-T' TS T1-8 UPG $479 hd
SAN CC-ST! RAGESCOPE 71.01-74 $78,809
SAl CC-8TS- CC STORAGESCOPE 74.01-77 $81.708) - B
SAN CCSTS. CC STORAGESCOPE 77,01-80 $84,758) - -5
SAN CC-STS5-Ta4 CC STORAGESCOPE 80.01-83 $87,787 5% 15"
SAN CC-ST5- CC STORAGESCOPE 83.01-86 $90,787 -18%) 15!
SAN STS.T7-35U [CC ST 77.35 UPG $3.000 -15% 15
SAN CC-AM-HP-TT CC5.X ARM. $2,755] 5% X 15!
SAN N CC-AM-HP-T7 CCE v AF £3,782] 5% 34.257 33,702 -
SAN EMC CC-AMHP-T3 CC5x ARM-H $4,660 -15% $6,350 $4,660 -
SAN EMC CC-AM-HP-T4 CC5 x ARM-HP ST $5.606 - 447 $5.606
SAN EMC CC-AM-HP-T5 CC5.x ARM-H 36,553 536 $6,553 -
SAN EMC CC-AM-HP-T6 CCE.x ARM-H $11.777 - $13,543] $13.777
ISAN EMC CC-AM-HP-T7 ICC5.x ARM-H $17,000, - $19,550 $17,000) -15%
SAN EMC CC-AM-HP- CCx ARM-HP ST $22,273 -15%) $25,587] $32,223 -
SAN EMC CC-AM-HP- CC5.x ARM-HP STGWK $27,447 - $31,564| $27,447 -
SAN EMC CC-AM-HP-’ ICCS.K ARM-t P STGWK 332681 - $37,583) $32,681]
SA EMC CC-AM-HP- [CC5.x ARM-HP STGWK $37.904 - $43 500 $37.904 -
SA EMC CCAMHP-T1 [CCS.x ARM-HP STGWK T1 $43.128 345,557 $43,128) L
SA EMC CC-AM-HP-T ICCS.x ARM-HP STGWK T1 $48,357 -15% §55,604] $48,351 15
SA EMC CC-AM-HP- JCCEx ARM-HP STGWK T14 $53,674 -15% $61,511} $53,574 -15!
SAl EMC CC-AM-HP-’ CCS5.x ARM-HP STGWK T15 $68,798 -15%) $67,618; $58, 708! ~15'
SA EMC CC-AM-HE- CC5.x ARM-HP STGWK $64.021 1% $73,624) $64,021 15 $73,624
SA EMC GC-AM-HP- CG5.X ARM-HP STGWK 368,245 -15% $79,631 $69,245| 5% $79.631
SAN EMC CC-AM-HP- [CCE X ARM-HP STGWK $74,468 5% $85.638) $74,468) -16%) 385,638
SAN EMC CC-AMHP-T [CCE.x ARM-HP STGWK $79.691 15% $81,645| $79.601 15% 391,645)
SAN EMC CC-AMHP-T20__|CCB.x ARM-HP STGWK 120 884,815 15% $97.852 $64,975 15% $97.652
SAN EMC P CC8.x ARM-HP STGWK T21 $90,138| 5% 103,658| 350,138 15% 103,659
SA| EMC CC5.x ARMHP STGWK 122 395,362 15% 108,666 $95,362, 5% 109,666
SAN EMC CC5.x ARM-HP STGWK 723 $100,585 15% 115,673 100,585] 15% 5673
SAN EMC CCE.x ARM-HP STGWK 124 $105,809 -15% 121,680 05,808 15 1,680
SAN EMC CC5.x ARM-HP STGWK 125 $111,032 ~15%) 127,687 11032 18 7,687
SA] EMC [CCE.x ARM-HP STGWK 126 16,285! 5% 133,694 16,255 -18 33,604
SAN EMC CCS.x ARM-HP STGWK T27 21,479 -15% 139,701 21,479 -15 38,701
SA EMC CCh.x ARM-HP STGWK 128 26,702 Y% $145,707] 26,702 5% 48,707
SAN EMC [CC5.x ARM-HP STGWK 729 -15%) $151,714) $131,826 15%, 51,714
SAN EMC GC5.x ARM-HP STGWK T30 15% $157,721 $137,149 5% 157,721
SAN EMC [CC5 x HF ARM T1-5 UPG 5 $1.088) $547 15 $1,089
SAN EMC [CC5.x HP ARM T6-30 UPG B $6,007| $5223) 35
SAN EMC CC-AM-O CC5.x ARM-OTH ARRAY' -15! $3,168! $2,755 -18"
SAN EMC CC-AM-OTH-TZ __ |CCS.x ARM-O -15% $4,257 33,702 <15
SAN EMC CC-AM-OTH.T3 __|CCS.x ARM-OT 15% $5,369) $4,660 15
SA| EMC CC-AM-OTH-T4 CC8.x ARM 5% S6.447) 35,606, -i5!
SAN EMC CC-AMO CCS.x ARM 15% $7,538, $6.553 15
SA EMC CC5.x ARM-O -15% $13,543] $11.777 15!
SA| EMC [CC5.x ARMO? 5% $15,550] $17.000] 5
SAN EMC CCS5.x ARM - 25,567 3$22,223
SAN EMC CCS.x ARM-OT $31,564] $27.447 =
SAN S e EMC CC5.x ARM: $37.583 $32.681 %
SAN EMC $43.580 837504 -15%
SAN EMC 343,128 - $49,597| 43,128
SAN EMC 48,351 % 355,604 548,351 -15
SAN EMC 3$53.574 % $61.61 $53.574) 85
SA EMC $58,708) -15% BE
SAl EMC $64,021 -15% -15'
SA EMC $60,245| 15% 15
SA EMC $74.468 -15% 15
SAN EMC $78,681 6% -18!
SAN EMC 384,915 15% B3
SAN EMC $60,738) 15% 5%
Enlarpnse Slorage RFP No 2004-12 Page 3 of 60
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[CC-AM-OTH-T22 _[GCb.x ARM-OTH ARRAYS 122 5,362] T iem] $108,666) $95,362) 5% 708,666,

N CCAM-OTH.T23__[CC5.x ARM-OTH ARRAYS T23 i1 5% 3115873 $100,585 5% 115,873

N CC-AM-OTH 124 __|CC8x ARRAYS T24 3] As% 121,880 $168, 5% 121,880

N CC-AM-OTH-T25 X ARM-OTH ARRAYS 125 §341, 15% { 113,032 5% 127,887

TH x £ 726 {KT 6% i 1 18, 5% 133,694

X 7 7] 7 i BE 138,701 121,479) 5% 139,701

C-AMOTH- ARMCOTH ARRAYS T28 g ) : $148.707) 128,702 6% 148,707

C-AM-GTH- 728 YS 129 1 S15% $I81 74 131, i 181,714

-OTH-T30___[CG.x ARM-OTH ARRAYS T30 K ] $187, $137,149 g 157,721

ARMOTH-T1-8U__ {CCS.x OTH ARM 115 UPG 347 BE 41,088! 504 5% 1,088

N ARMOYH-T6-300__ |CCB.x OTH ARM 18-30 UPG ®223 8% 7 3 5% 6,007
N CC-FLR-KIT CC FILE LEVEL REPORTER KI 5% 16%

N [CCFLR-TOT [CC FLR CAPACITY 0-.250 4,277 5! X)) 54277 1% 5918

CC-STSFLR-KIT __[STS+FLR KIT 6% 30

N CCFLR-T0Z CC FUR CAPACITY 261-50 34377 18 34,277 5% 74,918

N CC-FLR-T03 CC FLR CAPACITY .601-75 34,277 978 $4.277 5% $4.915)

N CC-FLR-T04 €C FLR CAPACITY 751-1.0 $4.277) 34,918 34,277 5%] $4.918
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C FLR CAPACITY 1.01-2.| -15%
C FLR CAPACITY 2.01-4. T5%
C FLR CAPACITY 4.01-6. “15%
CCFLR CAPACITY 6.01-8. -15%)
CC FLR CAPACITY 8.01-10. -15%
CC FLR CAPACITY 10.01-12 -15%
CC FLR CAPACITY 14 “T5%
CC FLR CAPACITY -17
CC FLR CAPACITY 20
CC FLR CAPACITY 20,01-23 5
R CAPACITY 23.01-26 -
C R CAPACITY 26.01.29 -
C R CAPACITY 29.01-32 -
c R CAPACITY 32.01-35 i
C R CAPACITY 35.01-3i
c R CAPACITY 38.014 -
Cl R CAPACITY 41.01-4 -
CC FLR CAPACITY 44.01-4 -
CCFL 158
CCFL ~18%
CCFU -15%
CC FLR .
CC FLR -
CCFLR B
CCFLR 5%
CCFLR
CCFLR
CC FLR CAPACITY 74.01-77
CC FLR CAPACITY 77.01-60 5
SAN CC-FLR-T34 ICC FLR CAPACITY B0.01-83 $55,723] -
SAN COELRTIE CT FLR CASACITY B2.01 85 357,450 -
SAN CCFLR-T03-04U CCFLR T1-T4 UPG -1
SAN CCFLR-T05-35U ICCFLR T5-35 UPG $2.309 -1
SAN CC-SM-HD-T1 CC&.x SAN MGR-HDS T1 $5,128 -15%
SAN CC-SM-HD-T2 CCS5.x SAN MGR-HD! $5.564, 15%
SAN CC-SM-HD-T3 CCh.x SAN MGR-HD! $5.989 -
SAN EMC CC-SM-HD-T4 CCS.x SAN MGR-HD:! $6,415| -
SAN EMC CC-SM-HD- ICC5.x SAN MGR-HD:! 38,553/ -
SAN EMC CC-SM-HD- CC5.x SAN MGR-HDS 0,681] -
SAN EMC CC-SM-HD- CC5.x SAN MGR-HDS 2,830, -
SAN EMC CC-SM-HD-Ti 1*ECS‘).)( AN MGR-HDS T8 4,968, -
SAN EMC CC-SM-HD-T¢ CCS.x SAN MGR-HDS 79 7,106 -
SAN EMC CC-SM-HD-T10 CC5.x SAN MGR-HDS T3 19,245
SAN EMC CC-SM-HD-T11 CCS.x SAN MGR-HDS T1 321,372
SAN EMC CC-SM-HD-T12 CC5.x SAN MGR-HDS T1 $23,511 -
SAN EMC HD-T13 CCS5.x SAN MGR-HDS T1 $25,649) h $25,649
SAN EMC H! 4 CC5.x SAN MGR-HDS T14 327,787, -1 $27,787:
SAN EMC H CC5.x SAN MGR-HDS T1 325,926, 5% $25,925
SAN EMC H CC5.x SAN MGR-HDS T7 $32,0641 3l $32
SAN EMC HD- CC5.x SAN MGR-HDS T1 $34,202 B
SAN EMC HD- CCS5.x SAN MGR-HDS T1 $36,340 Ll
SAN EMC HD- CCS.x SAN MGR-HDS T1 $38,479) “15
SAN EMC CC-SM-HO-T20 |CC5.x SAN MGR-HDS 120 40,606/ 5%
SAN EMC CC-SM-HD-T21___|CC5.x SAN MGR-HDS T21 42,745, 5%
SAN EMC MGR-HDS 122 44,883 -15%
SAN EMC N MGR-HDS T23 47,021 -15%
SA EMC MGR-HDS T24 49, 1604 -15%
SA EMC MGR-HDS T25 $51,298, -15%)
SAl EMC - MGR-HDS T26 $53,438| 5%
SAN EMC C MGR-HDS 127 8$55,574] 5%
SAN EMC .. MGR-HDS T28 $57,702 -15%)
SAN EMC X MGR-HDS 729 58,840 5% 368,816 355,840
SAN EMC CC-SM-HD-T30___ [CG5.x SAN MGR-HDS 130 $61,979 5% $71,276, 381,978
SAN EMC SM-HD-T1-4U CC5.x SM $426) 5% $489) $426
SAN EMC SM-HB-T5-30U  [CC5.x M $2.139 15% $2,458 32,138
SAN EMC CC-SM-HP- CCS.x SAN $6,840 5% $7,866 36,840
SAN EMC CC-SM-HP- CC5.x E P ¢ $7.436] ~15%! $8,552] $7.436
SAN EMC CC-SM-AP- [CcsxsA P $6,043 -15%) 30,249 $8,043
SAN EMC [CC-GM-HP- CCEx A P $8,638) 5% $9,634 $8,635)
SAN EMC CC-SMHP- [CC8.x SA! & 11,488 -15% $13,188] 17,468
SA EMC CC-SM-HP-~ CGS.x A P 14,287 ~15% $16.430] 14,287
SA EMC (CC-SM-HP-T7 CCS.x SAI P 17,106 -15%. $19,672 17,108]
SA EMC CC-SM-HP- CCS.x SAl X 19,936 -15% $22.927) 19,936
SAN EMC CC-SM-HP- CC5.x SA! P ¢ $22,755 15%) $26,169) $22,755
SAN EMC CC-SM-HP- CC5.x SAl Pt $25,574 5% 29,411 $25.574
SAN EMC CC-SM-HP- CC5.x SAl Pt $28,404| -15% $32,665| $28,404
SAN EMC CC-SM-HP- CC5x SA P ¢ $31,223] 535,807 $31,22
SAN EMC CC-SM-HE- CC5x 5A! P $34,043 5 $38,149| $34,04.
SAN EMC CC-SM-HPT14 CC5.x SAl P $36,872 - $43,403] $36.87.
SAN EMC CC-SM-HP-T15 CC5.x SAl P $39,69° -15%| $45,645 $38,69
SAN EMC CC-SM-HP-T18 CC5.x SA! PSTGW T 342,52 5% $48.899] 342,52
SAN EMC CC-SM-HP-T17 CC5.x SA! PSTGW T 345,34 -15% $52,141 $45,340)
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sAN EMC EOC-LNX-TMGR _[EMC ONCOURSE LNX TRAN MGR $19,14! -15% $22,021 ns,uel -15% $22,021

SA EMC ECC-AIX-WGP TRANSFER AGENT AIX WKGP 15% 32,202 15% $2.202

SAN EMT EOC-AIX-DEP TRANSFER AGENT AIX DEPT -T5% $4,404 5% $4,404

SAN EMC EOC-AIXENT TRANSFER AGENT AIX ENT 15% $7,267 -i5% $7.267|

SAN EMC EOC-AIX-GLBL TRANSFER AGENT AIX GLB -15% _$5843 5% 9,543

SAN EMC EOC-HPUX-WGP _ [EMC ONCOURSE TA HPUX WGR -15% $2,202 -15

SAN EMC EOC-HPUX-DEP _ |EMC ONCOURSE TA HPUX DEF 5% 34,404 15!

SA EMC EOC-HPUX-ENT __|EMC ONCOURSE TA HPUX ENT -15% $7.267 -15

SA EMC EOC-HPUX-GLBL __|EMC ONCOURSE TA HPUX GLE. ~15% $9,543 5

SA EMC EOC-LNX-WGP __JEMC ONCOURSE TA LNX WGR -15% $1,101 -

SAl EMC ECC-LNX-DEP EMC ONCOURSE TA LNX DEP 32,202 -

SA EMC EOC-LNX-ENT EMC ONCOURSE TA LNX ENT

SAN EMC EOC-SLNX-WGP __|TRANSFER AGNT SUSE WKGP 5

SAN EMC EOC-SLNX-DEP __ |TRANSFER AGENT SUSE DPT 15

SAN EMC EOC-SLNX-ENT __|TRANSFER AGENT SUSE ENT 15

SAN EMC EOC-SUNUX-WGP_|EMC ONCOURSE TA SUN WGR 215

SAN EMC EOC-SUNUX-DEP__|EMC ONCOURSE YA SUN DEP 15

SAN EMC EOC-SUNUX-ENT _|EMC ONCOURSE TA SUN ENT I

SAN EMC EOC-SUNUX GBL__|EMC ONCOURSE TA SUN GLB 5]

SAN EMC EOC-WIN-WGP___[EMC ONCOURSE TA WIN WGP 5

SAN EMC ECC-WIN-DER EMC ONCGURSE TA WIN DEP )

SAN EMC EOC-WINENT EMC ONCOURSE TA WIN ENT

SAN EMC ANALYZE-ORCL __|DBX ANALYZER FOR ORAGLE -

SAN EMC ANALYZE-PSFT __|DBX ANALYZER FOR PSFT -

SAN EMC ANALYZE-SVB DBX ANALYZER FOR SYBASE -

SA EMC DEX-ANALYZER __|DBX ANALYZER -

SA EMC OBX-GPT-CB DBX OPT COST 5OM MODULE $138 5

SAN EMC CEX-OFTIMIZER _|OBX OPT SW KIT §543 a8

SA EMC DBX-OPT-AP DBEX OPT ACCT PAY MOD by 138 g

S& EMC. DBX-OPT.CM GBX GPT CASH MGMT MODULE. RE 159] 36 5

SAN EMC DBX-OPT-AR DBX OFT AGCT REC MOD -15% 159) 36 -

SAN EMC DBX-OPT-PA DBX OPT PROJ ACGNT MODULE -15% 159 38 B

SAN EMC DEX-OPT-GL DX OPT GEN LGR MOD 15% 759 38 -i5

SAN EMC DBX-OPT-WF DBX OPT WORK FLOW MODULE 38 -15% 58) 138 -15 158

SAN EME DEX-OPTANY OBX OPT INVENTORY MOD 38 15% 58 38 15 189

SAN EMC DBX-OPT-WIP DBEX OPY WIP MODULE 38 5% 59 38 15 158

SA EMC DBX-OPT-OM DBX OPT ORDER MGT MOD 38 - 50) 38 - 159

SAN EMC ARC-CAM-0 GBX ARC CUST APPS MOD FOR &0 5] 84] €0 - 184

SAN EMC ARC-CAM-O; DBX ARC CUST APPS MOD FOR a9 - 71 48 - 171

SAN EMC ARCCAM-O! OBX ARC GUST APPS MOD FOR 38 56| 38 5] 159

SAN EMC ARC-CAM-04 DBX ARC CUST APPS MOD FOR 28 15% 47 28 -1 47

SAN N EMC [ARC-CAM-O: BBX ARC CUST APPS MOD FOR 17 -15% 35 17 5 135

SAN EMC ARC-CAM-06 DBX ARC CUST APPS MOD FOR 17 -15% 35 17 -1 135

SAN EMC DBX-OPT-FA DBX OPT FIXED ASET MODULE 136 5% 58 38 15 159

SAN EMC OPT-AP-OR DBX OPT ORCL MOD AP 0 - $0] 30 15 30

SAN EMC OFT-AP-FS OBX PSFT ORGL MOD AP S0 - 30 $0) 5! 30

SAN EMC OPT-AR-OR DBX GPT ORCL MOD AR 0 - $0) S0 K] S0

SAN EMC OFT-AR-PS DEX PSFT ORCL MOD AR 30 - 30 $0 ] $0

SAN EMC GPT-BIL-PS DBX PSFT ORCL MOD BIL 30 15% 50 $0 1 50

SAN EMC GFT CAM-O DBX OPT CUSY APPS MOD FOR 760 15% 84 760 - T84

SAN EMC OPT-CAM-O DBX OPT CUST APFS MOD FOR 749 -15% 7 749 a5 171

SAN EMC OPTCAM-O DBX OPY CUST APPS MOD FOR 138 15% T58) 138, B! 159]

SAN EMC OPT-CAM-04 DBX OPT CUSY APPS MOD FOR 28 5% 47 728 K] 47

SAN EMC OPT-CAM-O DBX OPT CUST APPS MOD FOR 17 5% 35 137[ - 135)

SAN EMC GPT-CAM-O DBX OPT CUST APPS MOD IEE B 35 717, 135

SAN EMC OPT-CAMS DEX OPY CUST APES MOD FOR 760 15% B4] 160 - T84

SAN EMC OPT-CAM-SZ DBX GPT CUST APPS MOD 148] “15% 77 149 5 71

SAN EMC OPT-CAM-S3 DBX GPT CUST APPS MOD FOR 136 15% 59 138 5 759

SAN EMC OPT-CAM-S4 DBX OPT CUST APPS MOD 128 -15% 47 128] -15% 147

SAN EMC OFT-CAM.S5 DBX OPT CUST APPS MOD FOR 117 15% 35 117 5% 135

SAN T EMC OPT-CAM-S6 DBX OPT CUST APPS MOD 117] -15% 35 117, 135]

SAN EMC OPT-CH-OR DEX OFT GRCL MOD CH $0 -15% 30 &0 - 30

SAN EMC OPT-CM-OR GBX OPT ORCL MOD CM S0 5% S0 $0 - $0

SAN EMC OPT-C3-01 OPT CS O-1 0 5% 50 $0 15 S0

SA| EMC OPT-CSTIN-OT___|OPT COST INFO O-1 $0 5% $0) [ 15! )

SAN EMC CPT-CTK-O0 DBX OPT CUST TK FOR ORCL $638| 15% 734 $638, 218 $734

SA EMC OPT-CTKD DBX OPT CUST TK FOR ORCL 3574 15% $66 $574 15 661

SA| . EMC JOPTCTK-O. DBX OFT CUST TK FOR ORCL 354 15% 3624 $5¢ 5! §624

SA EMC OFT-CTK-04 DBX OPT CUST TK FOR ORCL 351 -16%, $58 $51 -15' $567]

SA EMC GPT-CTK-O DBX OPY CUST TK FOR ORGL 347 5% $651 $47" 18 $551

SAN EMC OPT-CTK-O DEX GPT CUST TK FOR ORCL $44 5% $514, (273 159 $514

SAN EMC OPT-CTK-S DBX OPT CUST TK FOR SBASE $638 -15%) $734 BT 15% $754

SAN EMC [oPT-CTK=52 08X OPT CUST TK FOR SBASE $574 T5% 366 $57. -15; $661

SAN EMC OPT-CTK-53 O8X OFT CUST TK FOR SBASE 54 -15% $624 $54 a $624

SAN EMC OPT-CTK-54 DBX OPT CUST TK FOR SBASE $51 5% 358 851 - $587]

SAN EMC GPT.CTK-55 DBX OPT CUST TK FOR SBASE 3471 15% §551 $a7 $551

SAN EMC OPT-CTK-S6 DBX OPT CUST TK FOR SBASE a4 5% $514 344 - $514

SAN EMC OPT-FA-OR DBX OPT ORCL MOD FA $0 5%) S0 50 - 30

SAN EMC OPT-GLOR GBX OFT ORCL MOD GL 50| 15% $0) 0 -15 $0
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SAN OBX PSFT ORGL MOD GL 5 0] 30 5% $0)
SA DBX OPT ORCL MOD INV . $0| 30| -15% $0]
SAN DBX PSFT GRCL MOD INVS $0, [ 5%, 30
BAN DBX PSFT ORCL MOD WV X - 30 $0 5% 30
SAN APR T15%) 0] 35

SAN 6% $734 638 215 §734
SAN 5% 3661 3574 B 3661
SAN 5% 624 354 B 3624
SAN 5% 87, $51 15% 3507
SAN 15%) 5} (7] 5% 3551
SAN B% $514 5% 3514
SAN 5%, 15%

SAN GBX PSFT ORCL MOD OM 15% [T] 15%

SAN DBX OPT MOD FOR ORACL <15 5104 760} “16% 184
SAN 58X OPT MOD FOR ORACLE 12 6% $171 T49) 15% 171
SAN "ORCL-MOD3_|DBX OPT MOD FOR ORACLI 8% $158) T 15% 169)
SAN OPT-ORCL-MOD4 _|DBX OPT MOD FOR ORACL Sewl 147 128 -15%) 147,
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SAN EMC OPT-ORCL-MODS {DBX OPT MOD FOR ORAGLE T5

SAN EMC OPT-ORCL.MODE _|OBX OPT MOD FOR ORAGLE T8

SAN EMC GPT-PA-O1 OPT PROJ ACCOUNTING O-1

[SAN EMC OPT-PAY-O1 OPT-PAY-O1 .

SAN EMC |OPT-PSFT-MOD1__|DBX OFT MOB FOR PSFT T

SA EMC OPT-PSFT-MO02 X OFT MOD FOR PSF

[SAN EMC OPT-PSFT-MOD3 _ [0BX OFT MOD FOR PSFT T3

SAN EMC OPT-PSFT-MOD4__|DBX OPT MOD FOR PSFT

SAN EMC OPTP8F) 5__|DBX OPT MOD FOR PSFT 15

SAN EMC OPTFSF1 OBX GFY MOD FOR PSFT 76

SAN MC OPT-PBFT-T1 08X OPY FOR PaF]

SAN EMC OPY-PSFY-T2 DBX OPT FOR PSET

SAN EMC OPT-PSFT-T3 DBX OPT FOR PEF7

SAN EMC OPT-PSFT-T4 OBX OPT FOR PSFT

SAN EMC OPT-PSFT-15 DBX OPT FOR PSFT

SAN EMC OPT-BSFI-T6 DBX OPT FOR PSFT

SAN EMC OPT-QUOT-01 OPY GUOTES 0.1

SAN EMC OPT-TLPS DBX PSFT ORCL MOD TL

[SAN EMC. GPT.WF-OR DX OPT ORCL MOD WF.

SAN EMC GPT-WiP-OR DBX GPY ORCL MOD WiP

SAN EMC OBX-SUBSETTER _|OBX SUBSETTER BASE

SA [EMC OBX-SS-KIT GBX SUBSETTER SW KIT

SAN EMC DBX-S5AP [GBX SS ACCT PAY MOD

SAN EMC BX-55-AR DBX §5 ACCT REC MOD

SAN EMC DBX-SS-GL DBX §§ GEN LGR

SAN EMC DBX-SSINV DBX 55 INVENTORY MOD

SAN EMC DEX-SS-OM DBX 55 ORDER MGT MOD

SAN EMC SS-AP-OR DEX SUBSETTER ORCL MOD AP

SAN EMC SS-AR-OR JUBX SUBSETTER ORCL MOD AR

SAN EMC $$.CC-OR DBX SUBSETTER ORCL MOD CC

SAN EMC SSFAOR DBX SUBSETTER ORCL MOD FA

SAN EMC S5-GL-OR [DBX SUBSETTER ORGL MOD GL

SAN EMC SSINV-OR DBX SUBSETTER ORGL MOD N

SAN EMC SS-MRP-OR DBX SUBSETTER ORCL MOD MR

SA EMC $5-0A- DBX SUBSETTER FOR ORCL 11

SA EMC SS-0A- OBX SUBSETTER FOR ORCL 12

[SAN EMC S5-0A- [DBX SUBSETTER FOR ORCL T3

BA EMC SS-0A- OBX SUBSETTER FOR ORGL T4

SAN EMC SS-0A-Y D8X SUBSETTER FOR ORCL 15

SAN EMC SS0ATE DBX SUBSETTER FOR ORGL T6

SAN EMC SS-OM-OR DBX SUBSETTER ORCL MOD OM

SAN EMC SS-ORCL-MOD1 OBX SUBSETTER MOD FOR ORC

SAN EMC $§-ORCL-MOD2 __|DBX SUBSETTER MOD FOR ORC

SAN EMC SS-ORCL-MOD3 DBX SUBSETTER MOD FOR ORC

E EMC SS-ORCL-MOD4 __ |DBX SUBSETTER MOD FOR ORC

SAN EMC 55-ORCL-MODS5___|DBX SUBSETTER MOD FOR ORC 864 15% $73 364, -15% Fic)
SAN EMC. SS-ORCL-MOD6___|DBX SUBSETTER MOD FOR ORC $53 -15% 61 $53 -15% $61
SAN EMC S5-QUO-OR DBX SUBSETTER ORCL MOD Q0 -15% $9) $0] -15% $0
SAN EMC SS.-WF-OR DBX SUBSETTER ORGL MOD WF -15% $0 30| -15% $0
SAN EMC S5-WiP-OR DBX SUBSETTER ORCL MOD Wi -15% $90| -15%

SAN EMC ARC-CTK-O1 OBX ARC CUST TK FOR ORAGL 1% 184] 160} 5% 184
SAN EMC ARC-CTK-0 [DEX ARC CUST TK FOR ORAGL 5% 171 149)] -15% 171
SAN EMC ARC-CT-Q DBX ARC CUST TK FOR ORAGL 5% 159) 138] -15% 758
SAl EMC ARC-CTK-O DBX ARC CUS' FOR ORACL -15% 147 128 -15% 147
SAN EMC ARC-CTK-O DBX ARC CUST TK FOR DRACL 15% 135 17 5% 135]
SAN EMC ARC-CTR-06 OBX ARC CUST TK FOR ORAGL -15% 138 117 -15% 135
SAN EMC DBX-SW-KIT DBX SOFTWARE KIT -15% $0] $0] -15% 30|
SAN EMC RML-EXCHANGE _|RM LOCAL EXCHANGE KiT 15% 50 30 5% 30
SA EMC RML-ORACLE RM LOCAL ORACLE KiT -15% 0] $0] -15%| 30|
SAN EMC RML-SQL [RM LOCAL SQL XiT 15% $0 50| -15% $0
SAN EMC RML-SVR-SUN RM LOCAL SUN SVR KIT. 5% $0) $0| oi8; 0,
SAN EMC RML-SVR-WIN RM LOCAL WIN SVR KIT -15% $0) [ -15! $0
SAN EMC RML-UDE RM LOCAL UDB KiT 5% ) -15° $0
SAN EMC RMSE-EXCHANGE |FOR EXGHANGE 5.5 2K 2K3 -15% $2,279) $1.979) 215 $2.278
SAN EMC RMSE-SQL FOR SQL 2000 -15% $2,27¢ 51.079] -15%) $2,276,
SAN EMC RM-LOCAL-WG __[RM LOCAL WG LiC -15% $2,410] 5% $2,410)
SAN EMC AM-LOCAL-0F RM LOCAL OP LIC 5% 34,918 54,277 -15% $4.818)
SAN EMC RM-LOCAL-EN [RMLOCAL EN LIC 15% $10,625| 500 5% $10,825
SAN EMC RM-LOCAL-GB RM LOCAL GB LIC -15%) $15,283) $13,288 15%) $15,203
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SAN EMC RM LOCAL WG 10 OP UPG $2.181] % a1
SAN EMC RM LOCAL OP TO EN UPG % ]
SAN EMC IRMLOCAL EN TO GB UFG % ]
SAN EMC RM REMOTE WG LIC ~15% N

SA EMC SVRCLIENT KIT “16%

SAN EMC WG TO OP UPG 5% B
SAN EMC DF LIC 15%

SAN EMC DP TO EN UPG -15% -
SAN EMC ENLIC 15

SAN EMC ENTO GB UPG 15

SAl EMC GBLIC -18 -

SA EMC BP-ADCKIT POWERPATH FOR AIX 15!

SA| EMC PP-AIX-WG FPATH AIX WGR 5% -

SA EMC PP-AIX-DP PPATH AIX DEP V5%

[SAN EMC PP-AX-EN PPATH AIX ENT -15% 5
SAN EMC PP-AIX-GB PPATH AIX GLB -15%

SA EMC PP-HP-WG PPATH HP WGR -15% -15%)
SA| EMC PP-HP-DP PPATH HP DEP -15% -
SAl EMC PP-HP-EN PPATH HP ENT 5% -
SAl EMC PP HP-GB PPATH HP GLB 15% -
SAN EMC PP-LX-WG PPATH LINUX WGR 5% -
SAl EMC [PPATH LINUX DEP 15% B
SA EMC [PPATH LINUX ENT -15% <15
SA EMC H NETWARE WGR 5% -15%
SA EMC TH NETWARE DEP 15 -16%
SAN EMC H NETWARE ENY ~15%) -15%;
SAN EMC ERPATH FOR SOLARIE KIT 5% -15%‘
SA EMC [PPATH SUN WGR -‘_ﬁ_‘_j -15%
SAN EMC PPATH SUN DEP 5% 8%
AN EMC BEATH SN ENT 6% -18%
SA EMC [d SUN GLB -15% -16%|
SA EMC PB-WN-WG PPATH WINDOWS WGR 5% 15"
SA EMC PP-WN-DP PPATH WINDOWS DEP 5% 15!
EQ EMC PP-WN-EN PPATH WINDOWS ENT. -15% 15
SA EMC PPUX-WG-DP-U___|PP ENT UNIX WGR-DEP A5% 15!
SAN EMC PPUX-OP-EN-U PP ENT UNIX DEP-ENT % <i5!
SAN EMC PPUX-EN-GB-U PP ENT UNIX ENT-GLB 15% 18
SAN EMC PP.WG-0P-U PP ENT WGR-DEP S15% 18
SA EMC FP-DP-EN-U PP ENT DEP-ENT -15%, -5
SAN EMC 15% 15
SAl EMC -15% ]
SAl EMC -15% Bl
SAl EMC -15% 5

X EMC -15% -
SAl EMC 15% B
SAN EMC 15% -
SAN EMC 5% -
SA| EMC - <%
SAl EMC - -15!
SAl EMC B -15;
SA EMC - =15
SAl EMC 5 15
SAN EMC - -5
SAN EMC - -15
SAN EMC 5 -15!
SA EMC 15!
SA| EMC 5 1§
SA EMC 15
SA EMC - -15
SA EMC - 5
SAl EMC SRM PP CAPACITY &. B 5
SAN EMC 'SRM MR CAPACITY 10.01-12 15%

SAN EMC SRM PP CAPACITY 10.01.12 -15% 5
SAN EMC SRM MR CAPACITY 12.01-14 15% g
SAN EMC SRM PP CAPACITY 12.01-14 5% -
SAN EMC SRM MR CAPACITY 14.01-17

SAN EMC SRM PP CAPACITY 14.01-17 N
SAN EMC SRM MR CAPAGITY 17.01-20

SAN EMC PP CAPACITY 17.01-20 -

SAN EMC MR CAPACITY 20.01-23 -

SA EMC PP CAPACITY 20.01-23 -

SAl EMC MR CAPACITY 23.01-26 B

SA EMC PP CAPACITY 23.01-28 - -

SA EMC SRM MR CAPACITY 26.01-28 -15% 5%
SAN EMC SRM PP CAPACITY 26.01-29 5% T5%
SAN EMC SRM MR CAPACITY 29,01 5% -15%
SA EMC SRM PP CAPACITY 20,013, 15% 15%
SAN EMC SRM MR CAPACITY - - 5%
SAN EMC SRM PP CAPACITY 32, -1 V5%
SAN EMC SRM MR CAPACITY -1 T15%
SAN EMC SRM PP CAPACITY 35.01-38 -1 . V5%
SAN EMC SRM MR CAPACITY 38,0141 -1 $82,074 15%
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SAN EMC SRM.PP-120 SRM PP CAPACITY 36.01-41 $126,330) 15% $748.728 §$129,330) 15% 148,728
SA EMC SRM-MR-T21 SRM MR CAPACITY 41,0144 $97,608| T5% $772,480 $67,809) 5% 112,480
SA EMC SRM-PP-T21 [SRM PP CAPACITY 41,0144 137,277 5% 167,868 137,277 6% 157,868
SAl EMC SRM-MR.T22 SRM MR CAPACITY 44.0147 103,543 5% 118,074 103,543 -15% 118,074
SA EMC SRM-PP.T22 SRM PP CAPAGITY 44,0147 145,223 15% 167,007 146,223 5% 167,007,
SA! EMC SRM-MR.TZ3 SRM MR CAPACITY 47.01-50 108,267] S15% 125,680 109,287 15% 125,660
SA EMC SRM-PP-T23 'SRM PP CAPACITY 47.01-50 53,170| 5% 176,146 183,170 15 176,145,
SA EMC SRM-MR-724 SRM MR CAPACITY 50.01-53 16021 5% 32,274 - 132,274
SA EMC SRM-PP-T24 SRM PP CAPACITY 50,01-53 €1,117) 5% 85,285/ 181,117 - 185,285)
SA EMC SRM-MRT25 M MR CAPACITY 53.01-56 20,768 T5% 38,881 20,768 - 138,881
SA EMC SRM-PP-T25 SRM PP CAPACITY 53.01-56 66,074 -15% 194,436
SA EMC SRM-MR-T26 SRM MR CAPACITY 56.01-58 26,500 5% 145,475
SA EMC SRM-PP-T26 SRM PP CAPACITY 56.01-59 77,021 -

SA EMC SRM-MR-T27 SRM MR CAPACITY 59,0162 32,234 -

SAN EMC SRM-PP-T27 SRM PP CAPACITY 50.01-62 B

SAN EMC SRM-MR-T28 SRM MR CAPACITY 62.01-65 -

SAN EMC SRM-PP-T28 SRM PP CAPACITY 62.01-65

SAN EMC SRM-MR-128 SRM MR CAPACITY 65,0168 -

SAl EMC SRM-PPT28 SRM PP CAPACITY 66.01-88 <159

SAN EMC SRM-MR-T30 SRM MR CAPACITY 68.01-71 -18%

SA| EMC SRM-PP-T30 SRM PP CAPACITY 68,01-71 5%

SA EMC SRM-MR-T31 SRM MR CAPACITY 71.01-74 15%

SA EMC SRM-PP-T31 SRM PP CAPACITY 71,01-74 -15%

SA EMC SRM-MR-T32 SRM MR CAPACITY 74,01-77 15%

SA EMC SRM-PPT32 SRM PP CAPACITY 74 01-77 -15%

SA| EMC SRM-MR-T33 SRM MR CAPACITY 77.01-80 5%

SA EMC SRM-PP-T33 SRM PP CAPACITY 77.01-80 15%

SAN EMC SRM-MR-T34 SRM MR CAPACITY 80.01-83 5%

SAN EMC SRM-PP-734 SRM PP CAPACITY B0,07-83 $240,596 5%

SAN EMC SRM-MR-T35 SRM MR CAPACITY 83.01 $178,149) 15%

SAN EMC SBMPB-TIE SR P CAFAGITY B3 3248,553) i5%

SAN EMC SRM-MRT16U___|SRM MR T16 UPG 3915 15%

SAN EMC SRM-PP-T1-8U SRM PP 11-6 UPG $1.543 -15%

SAN EMC SRM-MR-T7-350 _|SRM MR 77-35 UPG $5,734 -15%

SAN EMC SRM_PB_T7.350__ |SRM PP 17-35 UPG $7.047 5%

SAN EMC ARC-CAPM-T0T __[ARC 3585 5%

SAN EMC ARC-CAPM-T02 __|ARC

SAN EMC ARC-CAPM-T03 __|ARC

SAN EMC ARC-CAPM-T04 __ |ARC

SAN EMC ARC-CAPM-T05___|ARC.

SAN EMC ARC-CAPM-T06___|ARC

SAN EMC ARC-CAPM-T07 __[ARC

SAN EMC ARC-CAPM-T08 _|ARC

SAN EMC [ARC-CAPM-TOS __|ARC

SAN EMC ARCCAPMT1 ARC

SAN EMC ARC-CAPM-T ARG

SAN EMC ARC-CAPMC ARC

SAN EMC ARC-CAPM- ARC

SAN EMC ARC-CAPM-T14__ [ARC 1YRICM UP TO 4000

SA| EMC ARM-CAPM- ARM ICM UP TG 14TB

SA EMC ARM-CAPM ARMICM AT LEAST 157|

SA EMC -CAPM- ARM ICM AT LEAST 25T

SAN EMC Pl ARM ICM AT LEAST 40T

SAN EMC P ARM ICM AT LEAST 6071

SAN EMC P ARM [CM AT LEAST 1007

SAN EMC ARM ICM AT LEAST 1507

SAN EMC ARM ICM AT LEAST 26071

SAN EMC [ARM ICM AT LEAST 400T

SAN EMC ARM ICM AT LEAST 800T|

SAN EMC ARM ICM AT LEAST 1000

SAN EMC ARM ICM AT LEAST 15007

SA EMC ARM ICM AT LEAST 25007

SA/ EMC ARM-CAPM-T ARM [CM AT LEAST 46007

SA EMC SANM-CAPM-TO1 __[SANM ICM UP TO 1478 §4,062| $3,532] <15

SA| EMC SANM-CAPM-TGZ __|SANM ICM AT LEAST 15T} $3.086] 1§

SAN EMC SANM-CAPM-T03__|SANM IGM AT LEAST 25T $2,566 5

SAN EMC SANM-CAPM.T04__ |SANM ICM AT LEAST 4071 $2,233) -16

SAN EMC SANM-CAPM-TOS _[SANM ICM AT LEAST 60T 947 -15:

SAN EMC SANM-CAPM-T06 _|SANM ICM AT LEAST 100° B38| 18"

SAN EMC SANM-CAFM-T07 _|SANM ICM AT LEAST 150 438 15

SA EMC SANM-CAPM-T08 _|SANM ICM AT LEAST 2501 213 18

SA EMC SANM-CAPM-T09 _|SANM IGM AT LEAST 400T| 032 B

SAl EMC SANM-CAPW-T10 _ISANM ICM AT LEAST 600T $504 15

SAN EMC SANM-CAPI SANM ICM AT LEAST 1000 $758] 15!

SAN EMC ISANM ICM AT LEAST 1500 $670 18

SAN EMC SANM ICM AT LEAST 2500 $564 -15%

SAN EMC SANM ICM AT LEAST 4000 $479 i5%

SAN EMC STSTCM UP TO 14 $2,670 -15%

SAN EMC STS ICM AT LEAST 1571 $2,340| -15%

SAN EMC STS ICM AT LEAST 2571 $1,968 5%

SAN EMC STS ICM AT LEAST 40T $1.681 3l $1,681 -15%

SAN EMC STSICM AT LEAST 60Tt $7,468 Bl $1,688) 31,468 15%
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s LEAST 100Ti -15% $1,431] $1,245] 15 $1.431]
B LEAST 1507 215% $1,085] -18 §1,248]
s AST 2507 -15% $915) -15!
s AST 400T) -15% $777 -18
5 AST 600TH B $681 15!
5 AST 1000 - $574) 18
s AST 1500 - $500/ 15!
g ASY 2500 $426 -15
ST, LEAST 40007 - 35!
ST LIC KE' 5 5%
F| -16% -15%)
Fi B
FU - -
[d -
F B
Fi B 5
B g 5%
15% 5
15% -15*
15% -1
5% -1
15% Kl
5% E]
. -15%,
SMR 1CM AT
SMR ICM AT 15% -
SMRICM AT -15% )
SMRICM AT - -1 15!
JSMRICM AT LEA! -1 E
SMR ICM AT LEA! - -
SMR ICM AT LEA! -15%) -
SMR iICM AT LEA! ~15%) -
SMR ICM A A -15% -15
SMR ICM A’ A -15%. -15
SMR ICM AT LEA! 15% 15
SMR ICM A A ~15%: -15%]
SMR ICM AT LEAST 40007 -15% -15%
SMR ICM LIC KEY -1 “15%
SPP {CM UP TO 14TB -15%| $8; -15%
SPP ICM AT LEAST 15 -16% $7,605 5%
SPP IGM AT LEAST 25 15% 8,486 -15%.
SPP ICM AT LEAST 40 -16% $5.542] ~15%
SPP ICM AT LEAST €0 ~15%| $4,84. -16%
SPP ICM AT LEAST 1007 5% $4,086| 5%
SPP ICM AT LEAST 1507 15% $3,572; 18!
SPP ICM AT LEAST 25018 -15% $3.010 -15
SPP ICM AT LEAST 400T! -15% $2.569] -5
SPP ICM A -15% 2,251 S15
[SPP ICM A -15% 806 15
SPP ICM A’ -15%) 564 -15%
SPP ICM AT LEA! «15%, 139 1§
SPP ICM AT LEAST 5% 199 15
SPP ICM LIC KEY =15%) $0} -18§
[ARC UP PP TO 14Tl -15% 612 -18
ARC UP PP AT LEAST 15 -15%) $528; <15%
ARC UP PP AT LEAST 2§’ -15% $453] ~15%
ARG UP PP AT LEAST 40° -15% $379 5%
ARC UP PP AT LEAST 80 -15%! $3301 -16%
ARC UP PP AT LEAST 100 -15%! $281 5%
ARC UP PP AT LEAST 150 15% $245 -15%
ARC UP PP AT LEAST 250 -15%; $208| 15
ARC UP PP AT LEAST 400T| -15% n -
ARC UP PP AT LEAST 600 B 59| Bl
ARC UP PP AT LEAST 1000 - [ ]
ARC UP PP AT LEAST 1500, B 0] B
[ARC UP PP AT LEAST 2500 - $98 ]
ARC UP PP AT LEAST 4000° 15%) 86/ <15¢
ARM UP PP TO 14T -15% $4,135 18
ARM UP PP AT LEAST 157 B $3621 18
ARM UP PP AT LEAST 257! -15% $3,046 18
ARM UP PP AT LEAST 40T -15% 2,606 15
ARM UP PP AT LEAST 60T -15%! $2,278 15
ARM UP PP AT LEAST 100 -15% 921 -15
ARM UP PP AT LEAST 150 -15% 678} -15
ARM UP PP AT LEAST 250 -15% 407 R
ARM UP PP AT LEAST 400 -15% 211 K
ARM UP PP AT LEAST 6001t B 062 B
ARM UP PP AT LEAST 100078 - $893 B
ARM UP PP AT LEAST 1500TB - $783] -
ARM UP PP AT LEAST 250078 $648 K
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SAN EMC ARM-UPG-T14 ARM UP PP AT LEAST 400076 -15 15 $563,

SAN EMC FLR-UPG.TO1 FLRUP MR TO 14T 5 ES 1,725

SAN EMC FLR-UPG-T02 FLR UP MR AT LEAST 157 18 15 1,505]

SAN EMC FLR-UFG-T03 FLR UP MR AT LEAST 2571 -15 -15 1,272

SAN EMC Fi FLR UP MR AT LEAST 40T| RE ] 1,084

SA EMC FLRUP MR AT LEAST 60T -15% -1 5954

SAN EMC FLRUP MR AT LEAST 100 -15% A $795)

SA EMC FLR UP MR AT LEAST 150 - 5 3647

SAN EMC FLR UP MR AT LEAST 250 3 1

SAN EMC FLRUP MR AT LEAST 400 - -1

SAN EMC FLR UP MR AT LEAST 800 - 18

SAN EMC FLRUP MR AT LEAST 1000 - 15

SAN EMC FLR UP MR AT LEAST 1500T| -16% 15

SAN EMC FLR UP MR AT LEAST 250071 15% 18

SAN EMC FLR UP MR AT LEAST 400071 -15% B

SAN EMC SMG UP PP 10 1471 5% <15

SAN EMC SMG UP PP AT LEAST 15 - 8

SAN EMC 'SMG UP PP AT LEAST 25 - B

SAN EMC SMG UP PP AT LEAST 40 - -

SAN EMC SMG UP PP AT LEAST 60 -3 -

SAN EMC SMG UP PP AT LEAST 1007 Kl

SAN EMC SMG UP PP AT LEAST 15071 5] :

SAN EMC SMG UP PP AT LEAST 250Ti ) 1§

SAN EMC SMG UP PP AT LEAST 40071 5]

SAN EMC SMG UF PP AT LEAST 600T] & -

SAN EMC SMG UP PP AT LEAST 1000 ]

SAN EMC SMG UP PP AT LEAST 1500 5l

SAN EMC SMC UP PP AT LEAST 2500 5% -

SAN EMC SMG UF PP AT LEAST 4000T1 5% 5]

SAN EMC = STS UP MR TO 1411 <15

SAN _ . Iemc PG- STS UP MR AT | EART 16T -1

SAN EMC - P STS UP MR AT LEAST 25T -1

SAN EMC PG STS UP MR AT LEAST 40T B )

SAN EMC @ STS UP MR AT LEAST 60T -15%

SAN EMC. PG- STS UP MR AT LEAST 100 5 1

SAN EMC STS-UPG-T07 STS UP MR AT LEAST 160 T i

SAN EMC PG. STS UP MR AT LEAST 2507 K ]

SA EMC P STS UP MR AT LEAST 40071 5]

SAl EMC 2 STS P MR AT LEAST 600Tt - B

SAN EMC B > UP MR AT LEAST 1000

SAN EMC FG- P MR AT LEAST 15007

SAN EMC Z P MR AT LEAST 250071

SA EMC P P MR AT [EAST 40007 -15% -

S5A EMC c L MIN 100 CPUS -15% -18

SAN EMC c MIN 150 CPUS 5% -

SA EMC c MIN 250 GPUS 15% -

SAN EMC C MIN 400 CPUS -15% -

SAN EMC c MIN 600 CPUS -15% -

SAN EMC C MiN 1000 CPUS -15% -

SA EMC CAl MIN 1500 CPUS -15% -16

SA EMC oC. MIN 2500 CPUS 15% 18"

SAl EMC RM-LOCAL-T09 AL MIN 4000 CPUS 5% -15%

SA| EMC RM-REMOTE-TOT _|RM REMOTE MIN 100 GPUS <i5% 5%

SA EMC RM-REMGTE-T02 _[RM REMOTE MIN 150 CPUS 5% -15%)

SAN EMC RM-REMOTE-T03 _|RM REMOTE MIN 250 CPUS 18% -15%)

SAN EMC RM-REMOTE:T04 __|RM REMOTE WIN 400 CPUS -15% 18%

SA EMC RM-REMOTE-T05 _IRM REMOTE MIN 600 CPUS 15% -15%

SAN EMC RM-REMOTE-T06__|RM REMOTE MIN 1000 CPUS -15% 15%)

SAN EMC RM-REMOTE-T07 _|RM REMOTE MIN 1500 GPUS 15% 15

SA EMC RM-REMOTE.T08__|RM REMOTE MIN 2500 CPUS -15% 5!

SAl EMC RM-REMOTE-T08 __|RM REMOTE MIN 4000 CPUS 5% 15

SA EMC [AX700-160 20 DP DPE W 4 160 SATA DR 5% 15

SA EMC AX100-250 20 DP DPE W 4 250 SATA DR 15% 15!

[SAN EMC AX180SC-160 2U'SP DPE W 3 160 SATA OR -15%) 15!

SAl EMC AX100SC-250 2U SP DPE W 3 250 SATA DR 15% 15 $5.407

SA| EMC 3250-VLZE EGU 8-PORT FOR AX100 -T5% 15! 32,349

SA EMC 3250-VL2EU EOU B-PORT (US) FOR AX100 5% 18" $2.339

SAN EMC [AX100-SPKIT AX100 SPARES KIT 5% -15' 54,306

SA EMC AX100-SUIT AX100 SUITCASE SPARE 5% 15! $4.747

SAI EMC AX100CACHE AXT00SC CACHE GARD -16% -15% 3856

SA| EMC AXTOOMEM AX100 512MB MEMORY DINMM 5% 15 $269)

SAl EMC AX100PFAN AX100 PROCESSOR FAN 5% -15! $24

SA EMC AX100PS AX100 POWER SUPPLY T5% BE 3122

SAN EMC AX100SC-SPKIT __|AXT00SC SPARES KIT 5% $3,132 32,723 15 33,132

SAN EMC AX100SC-SUIT AX100SC SUITCASE SPARE 5% $2.116 $1.840 5 $2.116]

SAN EMC AXT00SFAN SYSTEM FAN AX10D 5% [ §74] -15% $86

SAN EmC AX-CK-0 CK W SWISS AC POWER CORDS 0 #VALUE! 0 -15! 50

SAN EMC AX-CK- AX100 BRAZIL CK W AC CORD. [ VALUET 30 15! 0

SAN EMC AX-CK-10 |AX100 KOREAN CK W AC CORD $0 VALUE] $0 BE 30

SAN EMC AX-CK-; AX100 JAPAN CK W AC CORDS 30, VALUEI “# 5 S0

SAN EMC [Ax-CK- AX100 CHINA CK W AC CORDS $0 FVALUES $0 15 0
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[sAN AX-CR4 AX100 ARGENTINA CK-AC GRD $0) #VALUE! 0 5%
SAN AX-CK-! CK WITH UK AC POWER CORDS $0 #VALUE! $0 -15%
SAN AX-CK-E CK W AUSTRALIA AC PWR CRD $0 AVALUE! 30 -15%
SAN AX.CK-: CK - INTER EURGPE W AC PC 0 #VALUES 30 <15%
SAN AX-CK-E CK W ITALY AC PWR CORDS $0) #VALUE 50 -15%
SAN AX-CK-9 AX100DENMARK CK W AC CRDS AVALUE! -15%
SAN AXUPS-100V 100V UPE FOR AX OF SP -15% $453 5%
SAN AXUPS-120V 120V UPS FOR AX OF SP| 5% $453 5%
SAN AXUPS-230V 230V UPS FOR AX DP 5P -15% 83 <15
SAl AX-SAG7-160 160GB 7200RPM SATA -15% 3220 18!
SAl AX-SAD7-250 250G8 7200RPM SATA -15% $381 <15
SA CXZ00-KIT ARRAY DOCS + RTU
SA CX600 2Gb 5P il -
SA CXB00-FD 2Gb SPE FIELD INSTALL ] B
SAN CX300-KIT ARRAY DOCS 8 RTU - -
SAN CX400-KIT CX400 DOCS & R - -15%
SAN CX500-KIT GX500 DOCS & RTL - -15%
SAN CX800-KIT CX800 DOCS & R - E
SAN CX700-KIT CX700 DOCS & RTL - -15%
SAN CX300 CX300 FIBRE CHANNEL 2GB - -15%
SAN CX300146-5 CX300 BUNOLE.5 146GB 10K - “T5%
SA CX300146-5FD CX300 BUNDLE-5 146GB 10K - 5%
SA CX30073-10FD CX300 BUNDLE-1073GB FLD -15% -15%
SA CX30073-! €X300 BUNDLE-5 73G8 10K - 15%
SAl CX3007315-5 CX300 BUNDLE-5 73GB 15K - -15% 820
SAN CX3007315-6F0 __|CX300 BUNDLE-5 73GB 15K . 5% 928
SAN CX500 CX500 FC Array W 4GB MEM - - $29,362
SAl CX700 [CX700 FC Anay W 8GB MEM - - §57 869
SA CAI0TT CR300 10 INS TALL - 311,310
SA CX300146-10 CX300 BUNDLE W10 146GB - ] $21,654
SAl CX300146-10F0____|GX300 BUNDLE-10 146G8 FLD i $21.654
SAN CX30073-10 CX300 BUNDLE-10 73GB 10K 5% “T5% 318,057
SAl CX30073-5FD CX300 BUNDLE-5 73GB FLD “T5% ~15% $12,377
SAl CX500-FD CX500 FC 4G MEM FIELD INS -1 il $29.362
SA CX700-FO CX700 FC 8G MEM FIELD INS El B $57,888
SAN EMPTY-RACK CLARTION 38U RACK -1 -
SA| RACK-40U-C 40U COMMON RACK -1 -
SA CX-2GDA DAE FC 2Gb EXPANS FOR CX 1 -15%
SAl CX-2GDAE-70 CX700 DAE EXP W FLARE 05 - 5%
SAl CX-2GDAE-OS 7Gb DAE EXP wiFLAREOS -15% -15%
SAl CX-ATA-DAE DAE ATA EXPANSION FOR CX -15% -15%
SAl DAE-LCC-UPG -15% -16
SA DAE JARRAY EXPANSION NEW §YS $3,447] -15% 15!
SA DAEFLD lDAE FIELD UPGRADE $3.447 5% 15!
SAl X-2GDAE-70FC___[CX700 DAE W FLAR FLD INST. 3,857 15% 5
SA CX-2GDAE-OSFD__|2Gb DAE EXP WFLAREOS FIELD. $3.957, <15% -
SAN CX-2GDAE-FD DAE FC 2Gb EXP FLD iINSTAL $3,057) -15% 5
SAN CX-ATA-DAE-FD___|CX DAE ATA EXP FLD INSTAL $8,447] -15% 6%
SA CX2G10-1465 FC 146GB 10K 5208 2Gb 5PK 34,9 15% 5%
SAl CX2G10-735 FC 73GB 10K 5208 7Gb 5PK -15% 6%
SAN CX-2G10-73 FC 73GB 10K 5208 26b -15% 2
SAN CX-2G10-146 FC 148GB 10K 5208 2GB A5%
SA |[CX-AT05-320 [ATA 320G 5400RPM 16% <
SA CXATDE-320-5 ATA 320GB 5400RPM 5PK -15% -
SA CX2G15-38.5 FC 36GB 15K 5208 2Gb 5PK 5% -15%]
SAN CX2G15-73-5 FC 73GB 15K 5208 2Gb 5FK -15% 15%)
SA [CX-2G15-36 FC 36GB 15K 5208 76t ~16% 5%
[SAN |CX-2G15-73 FC 73GB 15K 5208 2GB: -15% ~15%)
SA| MAGB-CX600 4GB CACHE UPG CX600-F INS $3,857 -15% -15%)
SAl OL-320-DAE DISK LIBRARY DAE $19,021 5% 5%
SA DL ATA DISK-FIELD INSTALL $19,021 15%) 15%
SA DISK LIBRARY ENGINE $22,277 -15% 1§
SAl $31,660) -15% -15
SAN DISK LIBRARY UPGRADE $78.148 -15% -5
SAN $95,234] -15% 15
SA $3,957) -16% 15
SA DL700 STANDBY SERVER $18,064] 15% 15
SAN DL700-STBY-FD___|FLD INST_DLY00 STBY SVR $18,064 5% -18;
SA! DL3-COPY |DL300 Remols Copy 383 -15% <16%|
SAN OL7-COPY DL700 Remole Copy $12.766] -15% 18
SAl CX-2G10-73U FC 73GB 10K 5208 2Gb UPG $830 15% 5
SA; CX-2G10-1460 FC 146GB 10K 5208 2GB UPG $7,330 15% 15!
SAl CX-AT06-320U ATA 320GB 5400RPM UPG $957 5% 15
SA FC-31.73UP FC7AG8 DRIVE UPG $830 5% -16!
SA FC-31-146UPG 146GB 10K 1Gb 5208P UPG $1,330 -15% 85!
SA FC-315-36U 36GB 15K, 520BPS Upgrade $617 5% BB
73GB 16K 12V 5208PS 1GB
SAN FC-315-73UPG UPGRADE $1,208 -15%. 15% $1.493
SAN CX-2G 15-36U FC 36GH 5K 6208 2Gb UPG $617 5% 5%, $710]
SAN CX-2G15-73U [FC 73GB 15K 5208 3GB UFG $1,298] -15% $1.483] -15% $1,493)
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SAN EMC [CX2-300-CX700___|CX200300 UPGRADE TOGX700 $55,340) $63,641
SAN EMC CX2:300-5P5 SP§ ADD-ON CX200 OR CX300 $511 [
SAN MC [CX200-CX300 CX200 TO CX300 UPGRADE $6,383 $10,750
SAN EMC CX200-CX500 CX200 UPGRADE TO CX500 $21,191 $24,370
SAN EMC CX200L.C-CX200  |CX200LC-CX200 CONVERSION 35,872| 36,753
SAN EMC CX300-CX500 [CX300 UP TOC 324,370
SAN EMC CX4-500-CX700___ |CX400 GR 500 UP 7O CX700 $57,680)
SAN EMC CX400-CX500 CX400 TO CX500 UPGRADE $21,654
SAN EMC CXB00-CX700 CXBG0 YO CX700 UPGRADE 843,354
BAI EMC PWCAB-USL [CUAL PWR RACK US TWIST $489)
SAN EMC PWCABINTL [DUAL PWR RACK INTL TWIST 24
SAN EMC PWCAB-EC] [DUAL PWR RACK TECI00 1
SAN EMC [PWCAB-ASTU DUAL PWR AUSTRALIA s881
SAN EMC. PWAOU-C-ASTL  |40U-C PWR CORD - AUST $84%
SAN EMC PWAOU.CIECT_ [40U-C PWR CORD - IEC309 s6ad)
SAN EMC 40U-CHS [40U-C_ PWR CORD - RS [T
[SAN EMC PWAGUC-US 40U-C PWR CORD - US $8ad
SAN EMC [CX-PWAOU-NIEC” 140U CORD NA IEC 300-330P6 $2,569)|
SAN EMC W-LLTMD MMM FIBRE CABLE LC-LC 177
[SAN MC 3MD MM CABLE c «15%) $184] 3100} -15%] $184]
SAN EMC LSMD WM FIBRE LC-LC ~16%] $108 3170 15%) 3166
SAN EMC LIOMO 100 MM FIBRI LC-LC -15% $181 -15%) 3208|
SAN EMC L30MD S0M MM FTBRE CABLE LC-LC 5% 3232 $207 -15% 3232
SA| EMC LSOMD _ 50M MM FISRE LCiC -15% 81 $245] -15% $281
SA| EMC 100MD 100M E AC ~15%) 18 3362 -15% 416
SA EMC LSTMD 1M MM FIBRE CABLE LG-SC -15% 17 $149) -15% 71|
SAI EMC 53IMD 3W MM FISRE CABLE LG-SC 15% $184 760 -15%| 184)
SAl EMC S5MD 5M MM FIBRE CABLE LC-SC <15%| $166] 170) -15% 156
SAl [EMC S10MD 10M MM FIBRE CABLE LC-SC T5%) $208 181 -15%
SA EMC [FMAS30M0 [S0M MM FIBRE CABLE LC-SC -15%] $232 $202] 15%)
SAN EMC P S50MD & FIBRE TAGLE 1T EC 5% 328} ¥2. <15
SA EMC FM-LS100MD 100M MM FIBRE CABLE LC-5C “15% 8418 $362 -18
SAN EMC FC-OPTSM 5M OPTICAL CABLE -15%] 386 $74 16
SAl EMC FC-OPT10M 10M OPTICAL CABLE -16% 86 ST 75,
SAl EMC FC-OPTS0M [50M OPTICAL CABLE 5% $208 S8t 5%
SAN EMC FC-OPT100M 100M OPTICAL CABL| 8% $415| $362 -15%
SAN EMC FCOPT250M 250M OPTICAL CABL 5% 3054 $830] -15%,
SAN EMC FC-OPTS00M 500M OPTICAL CABL 15%) 31,838 $1,506 5 $1,835
SAN EMC C-MODEM-US CLARIION SERVICE MODEM-US 50| -15% 30 8 $0
SAN EMC C-PH-CABLE SRL CABLE, PHONE HOME SW S0 5% 0 $0 -15 30
SAN EMC FC.085-5M &M CABLE $43 -15%) 348 $43] 15 $49)
SA| EMC FCHE2-1M HSSDC-HSSDC 1M CABLE-2GB $53) 8% 61 §53 B3 [13)
SAN EMC FC-HSZ5M HSSDC-HSSDC 5M CABLE-2GB $106 5% 127 108) -153 122
SAN EMC FC-HSZ2-10M HSSOC-HSSDC 10M CABLE-2GE $149) -15% 171 149 15% 171
SAN EMC [AP74208RK40C_ IRAIL KIT-FIXEQ MOUNT 3128 <16%] 147 128 15 147
SAN EMC |AP7420BRKADCFD TRAIL KIT-VARIABLE MOUNT $128) -15% 147 128 =15 147]
SAN EMG, DS 16M2RK40 DS16M2 RAILKIT 40U RACK $489) -15% 3563 489, 5 $563
SAN EMC DS2-RKT0-T TELCO RKT FOR 1U CL $223 5% $257) 3229 15 257
SAN EMC DS2.RKZU-T TELCO RKT FOR 1.5U CL $202 5% $232 $202 5 3232
SAN EMC DS24MZRK39 0$24M MOUNTCLAR 38U RACK $285 5% $204) $255] <18’ $254
SAN EMC DS24M2RK40 DS24M MOUNT-CLAR 40U RACK 149 15% $171 $149) S15% $171
SAN EMC DS24M2RK40-FD__|DS 24M RK- VARIABLE 3140 5% $171 $148) -16% 3171
5S-3282-00 RAIL KIT FOR THE

SAN EMC DS32B2RK38 39U HIGH CABINET $765| -15% se81 37665 15% seet
SAl EMC DE32B3RK40 [D5-3262-00 40U RAIL KIT 138 g% $159) 3138 5% $160)
SA EMC DS3282RK40-FD__|DS 328 RK- VARIABLE 3138 “15%) 159) 3138 15% $159]
SA EMC DS K40 RAILKIT 40U RACK 377 5 8377 ] $318
SAN EMC DSB2RK40-FD DSB6/168 RK-VARIABLE $202 15% $237) $202 -15% $232
SAN EMC MP1620MRKA0U | MP1620 FIXED RAIL KIT $74 -15% $86] 374 -15% 386
SAN EMC MP162GRKAGUFD__|MP1620 VARIABLE RAK. KIT 396 5% $110) $96) -15%] $110]
SAN EMC DS-88-CRK CLAR RAIL KIT FOR DS-88 3145 -15%)
SAN EMC D5:168-CRK CLAR RAIL KIT FOR 05-168 -15%
SAN EMC DSBZRKA0EXT | DSBZRKAD EXTENSION RAIL -1
SAN EMC DS16M-CRKL 18PORT RAILKIT | O-P BEZEL -15%
SAN EMC DS32M-CRKL 32PORT RAILKIT LO-P BEZEL 15%
SAN EMC §WIU-T 8 PORT SWITCH TELCO RARS 15%)
SAN EMC SWaUT 16 PORT SWITCH TELCO RAIC -15%]

N EMC [40UCSECUREZ __|CLRN 40UC ANTI-MOVE KIT 5%
SAN EMC CX-FRAME-ADJ __[CX DPEDAE ADJ RAIL KIT 5%
[SAN EMC CX-SPS-ADJ CX SPS ADJ RAIL KITY 15%
AN EMC FRAME-T-DAEZ _ [TELCO RAIL KT - DAEZ -T8%
SAN EMC FRAME -T-SPE TELCO RAIL KIT - SPE 15%
AN EMC RCKAQU-SECURE _|ANTI-TIP BRACKET, 40U CAB. 15%)
SAN EMC SPST-2GB TELCO RAIL KIT - 268 6PS B
SAN EMC DS32BZRKEXT __|0592B2RKA0 EXTENSION -15%)
SAN EMC FRAME-ADJ ADJ RACK RAN. KIT-DAE/DPE T5%
SAN ENC SPS-ADJ ADJ RACK RANL KIT FOR SPS -Y5%)
SAN EMC FRAME-T TELCO RARS FOR DAE/DPE -15%
SAN EMC SPST TELCO RAILS FOR SPS 15%
SAN EMC DS-LWKT DS LONGWAVE OPTIC 5%
SAN ENMC DSB2RK39 SWITCHES IN CLAR 38U 5%
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EMC DS-LWKT-UG DS LONGWAVE OPTIC UPGRADE -15% $1,083 -15%
EMC DSBZRK4D CLARIION SWITCHES IN 40U 15%) 3207 5%
[EMC [AP-74208-00 16-PORT APP PLATFORM 15%| 331,915 5%
EMC DS16B3 16-PORT FULL FAB 1§ 553 15%
EMC 6 PORT FLEXPORT - UPGRADE 15%] 3,128 “15%)
EMC DS8B3 B-PORT FULL FAB -15% $4,213] 5%
EMC DSBB3 B-PORT 2-DOMAIN 15%) $2,489 “15%)
EMC E_PORT EXT D5-882-00L -15%) $1,979] 5%
EMC PG 883 TO FULL FABRIC 15%) 32,426 15%)
EMC CL_MDS 20PORT SWITCH -15% 13,879) -15%
EMC [CL MDS 40PORT SWITCH -15%) 22,149 5%
EMC MDS CISCO 9218A SWITCH 16% 638 15%
EMC MP-1620 GATEWAY W/ISCSI 5% 957 5%
EMC DS-24M2-08C DS FLEXPORT-8 PORT BASE 15%) 638 -15%
EMC DS-24M-KT8C [6 PORT FLEXPORT EXPANSION, 5% 128 5%
32-PORT 2GB DEPARTMENTAL
EMC DS-3282-0D [_s‘wn'cu 15% $19,532 -15%
32 PORT, 2 GBPS GLARIION
Emc DS-32M2-00 SWITCH $22,021 -15% $22,021 5%
10km long wave opfic for Clarswilch
EMC DSB2-LWKTC 2Gb B-Series 223 -15% $257 8223 15%
LONGWAVE OPTIC KIT - 10 KM
EMC DS:MLWKT10 DISTANCE $223 -15% $257 $223 5%
LONG WAVE OPTIC KIT FOR UP
DS-MLWKT20 TO 20KM DISTANCE -15% 18 5685
DSMLWKT35 35 KM LONGWAVE OFTIC 5% BE $807
APT4208-RTRC ___|LIC AP74208 FABRIC ROUTER T15%] 8 $70,644
CBFM-04-10C FM 4 DOMAINS 70 16 DOMAIN 5% 5 $6.460
CBFM-04:95C 4 DOMAINS 70 89 DOMAINS L -15% B §$10,644
CHFM-UAL FM 4 DOMAING SEAT LT 5% $6,386
[CBFM-10-98C [FM 10 DOMS TO 99 DOMS UPG 5% $4.257
CBFM-10C 70 DOMAINS SEAT LC $12,846
CBFM-3X4XC FM 3.X TO 4 X SITE UPGRAD 3] $9,543
CBFM-09C FM 95 DOMAINS SITE LC - i §17,103
DS8B-ENTC ENT SW BNDL FOR DS-852/3 15 547
DSEB-FWC FABRIC WATCH FOR 0S-882/3 - 308
DS8B-FMC PERF MONITOR FOR DS-8B2/3 5 5 541
DS8B-QLC QUICKLOOP FOR DS-882 B B 1064
DS8B-TRC TRUNKING FOR 05-882/3 : 5% 505
DSBB-XFC EXT FABRIC FOR D5-882/3 - EE 541
|MP-1620M-ENGD__|MP-1620 ENT. SOFTWARE 5 $20,186)
MP-1620M-IFOD___|MP-1620 IFGP LICENSE E RE $8,795
MP-1620M-MGOD__ |MP-1620 SANVERG SOF TWARE, s - 34918
DST6B-ENTC ENT SW BNDL - DS-1682/3 5% 5 $3,817
DSBXFAB-00 XFAB LIC FOR DS 5% - 3865
PM-0S 16 PRODUCT MGR SW FOR DS-16M $1,851 5% 18 $2,129
DS16BFWE FAB WATCH FOR DS-1682/3 31,533 5% L 31,762
PM-DS32 [PRODUCT MGR SW FOR DS32M $2,170 15% 15
PERF MON FOR DS-168373 601 16% 15
[DS-1682 Quickloop Lic 277 15% -16%
TRUNKING FOR DS-1682/3 043 Si6% 15
EXT FABRIC FOR 08-1682/3 880 5% g
QLOOP LIC FOR DSB -16% 5
[ENT SW BNDL FOR DS-3262 15%, 8
FABRIC WATCH FOR D§-3282 8% 5
PERF MONITOR FOR D5-3282 5% g
[TRUNKING FOR 05-3282 -T5%) B
EXT FABRIC FOR DS-3287 -15%) -
SANTEGRITY LICENSE 16M 5% -
SANTEGRITY LICENSE 24M 5% 5
SANTEGRITY LICENSE 32M 5% 6%
MVA4-5U [CX400-CX500 MV/A UPG 5% 5%
MVA4L-TUP CX400CX700 MVIA UPG 5 5
MVA400-KIT CX400 MIRRORVIEW/A MEDIA 5 -
MVA400-T1 [CX400 MIRRORVIEW/A TIER 1 - 1§
MVA400-T10 [CX400 MIRRORVIEW/A TIER 10 - ER
MVAS00-T11 CX400 MIRRORVIEW/A TIER 11 15
MVA400-T12 [CX400 MIRRORVIEW/A TIER 12 5%
MVAS06° [CXa00 MIRRORVIEW/A TIER 16%
MVA400- [CX200 MIRRORVIEW/A TIER 15%]
MVAS00- CX400 MIRRORVIEW/A TIER 5%
MYA400 CX400 MIRRORVIEW/A TIER -15%)
MVA400- [CX400 MIRRORVIEWIA TIER 6%
MVA400: [CX400 MIRRORVIEW/A TIER 15%
MVA400- 'CX400 MIRRORVIEW/A TIER 15
MVA4D0- JCX400 MIRRORVIEW/A TIER 15
MVA4O0T1-T4 MVIA CX400 UPG T1-T4 KH
MVALO0TS-18 MUTA CX400 UPG T5-T8 $1,000) 5
MVAZ0UTO-T17 ___ |MVIA CX400 UPG T8-T12 $0 5
MVAS-7UP [CX500-CX700 MV/A UPG $3.967] $4.551 15 34,551
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SAN EMC [MVAS0D CX500 MIRRORVIEW/A

SAN EMC MVASOO-KIT CX500 MIRRORVIEW/A MEDIA

SAN EMC MVAE-7UP CXBOD-CX700 MVIA UPG

SAN EMC MVABOD-KIT CX80D MIRRORVIEW/A MEDIA

SAN EMC MVAGO0- CX600 MIRRORVIEW/A TIER |

SAN EMC MV AG00- (CX500 MIRRORVIEW/A TIER

SAN EMC MVAE00- ICX600 MIRRORVIEW/A TIER $25,149]
SAN EMC MVAB00- [CX600 MIRRORVIEW/A TIER $26,149]
S EMC MVAG00- [CXB00 MIRRORVIEW/A TIER 326,146
SA EMC MVAS00- CXG00 MIRRORVIEW/A TIER $26,149)
sA EMC MY ABOD- CX600 MIRRORVIEW/A TIERTS 326,143/
SA| EMC MVAE00- CX600 MIRRORVIEW/A TIER16 26,149
EX EMC MVAB0D- CX600 MIRRORVIEW/A TIER17 $26,149)
SA| EMC MV AS00- C X600 MIRRORVIEW/A TIER18 5,149
BAN EMC MVAGID- [CXB00 MIRRORVIEW/A TIER19 26,149}
[SA EMC MVABOO- CX600 MIRRORVIEW/A TIER 2 17,181
SA EMC MVABOU-T20 [CXBOO MIRRORVIEW/A TIERZ0 326,149)
SAN EMC MVAB00-721 [CX800 MIRRORVIEW/A TIERZ1 26,149
[SAN EMC MVABDD-T22 [CX800 MIRRORVIEW/A TIER2Z 326,129
SAN EMC MVAG00-T23 CX500 MIRRORVIEW/A TIER23 $26,143)
SAN EMC MVAG0D-T24 |CX600 MIRRORVIEW/A TIER24 $26,140
SAN EMC MVAB00-T25 CXB00 MIRRORVIEW/A TIE R25 326,149
SA EMC MVAG00-T26 CX800 MIRRORVIEW/A TIER28 326,740}
SA EMC MVABO0-T27 CXB00 MIRRORVIEW/A TIERZ7 $26,140)
SA EMC MVAB0D-T28 |CXE00 MIRRORVIEW/A TIER28 $26,149
SA EMC MVAGD0-T29 CXE00 MIRRORVIEW/A TIERZ9 $26,149
SAN EMC MVAG00- [CX600 MIRRORVIEW/A TIER 3 $17,660
SAN EMC MVAB00-T30 [CX806 MIRRORVIEW/A TIER30 $376,149)
SA! EMC. MVAB0D-T31 CXE00 MIRRORVIEW/A TIER31 $26,149]
SA EMC MVAGO0- CXB0D MIRRORVIEW/A TIER $18,138
SA EMC IvvagoaT C X800 MIDRORVIEW!A TILA 3

SA EMC MVAB00-T6 EX600 MIRRORVIEW/A TIER

SA EMC MVAG00-T CXB00 MIRRORVIEW/A TIER

SAN EWMC MVAG00-T CX600 MIRRORVIEW/A TIER &

SAN EMC MVAGU0-T CX600 MIRRORVIEW/A TIER 9

SAN EMC MVABOOT1-74 MV/A CX600 UPG 71-14

SAN EMC MVAGOOTT3-T31 __[MV/A CX600 UPG T13.T31

SAN EMC MVAGOOTSE-T12_ [MV7A CX600 UPG T5-T12

SAN EMC MVAT00 CX700 MIRRORVIEWIA

5A EMC MVATODKIT CX700 MIRRORVIEW/A MEDIA

SAN EMC MVAL4-50P CX400-CX500 MV BUNDLE UPG

SAN EMC [MVALETUP CX400-CX700 MV BUNDLE UPG

SAN EMC MVAL4D0-TY CX400 MV BUNDL E TIER

SAN EMC MVAL400-110 [€X400 MV BUNDLE TIER 10

SAN _ EMC MVAL400-TT1 CX400 M  TIER 11

SAN EMC MVAL400-T12 CX400 M TIER 12

SAN EMC MVAL400- CX400M - TiER

SAN EMC MVAL400-T: CX400 M TIER

SA EMC MVAL400-T CX400 M  TIER 4

SAN EMC MVAL400-T5 CX400 M - TIER

SA EMC MVAL400-T6 CX400 M : TIER

SA EMC MVAL400-T7 CX400 M  TIER

SA EMC WMVAL400-T8 CX400 M : TIER

5AN EMC MVAL400-T9 [CX400 MV BUNDLE TIER

SAN EMC MVALATITq WYV BUNDLE CX400 UPG T1-T4

SAN EMC MVAL4TET8 MV BUNDLE CX400 UPG 1576

SAN EMC MVAL4TO-T1Z MV BUNDL CX400 UPG 19-T12

SAN EMC [MvaLS.7us CX500-CX700 MV BUNGLE UPG §7,149)
SAN EMC MVAL500 CX500 MIRRORVIEW BUNDLE $22,213
SAN EMC MVALG-TUP CXB00-CX700 MV BUNDLE UPG $14,681]
SAN EMC MVALB00-T1 CX600 MV BUNDLE TIER $29,234
SA EMC MVAL600-T1 CXB00 MV BUNDLE TIER 342,138
Sa EMC MVAL600- CX600 MV BUNDLE TIER 43,872
SA — EMC MVAL600- 'CXB00 MV BUNDLE TIER 45,556
8A EMC MVAL600- CX600 MV BUNDLE TIER 45,596
SA EMC MVALB00-T14 CX600 MV BUNDLE TIER 45,506
SAN EMC MVAL600-T1 X600 MV BUNGLE TIER 45,596]
SAN EMC MVALG00-T1 [CX600 MV BUNDLE TIER 45,506
SAN EMC MVALG00- ]Cx600 MV BUNDLE TIER 45,506
SA EMC MVAL§00- CX600 MV BUNDLE TIER 45,506]
SAN EMC MVALEO0- [CXB00 MV BUNDLE TIER 45 59|
SA EMC MVACE00- [CXB00 MV BUNDLE TIER 30,074
SA EMC £600-T20 CX600 MV BUNDLE TIER 20 45,596
SAN EMC [600-T21 CXE00 MV BUNDLE TIER 21 45,556
SAN EMC MVAL600- CXB0O MV BUNDLE TIER 22 45,596]
sA EMC MVAL600- : TIER 23 46,566]
sA EMC MVAL600-  TIER 24 45,596
SA EMC MVAL0D-  TIER 25 45 59|
SAN EMC MVALB00- E TIER 26 45,506]
SAN EMC MVALE0G-  TIER 27 $45,506
SAN EMC MVALB00-  TIER 28 $45,508
SAN EMC MVAL600- E TIER 26 $45,506
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3 [CX600 MV BUNDLE TIER 3 -18%) 15%]
30 [CX600 MV BUNDLE TIER 30 -15% 15%]
1 CXEQ8 MV BUNDLE TIER 31 5% A5%]
[CX600 MV BUNDLE TIER -15% -15%)
_|CX600 MV BUNDLE TIER 15% 5%
CX600 MV BUNDLE TIER 15%) 15%
[CX600 MV BUNDLE TIER 5% -15%
CX600 MV BUNDLE TIER -15% 5%
|CX600 MV BUNDLE TIER A5%] -15%
MV BUNDLE CX600 UPG T1.T4 5% -15%
31 MV BUND CX600 UPG T13-T31 15% 15%
MV BUNGL CX800 UPG T5-112 15% 5%
CX700 WIRRORVIEW BUNDLE 15% “15%
ICX400-CX500 MV/S UPG 6% 5%
CX400-CX700 MV/S UPG 5% 5%
GX400 MYS TO BOLE UPC 5% 5%
[CX400 MYS TO BDLE UPG 110 5% 6%
CX400 MVS TO BOL P 1 -15% -15%)
[CX400 MVS TO BOLE UPG T12 5% BE
CX4006 MVS TO BOLE UPY 5% A5
CX400 MVS TO BOLE UPY 5% 35
[CX400 MVS 1O BOLE UP! 15% SE
CX400 M G BDL! P -16% 15
CX400 MVS TO BOLE UPG T6 5% L]
|CX400 MVS TO BOLE UPG 17 15% -
|CX400 MVS YO BOLE UPG 15%
CX400 MVS TO BOLE UPG 5% -
[CXE00 TO CX700 MVS UPGRAD 5% -
CX500 MIRRORVIEW SYNC -15% -
[CX500 MV/S TO BUNDLE UPG 5%
CX500 MIRRORVIEW S MEDIA -15%) E
VIEW/S NS REP DISC 15% “i5%
MVIS UPG T15% X1
BDLE UPG 15
UPG - 15
1EX600 MV : UPG
[EX600 MV! UPG -
Vi UPG - -

1 V! UPG -

1 Vi UP 5 -1 -

1 (V! UP 6 -1 -15'
MVS6-ALT1 V! UPG T17 Bl 5
MVS6-AL-T1 V! UP 8 -

1 V! ad 9

2 v P -

v PG 720 5%

CX600 UPG T21 5%

CXE00 MV UPG 722 X 5% -

CXB00 MV: : UPG 120 X -

CXE00 MV UPG T24 X

CX600 MV! UPG 725 X -

CX600 MV UPG 726 X

CXE00 MV UPG T27 19,617, 15% -15%

CXB00 MV! UPG 728 19,617 15% -15%

[CX600 MV UPG 728 19,617 15% -1

CX500 WV UPG 13 13,288 % 3

[CXE00 MV UPG T30 19,617 BE 7

C X600 MV! UPx 1 817, -15% - 15!

|CECT 0P ,M—J 5% -

X600 MV TUPG 384 15%

CXE00 MV! : UPG 138 -15%) -

[CX600 MV: UPG 883 5% -

CXB00 MV CUPG 18 18,638 5% 16%

CX600 MVS T PG T8 17,383 -15% -15%

CX700 MIRRORVIEW SYNC $22,340) -15% ~16%)

[CX700 MV/S TO BUNDLE UPG $11,362] 15% -i5%
MVST00-KIT CX700 MIRRORVIEW S MEDIA 0] 15% -15%
MVS700-REP MIRRORVIEW/S NS REP DISC $25.506 5% 5%
BKP-EXCH-CX5 ___|BKP 15TB EXCH ON CX500 $11,672) 1531 15%
BKPKIT [BKP TO DISK KIT -15%] 5%
BKP-ORUX-CXS __|BKP 1676 ORCL ON CX500 $17,319] 15%] 15%
BKP-SAPUX-CX5__|BKP 15T SAP ON CX500 $21,021 6% C15%
BKP-SOLWN-CXS__|BKP 1578 SQLWIN ON CX500 $11,672 5% 6
BKPEXCH-CX7 __ |[BKP 60TB EXCH ON CX700 $26,713 -15% S
BKP-ORUX-CX7 ___|BKF 60TB ORCL ON CX700 $26,006) 5% 5
BKP-SAPUX-CX7 BKP 80TB SAP ON CX700 $31,804 -16% -15'
BKP-SGLWN-CX7 _|BKP 6075 SQLWIN ON CX700 326,713 15% 15
GKP-AC-1285 NW 1-128 SLOT AIC MOD $9,255 5% B
BKP-AC-256S NW 1-256 SLOT A/C MOD $13,074 -15% <15
BKP-AC-325 NW 1-32 SLOT A/C MOD $4,404 -15%| -18!
BKP-AC-4005 NW 1-400 SLOT A/C MOO $16.915| -15% -1§*
BKP-AC-512S INW 1-512 SLOT A/C MOD $19,148 -15% -18!

Enlarpnse Storage REP No. 2004.12 Page 18 of 60 C. Praduct and Pnca List



SAN EMC BKP-AC-64S INW 1-64 5LOT A/C MOD $7.02 -15% $8,074; $7.021 -15! $8,074
SAN ENC BKP-AC-7008 NW 1.700 SLOT A/C MOD $22,02 5% $25,324 $22,021 15 $25,324
SAN EMC BKP-ACULTO NW UN-LTD 5LOT AIC MOD $24,854 5% 328,628 $24,894 5 $28.628
SAN EMC BKP-DE0-T01 INW DBO TIER $65 5% 3o 3857 5 $1,101
[SAN EMC BKP-0B0-T02 NW DBO TIER 3,191 -15% $3,870] 191 -15 $3.,870)
SAN EMC BKP-DBO-T03 NW DBO TIER 7,660 5% 58, 7,660 15% 809
SAN EMC BKP-DBO-T04 NW D80 TIER $17,234 -15%) $19,819) 317,234 15% $19,819)
SAN EMC BKP-LNX-COL CDL LNX DISK BACKUP 486 6% 31,688 468 5% $1,608
AN EMC BKP-LNXCX35 __|CXIS LNX DISK BACKUP 1 §4,660)] 5% $5,359) I, 15% $5,369
SAN EMC BRPLNXCXT X7 LNX DISK BAGKUP 8134 5] $14,2 312,426 -15% $14,280)
SAN EMC BKP-UNX-COL [COL UNX BACKUP 7] “16%) 87 5% 080)
SAN EMC BKP-UNXGX35 _ |CX3/8 UNX DISK BACKUP 75| 5% 9,751 38,475 5% 761
[SAN EMC BKP-UNX-CXT [CX7 UNX O KUP $21 -16%) 335,263 821 -18%)
SAN EMC [BKP-WIN-COL COL WiN DISK BACKUP $1 468 A $1,688] $1.468) -i5% $1,688
N EMC BKP-WIN-CX35 __|CXI/S WIN DISK BACKLP $4,660 5% $5,369) X 5% 358
SAN EMC BKP-WIN-CX7 CX7T Wi BACKUP. $12.426] 5% $14,268 $12,426 5% $14.289
[SAN EMC MSGKIT MESSAGING MEDIA KIT ] 39| -15%
SAN EMC NAVAGT-AIXKIT _ INAVI AGENT AX MEDIA 5% -16% 0
SAN EMC NAVAGT-HPKIT __ INAVI AGENT HPUX MEDIA 15% 30| -15% 0]
SAN EMC NAVAGT-IRXKIT __[NAVI AGENT IRIX MEDIA 0] 5] 30! -16%
SA| EMC NAVAGT-UNXKIT __INAVI AGENT LINUX MEDIA ] 5% 30|
SA EMC INAVAGT-NWKIT __[NAVI AGENT NETWARE MEDIA 5% 30! -15%) 0
[SA MC NAVAGY-SUNKIT __|NAVI AGENT SUN ME| ) $0 -15% $0
SA ENC NAVAGT.WINKIT ~_TNAVI AGENT WINDOWS MEDIA =] 15%] $0|
SAN EMC NAVAGT-AIX NAY AIX 155* -15% 4
SAN [EMC INAVAGT-HP NAVISPHERE AGENT HPUX 7 A6%] 768 -15% 1
SAN EMC RAVAGT-IRX NAVISPHERE AGENT IRIX $766 -15% $88 $766 6% 3881
SAN EMC NAVAGT-LNX NAVISPHERE AGENT LINUX $351 “18%] $404 §3857 -15% $404
SAN EMC NAVAGT-NW NAVISPHERE AGENT NETWARE 8351 -15% sas1| 15%] $404
SAN EMC INAVAGT-SUN BHE! $735 5% B 788! I6% $881
SAN [EMC NAVAGT-WIN ERE AGENT NT/WZK "ﬁm] 5% $404 :351! 15% $404
[SAN EMC UTILAX AIX Sofware. _$21 -1 24| 1 -15% $24
SAN EMC UTR-HPUX HPUX SWUTILITY KIT 1 5% il 15%) 324
SAN EMC [UTIC-CNX LINGX JARE UTILITY KT v <] $38 71} 5% s2¢)
SAN [EMC TILNW Softwere Utities 3§21 6% 4 52 <15%] $24)
[SAN = EMC TIL-SUN [SUN CPCI SW UTILITIES 321 ~15% $24 16%) 324
SAN EMC NL-TRUG4 Tru6d Ubities 21 16% $24) $2 -15% $24
SAN EMC LWIN [Windows Software Ubiitien $21 5% $24 32 BG $24)
SAN EMC MGRB200-DAE NAVI MGR BASE - CX200 DAE $a.021 6% $4.62¢ %402 EQ $4,824
[SAN EMC MGRA200-OPE NAVI MGR BASE - CX200 DPE 3758 ~15%| 3913 $798 15 [0
SAN EMC MGRE200-KIT NAVI MGR BASE MEDIA EG [ 15 0
SAN [EMC NAVAYZ.KIT NAVI ANALYZER MEDIA 5% 0] 15% 30
SAN EMC NAVAYZ- NAVISPHERE ANALYZER, $1,287 15% 1 $1.267 ED 1,480
SAN EMC NAVAYZ- NAVISPHERE ANALYZER, $1,777) 5% $2,043) $1,777) 15 $2,043
SAN EMC NAVAY3: NAVISPHERE ANALYZER, -16% $2618 §2,277] 18 32618
SAN EMC NAVAYZ. NAVISPHERE ANALYZER, 15% $3,181 $2,766 5 $3, 181
SAN EMC INAVAYZ, NAVISPHERE ANALYZER, 6% 5,628 34,654 EQ $5.628
SAN EMC HAVAYZ: NAVISPHERE ANALYZER, 15% 38,062 . 5 $8,062
BA EMC NAVAYZ. NAVISPHERE ANALYZER, 15% $10,509) 5 10,509)
SAl EMC NAVAYZ- INAVISBHERE ANALYZER, -15% $12,956) 5 12,856
SAN EMC NAVAYZ: NAVISPHERE ANALYZER, 15% §15,403) 5 18,403
SAl EMC NAVAYZ: NAVISPHERE ANALYZER, 110 15% §17,849) 18 17 848
[EAN EMC NAVAYZT1 NAVISPHERE ANALYZER, 15%) $20,264 15" 320,284 ]
SAN EMC NAVAYZ- NAVISPHERE ANALYZER, 5% $22,73 15" $22.731]
SAN EMC [NAVAYZ: NAVISPHERE ANALYZER 15% $22.73 B3 322,731
SAN EMC INAVAYZ- NAVYIS P ANALYZER 4 ~18%! 73 ~15% $22,731
[SAN EMC INAVAYZ NAVISPHERE ANALYZER, 5% [YPRE] 19,786) 18 $22,731]
SAN EMC NAVISPHERE ANAQ_YZER. [ 18,766 -15% 22,73 19,766 -15 $22,731
SAN EMC NAVISPRERE ANALYZER, 18,786/ -15% $22,73 18,768/ -18 $22,731
SA EMC INAVISPHERE ANALYZER, T18 19,766 -15% $22,731 19,786 ~15 SZZ.E
SA! EMC NAVISPHERE ANALYZER T18 19,766, -15% $22.73 766 -18' $22,731
SAN EMC NAVISPHERE ANALYZER 120 19,766 -15%) $22,73 768 15’ $22,731
SAN EMC NAVISPHERE ANALYZER 721 18,766 5% $32 766 15! $2,731]
SAl EMC NAVISPHERE ANALYZER 122 19,786 5% $22, 786, K5 $22,731
SAN EMC NAVISPHERE ANALYZER 723 19,768 ~15% 322, 19,766 =18 $22.731
SAN EMC NAVISPHERE ANALYZER 124 18,768 5% $22, 19.766] -15! $22,731
SAN [EMC INAVISPHERE ANALYZER T25 $18,766; -15% $22, 19,768] 18 szz.ﬁ'
[SAN EMC NAVISPHERE ANALYZER 126 19,766| -i5% $22 19,766 5 $22,731
SAN EMC NAVISPHERE ANALYZER T27 19,766 -15% $22, 766 18! 322,791
SAN EMC INAVISPHERE ANALYZER T28 19,766 -16% 322, ,766] -18 SZZ,T.JT
SAN EMC NAVISPHERE ANALYZER T28 18,766 ~15% $22, , 766 -18 $22,731]
SAN EMC NAVISPHERE ANALYZER T30 79,766) -15% $32, 766 5 22,731]
SAN EMC NAVISPHERE ANALYZER 731 19,786 5% 32, 9,766 15 $23,731
SAN EMC NAVI ANALYZER, T1.T4 -16% 35 $500 18 $575]
SA EMC INAVI ANALYZER T13.T31 30! -15% $0| $0| -15 $0|
SA EMC NAVI ANALYZER, 15% 15 $2.447
SA EMC up ANALYZER CX2 -15%| 5% $1,174
SA EMC 3 ANALYZER CX2 T¢ -15% 5% $10,754
SAN EMC P ANALYZER CX2 5% ﬁf $22,682
SAN EMC INAVAYZ3-5UP [ANALYZER CX3 1¢ 5% 15%( $5,543
SAN EMC [NAVAYZ3-7TUP ANALYZER CX3 70 CX7 UPG 5% 15%] $21,507
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SAN EMC PAVAYZ«SLP ANALYZER CX4 10 CX5 UP

SAN EMC NAVAVZ4-7UP ANALYZER CX4 TO CX7 UP!

SAN EMC iNAVAVZS—YLP ANALYZER CX5 T0 CX7 UP

SAN EMC NAVAYZ6-7UP ANALYZER CX6 TO CX7 UP

SAN EMC NAVIET-CH NAVI 6.7 LANG PK - CHIN

SAN EMC NAVIET-JP AVI 6.7 LANG PK - JAPAN

SAN EMC NAVMGR-KIT AVI MANAGER MEDIA

SAN EMC NAVMGR- AVI MGR T

SA EMC SE-CLAR-STDS___|FOR SMS SUPPORT

SA EMC NAVMGR- NAVI MGR

SAN EMC NAVI MGR

5A EMC NAVI MGR

SAl EMC NAVI MGR

SAN EMC NAVI MGR T6

SAl EMC NAVI MGR T7

SA EMC NAVI MGR Tt

SAN EMC NAVY MGR

SA EMC NAVIMGR

SA| EMC NAVI MGR

SAN EMC INAVI MGR

SAN EMC INAVI MGR

SAN EMC NAVI MGR

SA EMC NAVI MGR

SA| MC NAVI MGR T18

SAl EMC NAVI MGR 117

SA| EMC NAVI MGR T18

SA EMC NAVI MGR T18

SAN EMC NAVI MGR T20

SAl EMC NAVMGR-T21 NAVI MGR 121

SA EMC NAVMGR-T22 NAVI MGR 122

R =5 SAVMGRTIO AV NGR 120

SA| EMC NAVMGR

SA EMC NAVMGR-

SA EMC NAVMGR:

SA EMC NAVMGR-

SA EMC NAVMGR-

SAl EMC AVMGR-

SA EMC NAYMGR:

SAN EMC NAVMGR-T31 MGR 131

SAN EMC

SAN EMC

SAN EMC

SAN EMC 713-T31

SAl EMC TET1Z

SAN EMC T13:13

SA EMC PG. T

SAN EMC FG - T.

SA EMC PG - T

SA EMC PG T

SA EMC MGRBASEUP- PG - 75

SAN EMC MGRBASEU PG - 76

SA EMC MGRBASEUP- PG-T7

SA EMC MGRBASEU PG -

SAN EMC MGRBASEUP- PG -

SA EMC MGRBASELP- PG - T10

SAN EMC UPG-T11

SA| EMC UPG - T12

SAN EMC MGR BASE UPG T1-T4

SAN EMC F«_ﬂ MGR BASE UPG 76-T12

SAN EMC INAVDPKIT NAVI DEPARTMENTAL MEDIA

SAN EMC NAV-ENKIT NAVI ENTERPRISE MEDIA

SAN EMC NAV-WGKIT NAVI WORKGROUP MEDIA

SAN EMC NAVZ-30P-DF [CX200-CX300 DEPT UPGRADE

SAN EMC NAV2-3UP_EN CX200-CX300 ENT UPGRADE

SAN EMC NAVZ-3UP-WG CX200-CX360 WG UPGRAD| $881
SAN EMC NAVZ-5UP-DP CX200-CX500 DEPT UPGRADE §$1,787
SAN EMC NAVZ-5UP-EN CX200-CX500 ENT UPGRADE $30,756
SAN EMC AV2-5UP-WG CX200-CX500 WG UPGRADI $7,707
SA| EMC NAV2-7UP-DP CX200-CX700 DEPT UPGRADE 31,857
SAl EMC. NAV2-7UP-EN [CX260-CX700 ENT UPGRADE 864,860
SAN EMC NAV2-7UP-WG CX200-CX700 WG UPGRADE 16,222
SAN EMC AVI-50P-0P [CX300 7O CX500 DP UPGRADE 12,552
SAl EMC NAVI-5UP-EN CX300 YO CX500 EN UPGRADE $37,306
SA EMC Iﬁgv SUP-WG [CX300 TO CX500 WG UPGRADE $6,827
SA EMC NAV3-7UP-DF [CX300 70 CX700 DP UPGRADE 329,682
SAN EMC NAV3-7TUP-EN (CX300 7O CX700 EN UPGRADE 1,439
SAN EMC NAV3-7UP-WG CX300 TO CX700 WG UPGRADE 515,347
SAN EMC NAVI00-DF CX300 NAVI DEPARTMENTAL 54,551
SAN EMC NAV300-DF-EN __[CX300 DEPT TO ENT. UPGRAD 52276
SAN EMC NAV30OEN CX300 NAVI ENTERPRISE $6,827
SAN EMC NAV300-WG CX300 NAVI WORKGROUP §1,688
SAN EMC NAVI00-WG-DF__[CX300 WG 10 DEPT UPGRADE $2,863
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SAN EMC NAV300-WG-EN___|CX300 WG TO ENT. UPGRAD $4.468] 5% §5,138] $4.468

SAN EMC NAV4-5UP DB CX400-CX500 DEPT UPGRADE $7.425 15% 38,539 37.426

SAN EMC NAV4-50P_EN CX400-CX500 ENT UPGRADE $14,840 5% $17,066 $14,8a0)

SAN EMC AV4-5UP-WG CX400-CX500 WG UPGRADE $3,713] $4,270) $3,713

SA EMC NAV4.7UP-DP [CX400-CX 700 DEPT UPGRADE $27,266 75 606 $22.268]

SA EMC AV4-TUP-EN CX400-CX700 ENT UPGRADE $44,521 351,189 43,521

SA EMC AV4-TUB-WG CX400-CX700 WG UPGRADE $1 |,‘£} $12,797) 71,128

SAl EMC AVS.-TUP-OP [CX500 TG CX700 OF IPGRADE

SA EMC NAVE-TUP-EN CXB00 TO CX700 EN UPGRADE X

SA EMC NAVE-TUP-WG X500 TO CX700 WG UPGRADE

SA EMC NAV500-0P CX500 NAVI DEPARTMENTAL

SAN EMC NAVS00-DP-EN CX500 DEPT TO ENT, UPGRAD

SA EMC NAVSO0-EN CX500 NAVI ENTERPRISE

SAN EMC NAV500-WG CX500 NAVI WORKGROUP

SAN EMC NAVEGB-WG-DP___[CXS00 WG 1O DEPT UPGRADE

SAN EMC NAV500-WG-EN ___|CX500 WG TO ENT. UPGRA

SAN EMC NAVE-7UP-DP CXB00-CX700 DEPT UPGRADE

SAN EMC NAVE-7UP-EN CX600-CX700 ENT UPGRADE

SAN EMC NAVE-TUP-WG CXE00-CX700 WG UPGRADE

SAN EMC NAV700.6P CX700 NAVI DEPARTMENTAL

SAN EMC NAV700-DP-EN CX700 DEPT TO ENT. UPGRAD

SAN EMC NAV700-EN CX700 NAVI ENTERPRISE

SAN EMC NAVTOO-WG CX700 NAVI WORKGROUP

SAN EMC NAVT00-WG.DP___1CX700 WG TO DEPT UPGRADE

[SAN EMC NAVIDO-WG-EN ___|CX700 WG TO ENT. UPGRAD

SAN EMC NAVAYZ300 CX300' NAVIANALYZER

SAN EMC NAVAYZ500 [CX500 NAVIANALYZER

SAN EMC NAVAYZ700 TX700 NAVI ANALYZER

SAN ENG NAVIEE-CH NAVI 6.4 LANG PK - CHINA

SAN ENMC NAViSs-Jp NAVi 6.4 LANG PK - JAPAN

A EMC NAVIBS-CH FA V1 8.5 LANG PK CHINA

SA EMC ,mvaes-.w .5 LANG PK - JAPAN

SAl EMC NAVIES-CH LANG PK CHINA

SAN ENC NAVISE-JP .6 LANG PK - JAPAN

SA| EMC SV3-5UP TO CX500 SV UPGRADE

S| EMC SV3-TUP TO CX700 SV UPGRADE

SA EMC SVS-7UP O CX700 SV LPGRADE

SAN EMC AL45T1-T4 ACCESSLOGIX,FC4500,71-T4

SAN EMC ALASTE T2 ACCESSLOGIX,FC4500,75-T12

SAN EMC AL200.OPE ACCESS LOGIX - CX200 DPf

SA EMC AL200-KTT CX200 ACCESS LOGIX MEDIA

SAl EMC ALZ0D-DAE ACCESE LOGIX - CX200 DA

SA EMC AL400-KIT CX460 ACCESS LOGIX MEDIA

SA EMC AL400- CX400 ACCESS LOGIX TIER

SAN EMC [AL20G- CX400 ACCESS LOGIX TIER

SAN EMC AL400- CX400 ACCESS LOGIX TIER

SAN EMC AL400-T4 CX400 ACCESS LOGIX TIER

SAN EMC AL400- CX400 ACCESS LOGIX TIER

SAN EMC [AL400- CX400 ACCESS LOGIX TIER

SA EMC [AL406-T CX400 ACCESS LOGIX TIER

SA EMC AL400-T CX400 ACCESS LOGIX TIER

SA EMC AL400-T' CX400 ACCESS LOGIX TIER

SAN EMC AL400-T10 CX400 ACCESS LOGIX TIER 10

SAN EMC ALAG0-T11 CX400 ACCESS LOGIX TIER 11

SAN EMC AL400-T12 CX400 ACCESS LOGIX TIER 12

SAN EMC ALE00-KIT CX600 ACCESS LOGIX MEDIA

SAN EMC ALBOD-T1 CX600 ACCESS LOGIX TIER 1

SAN EMC ALB00-T2 CXG00 ACCESS LOGIX TIER

SAN EMC ALB00-T3 CX600 ACCESS LOGIX TIER

SAN EMC ALB00-T4 CX600 ACCESS LOGIX TIER

SAN EMC ALE00- CX600 ACCESS LOGIX TIER

SAN EMC ALG00-T1 CXBOD ACCESS LOGIX TIER

SAN EMC ALB00-T CXB00 ACCESS LOGIX TIER

SAN EMC ALG00-T! CX600 ACGESS LOGIX TIER

SA| EMC ALBOO-T CX600 ACCESS LOGIX TIER

SAN EMC ALB0G-T10 CX60D ACCESS LOGIX TIER

SAl EMC AL60D-T11 CX600 ACCESS LOGIX TIER

SA EMC ALB00- CX600 ACCESS LOGIX TIER 41,241
SA| EMC ALBOO- CX60 ACCESS LOGIX TIER 41,24
SAl EMC AL 600- CX600 ACCESS LOGIX TIER - 41,24
SAN EMC ALB0O- CX600 ACCESS LOGIX TIER - 41,23
SAN EMC ALB0D- CX600 ACCESS LOGIX TIER - 441,24
SAN EMC ALB00- CX600 ACCESS LOGIX TIER 5 41,24
SAN EMC ALB00-T18 CX600 ACCESS LOGIX TIER - 41,24
SAN EMC ALBDO-T10 CX600 ACCESS LOGIX T19 16% 341,24
SA| EMC ALG00-720 CXE00 ACCESS LOGIX 720 - 41,24
SAl EMC AL60G-T27 CX600 ACCESS LOGIX T21 4124
SA EMC ALG00-T22 CX600 ACCESS LOGIX 122 B 41,24
SAl EMC ALG00-T23 CX600 ACCESS LOGIX 723 15! 4120
SA] EMC AL600-T24 CXG00 ACCESS LOGIX T24 -15% 4734
SAl EMC AU600-T25 CXE00 ACCESS LOGIX 725 -15% 112
SA EMC [AL800-T26 ]CX600 ACCESS 1L.OGIX T28 -15%) 41,24
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SA ALB00-T27 JCX600 AGCESS LOGIX T27 -15% 5% 541,241
SAN AL600-T28 |CX600 ACCESS LOGIX 128 6% “i5% 541,241
SAN AL600-T28 CX600 ACCESS LOGIX 129 “15% -15% 41,241
SA ALB00-T30 CX500 ACCESS LOGIX 130 -15% “15% 341,241
SA [AL600-T31 GX600 ACGESS LOGIX 131 -15% -15% 41,241
SA AL-NAS ACCESS LOGIX FOR NAS -15% -15%)
SA ALT1-T4 ACCESS-LGX UPG T1-T4 5% -18%)
SAN ALTS-T1Z ACCESS-LGX UPG T5:T12 -15% -15%
SA AL&0GTI-T4 CX400 ACCESS-LGX UPG -15% <15%
SA ALT13.T3 ACCESS-LGX UPG T13-T31 -15% -16%,
SA AL400T5-T8 [CX&00 ACCESS-LGX UPG -15% -16%
SA AL400TD-T12 CX400 ACCESS.LGX UPG -15%) -i5%
SA PRBEN-OPU PPATH BASE-ENT DEP UPG -15% -15%)
SAN {PPB-EN-ENU PPATH BASE-ENT ENT UPG 5% -15%
SA PPE-EN-WGU PPATH BASE-ENT WGR UPG -15% 15%
SA PPE.LX PPATH BASE LINUX -15% -15%
SAN PPE-NW PPATH BASE NETWARE 5% -15%
SA PPB-WN PPATH BASE WINDOWS 15%) <i5%
SA -15% 5%
SAN “i5% -15
SAN 15% 185
SAN -15% 15!
SAN -15% 15!
SAN -15% -15%
[SAN T5%] 15
SA -15% 15!
SAN -15% -15!
SAN 15%, 15!
SAN 5% 5%
SA 1A% AR
sa 15% -15'
SA -15% -18!
SA -15% -15!
SAN -15% 15
SA 5% BE
SA -16% -

SA 5% -

SA -15% -

SA 5% -

SA 6% 15!
SAN $34,85 -15% -

SA $34.85 16% g

SA 85 5% E

SA $34,85 -15% E

SA $34,85: -16%)

SA $34,685 5% -

SA $34,85° 5% s

SA $34.85 -15% -

SA $34,85° 5%

SA $34.85 5%

SA 17,266 -16% -

SA 17,904 15%

SA T5% §21.324) 18,54 T15%
SA 16% $27.058) 19,18

SAN - $23,587 $20,51 -

SA $21,85 -

SA $23,18 -

SA B $24.52

SA $24,52 -

SA MV400-T10 - 524,52 -

SA MVAD0-T11 -16% $24,52 -
SAN WVAD0-T1Z -15% $24,52 B

SA MV400-KIT 5% $0] -

SA MVTST12 -T12 -15% $1.330 -15%
SA MV400T1-Td4 GT1.74 5% $648| -18;
SA MV400T5-T8 5- T4 -15% $1.330] =15
SA| MVAD0T9-T12 3-T12 -15% $0 18
SA MVT1-T4 - “15% 5649 15
SA MVT13-T31 713-T31 -15% $0 -16%
SA SV-KIT MEDIA -15% $0] B3
SA SV-T SNAPVIEW GX600 TIERT 5% $5.836 185!
SA SV-T: SNAPVIEW CX600 TIER 2 -15% $6.585) -15!
SA SV- SNAPVIEW CX600 TIERS 5% $7.223] 5
SAN SV- SNAPVIEW CX600 TIER4 -15% $7.872] 18
SAN SV- SNAPVIEW CX600 TIERS 15%) $9,202 15!
SAN SV SNAPVIEW CX600 TIERE -15% 10,543 -185
SAN SV- SNAPVIEW GXE00 TIER? ~15%) B872| -15
SAN SV- SNAPVIEW CX600 TIERS -15% ,202 -15
SAN SV- SNAPVIEW CX600 TIERD -15% 543, 185"
SA SV.T10 SNAPVIEW CXB00 TIER10 -16%| ,B72 -15!
SA! SV-T11 SNAPVIEW CX600 TIERT1 A5%] 1213 -15%]
SA| SV-T12 SNAPVIEW CXB00 TIER12 -15% ,543] -16%,
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SAN SNAPVIEW CX600 TIER 18,543] -15% 321,324 18,543 <15% 321,324
SAN SNAPVIEW CX600 TIER 14 543 -15% $21,324) 18,543 -15 $71,324|
SAN SNAPVIEW CX600 TIER ,543] ~15% $21,324 18,543 15 $21,324
SAN SNAPVIEW CX800 TIER ,543) 5% 321,32 8,543 15! $21.324
SAN SNAPVIEW CX800 TIER 543 -15% $21.32 43 15!
SA. SNAPVIEW CX600 TIER 18,5431 -15%) $21,32 ,543 -15%
[SA SNAPVIEW CX800 TIER 543 -15%| 321,324 ,543 %
SAl SNAPVIEW CXE00 TIER 20 43 -15% $21,324 543 -15%
SAN SNAPVIEW CX600 TIER 21 543 5% $21,324 543
SAN SNAPVIEW CX600 TIER 22 543 - $21,32: 543 -
SAN SNAPVIEW CX600 TIER 23 543 5] 21,32 54 o
SAN SNAPVIEW CXB00 TIER 24 543 ] $21.32 54 1
SAN SNAPVIEW CX600 TIER ,543 ] $21,324 18,54 -15%
SAl SNAPVIEW CX600 TIER 26 543 Rl 321,324 18.54 -15%
SAN SNAPVIEW CX600 TIER 27 18,543 16% 321,324 18,54 5%
SAN SNABVIEW CX800 TIER 28 18,543 -15% $21.324 8,54 5% $21,334
SAN SNAPVIEW CX600 TIER 29 18,543 -15% §71,324 18,54 -15% $21,324
SAN SNAPVIEW CX600 TIER 30 16,543 Bl 18,54 -15% $21,324
SAN SNAPVIEW CX600 TIER 31 78,543 18,543 i $21,324
SAN SNAPVIEW CX400 MEDIA $0 S0 A 30
SAN SNAPVIEW C X400 TIER $4,894| $4,894| -1 55,628
SAN SNAPVIEW CX4D0 TIER $5.543 $5,543] -1 $6.374
SAN SNAPVIEW CX400 TIER $6,181 $6,181 I $7,108)
SAN SNAPVIEW CX400 TIER $6,830 $6,830 -15¢ $7,854
SAN SNAPVIEW CX400 TIER $8,160) $8,160 -15! $9,384
SAN SNAPVIEW CX400 TIER $8.500] $8.500 -16% 10,825!
SAN SNAPVIEW CX400 TIER 10,830 830! 15 12,454
SAN SNAPVIEW CX400 TIER 12,170 . 170} -15! 13,806
SAN SNAPVIEW CX400 TIER 12,17 70| -1 13,996
SAN SNAPVIEW CX400 TIER 12,17 170 B! $13.506!
SAN SNAFVICW CR00 TiER 2,17 $12,170) - $13,996
SAN SNAPVIEW CX400 TIER 12,17 $12,170] A $13,996
SAN CX400-CX500 SNAPVIEW UPI $4,202 $4,202 15! b4, 832
SAN CX400-CX700 SNAPVIEW UPI $6,926| $6,926 -15% 1964
SAl CX600-CX700 SNAPVIEW UP! $5,564 -15% $6.398
SA SNAPVIEW CX800 UPG T5- $1,330 -16%) $1,629
SAN SNAPVIEW C X400 UP - $649) -15% $746
SA SNAPVIEW CX400 UPG T5- $1,330] -15%| $1,528
SA SNAPVIEW C X600 UP -T4 649 -15% 3746
SA SNAPVIEW CX400 UG T8 30 -15% $0
SA SV CX800 UPG T13-Ta1 30| S15% 30
SAl [CC5.x ARM-CLA -16% $3,303] $2,872 =15% 3,303
SAN CCS.x ARM-CLA) -15% $4.441 $3,862 -15%. 441
SA CC5.x ARM-CLAI -15% 5,579 851 ~15% 579
SA [CC5.x ARM-CLAI -15% 3$6.716] $5,840] -15% $8,716
SA| CCS.x ARM-CLAI ~15% $7.854 $6,830 -15% $7.854
SA| CCS.x ARM-CLAR T6 -15% $14,118 512,277 -15% $14,118
SAN CC5.x ARM-CLAI 5% $20,382 $17.723 -15% $20.382
SAN CC5.x ARM-CLAR -15% $26,634 $23,160| -15% 326,634
SA CCS.x ARM-CLAR -15%) $32,807 28,606 S15% $32,897
SA CC5.x ARM-CLAR 215%, $39,161 $34,053 -15% $39,161
SA CC5.x ARM-CLAR -15%; $45.425 $39,500 -15% $45,425
SAN |CC8.x ARM-CLAR Z15% $51,689 $44,9477 15! $51,889)
SAl CC5.x ARM-CLAR T1 5% $57,940 $50,383 -18! $57,840
SAN CCS5.x ARM-CLAR T1 -15%, $64,204 $55,830] 15! $64,204
SAl 1 CC5.x ARM-CLAR T1 15% $70,468 361,277 5 $70,468
SA 1 C5.x ARM-CLAR Tt -15% 376,732 $56,723 -15 $76,732
SAN 1 C8.x ARM-CLAR T1 -15% 382,696 $72,170 $82,996
SA 1 CC5.x ARM-CLAR T1 -16% $85,247] $77,606) - $89,247
SA| 1 CC5.x ARM-CLAR -15% $98,511 $83.053 - 395,511
SA EMC 20 CC5.x ARM-CLAR 216% 101,775 $88,500 - 101,775
SA EME 21 CC5x ARM-CLAR -15% 108,039 393,847 108,039
SA EMC 22 CCS5.x ARM-CLAR T22 -16% 114,303 $99,384 - 114,303
SA| EMC 23 CC5.x ARM-CLAR T23 A15% 120,554 04,830 - 120,554
SAl EMC L-T24 CC5.x ARM-CLAR T24 -15% 126,818| ,277) - 126,818
SAN EMC CC-AM-CL-T25 CT5.x ARM-CLAR 725 -15% 133,082 723 133,682
SAN EMC CC-AM-CL-T26 CC5x ARM-CLART26 -15% 138,348 179 - 139,36
SA EMC CG-AM-CL-T27 CC5.x ARM-CLAR Y27 5% 145,510) 26,617| -i5 145,610,
sA EMC C-AM-CL-T28 CC5.x ARM-CLAR T28 -15% 151,861 132,063 il 151,861
SA| EMC [CC-AM-CL-T25 CCE.x ARM-CLART29 5%] 158,125 137,500 -1 158,125
SA EMC CC-AM-CL-T30 CC5.x ARM-CLAR T30 - 164,380 142,947 ] 184,385
SAN EMC CC-AM-CL-T31 CCS.x ARM-CLAR Ta1 A 170,653 148,394 -1 170,653
SAN ENC CC-SM-CX4- SAN MGR CX406 0-250 ) 36,197 $7,128] -i5 38,157
SAl EMC CC-SM-CXa- SAN MGR CX400 251. 500 - $6,908] $7.745) 38 8,606
SA EMC CC-SM-CXd- SAN MGR CX400_501-.750 - $6.628) 38,372 BE 5,625,
SA EMC C-SM-CX4- SAN MGR CX400 .7 $10,350 $9,660 -15% $10,350
SA EMC CC-SM-CXd- SAN MGR CX400 1 5% $13.739 11,947 “15% $13.739
SA EMC CC-SM-CX4- SAN MGR CX400 - $17,115 14,883 -15% $17,115
SAN EMC CC-SM-CX4- SAN MGR CX400 ¢ E $20,504 17.830 15% $20,504
SAN EMC CC-SMCXa-T SAN MGR CX400 6. B 523,881 $20,766] -15% $23,681
SAN EMC CC-SM-CXd-T SAN MGR CX400 8.1.10. $27.270 $23,713] 5% $27,270
SAN EME CC-SM-CX4-T10__ [SAN MGR CX400 10.01-12.00 $30,659) 26,660 -15% $30,659
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SA SAN MGR GX400 5
SA| 15
SAN 5
SA <15
SAN 5%
SA -15%
SAl “15%
SA 5%
SAN 75
SAN 15!
SA -15;
SA 21§
SA CCS.1 SAN MGR-CL CX8 -15%
SAl GC5.1 SAN MGRCL CX6 15%
SAN CC5.1 SAN MGR-CL CX6 T5%
SA MGR-CL CX6 15%.
SAl T SANMGR-CL CX8 5%
SA MGR-CL CX6 %
SA MGR-CL CX6 E
SA lg MGR-CL CX6
SAl WMGR-CL-CXB -
SAN MGR-CL-CXE T1 -
SAN MGR-CL-CX6 T15 K
SA MGR-CL-CXE -15%
SAN MGR-CL.CXE 1
SA MG Kl
SA 1
SA 20 T
SAN 21 BE
SAN SAN 22 5%
SA N MGR-CL-CX6 123 5%
SA _SAN MGR-CL-CX6 T24 15%
SA { SAN MGR-CL-CX6 5%
SA -15%
SA 5%
SA X -15%
AN Ic AN MOR-CL-CXB 5%
SAl -SM-CX8-T30 AN MGR-CL-CX6 T30 5%
SA T SAN MGR-CL-CX6 -i5%
SAN AR 4 15%
SA AR 4 5%
SA LAR 4 5%
SA Al 5%
SA A 1%
SAN LA 16%
SAN LA 5%
SAN LA 5
SAN LAR «15*
SAN LAR 4 -15'
SAN 3 LAR 4 +15'
SA (CC5.1 ¢ AR 4 18
SA CC5.1 SAN MGR -CLAR 4 18
SA AN MGR -CLAR 4 18
SAN AN MGR -CLAR 4 -18!
SA SAN MGR -CLAR 4 T8
SA SAN MGR -CLAR 4 BE
SA| SAN MGR -CLAR 4 5%
SA 1 SAN MGR-CLAR 45 5%
SAl AN MGR-CLAR 45 -15%
SAN SAN MGR-CLAR 45 T16%
SAN 1 SAN MGR-CLAR 4 T5%
SAN AN MGR-CLAR 4! 5%
SA| AN MGR-CLAR 15%
SA| AN MGR-CLAR -16%
SAl 5 AN MGR-CLAR -15%
A L T SAN MGR-CLAR “15%
SA X SAN MGR-CLAR 45 15%
SAl L AN MGR-CLAR 45 5%
SA X SAN MGR-CLAR 45 -16%
SA| L SAN MGR-CLAR 45 -15%
SA L SAN MGR-CLAR 4 -15%
SAN L AN MGR-CLAR 4 -15%
SAN SAN MGR-CLAR ¢ 5%
SAN AN MGR-CLAR 4 15%
SAN AN MGR-CLAR 45 1 5%
ESNMGR & ACCESS LOGIX 0-
SAN 250 -15%
ESN MGR & ACCESS LOGIX 251-
SAN .500 -15%
ESN MGR & ACCESS LOGIX 501~
SAN 750 -15%
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ESN MGR & ACCESS LOGIX .751-
SAN EMC ESNAL7-T4 1.00 $10,000] -15% -15% $11.500,
ESN MGR & ACCESS LOGIX 1.67-
SAN EMC ESNAL7-TS 2.00 $13.266 -15% -15% $15.256
ESN MGR 8 ACCESS LOGIX 2.01-
san EMC ESNAL?-T6 4.00 $16,543 -15% $18.024 $16,543 -15% $19,024
ESN MGR & ACCESS LOGIX 4.01-
SAN EMC ESNAL7-T? 6.00 $19.809 -15% $22,780 $19.809) -15% m
ESN MGR'& ACCESSTOGIX 6.01-
SAN EMC ESNALT-T8 8.00 $23.074 -15% $26,636 $23,074 -15% $26.536
ESN MGR 8 ACCESS LOGIX 8.01-
SAN EMC ESNAL7-Tg 10.00 26,340 15% $30,291 $26,340 -15% $30,281
ESN MGR & ACCESS LOGIX 10.014
SAN EMC ESNALT-TI0 12.00 $29.606 -16% $34,047 329,606 -15% $34,047
ESN MGR & ACCESS LOGIX 12.01
SAN EMC. ESNAL?7-T11 14.00 $32,883] -15% $37,815 $32,883) [15% $37.815
ESN MGR & ACCESS LOGIX 14.01-
SAN EMC ESNAL7-T ABOVE 341,571 336,149 -15% $41,571
SAl EMC ESNAL7-T ESN FOR 4700 17.01-20.00 345,327 335,415 -15% $45,377)
SAN EMC ESNALT-T14 ESN FOR 4700 20.01-23.00 $40,083 42,681 6% 349,083
SAN EMC ESNALT- ESN FOR 4700 23.01-26.00 $52,839) 45,047 5% $52,838)
SAN EMC ESNALT-116 €SN FOR 4700 26.01-26.00 356,607 46,223 -15% 356,607
SAN EMC ESNALT- ESN FOR 4700 20.01-32.00 $80,363 $52 489] 15 $60,363
SAN EMC ESNAL? [ESN FOR 4700 32.01-35.00 $84.179) $85,755) 15 $684,119)
SAN EMC ESNCX: ESNM FOR CX400-0-.250 $7.915 16 $9,102
SAN EMC ESNCX4-T. ESNM FOR CX400-.251-.500 $8,606 <153 39,807
SA EMC ESNCXA-T: ESNM FOR CX400-.501..750 $9,308| -15% 10,705
SA EMC ESNCXa- ESNM FOR CX400-.751-1,00 16,000 5% 11,500,
SAN EMC ESNCX4- ESNM FOR CX400.1.01-2.00 13,266 -16% 15,256
[SAN [EMC ESNCX4-T6 ESNM FOR CX400-2.014.00 16,543 15% 19.024
[SAN EMC ESNCX4-T7 ESNM FOR C¥480-4 01500 19,809 15% $22,760
SAN EMC ESNCX4-T8 ESNM FOR CX400-6.01-8.00 26, $23,074 5% $26,536
SAN EMC ESNCX4-T8 ESNM FOR CX400-8.01-10.00 $30.291 §26.340) -15% $30.261
SAN EMC EENCXA-TH ESNM FOR CX400-10.01-12.00 $34,047 $29,606 -15% $34,047
SAN EMC ESNCX4- ESNM FOR CX400-12.01-14.00 7,818 $32,883) -15% $37,815|
SAN EMC ESNCX4- ESNM FOR CX400-14.01-ABOV $41,571 $36.149] 5% 541,871
SAN EMC ESNGX4- ESN FOR CX400 17.01-20.00 5,327 15 15% $45,327
SA EMC ESNCX4-T14 ESN FOR CX400 20.01-23.00 9,083] $42,681 -15% 349,083
SAN EMC ESNCXA- ESN FOR CX400 23.01-26.00 352,839/ $45.047 -15% 839)
SAN EMC ESNCX4- ESN FOR CX400 26.01-2.00 $56,607] $49,223 -15% 807
SA EMC ESNCX4- ESN FOR CX400 26.01-32.00 $80,383) $82,488] 5% $60,363
A EMC ESNCX4- ESN FOR CX400 32.01-35.00 $64.119) $55,758 -15% 364,119
SA EMC ESNCX6- ESN MGR FOR CX600-0-.250 $8,102 7,918] -15% $9,102
SAN EMC ESNCX6- ESN MGR FOR CX800-.251-.5 $9,807] 6081 -15% 897
SA EMC ESNCXe- ESNM FOR CX600-,501-.750 10,708| -1 $10,705)
SA EMC ESNCX6 T4 ESNM FOR CX800-.751-1. N $10,0 -15% $11,500
SA EMC ESNCX6- [ESNM FOR CX800-1.01-2. $12,307| $10,702} C15%; $12,307,
SA EMC ESNCX6- [ESNM FOR CX600-2.01-4 18, $13.968| ~15% $186,063
SA EMC [ESNCX6- ESNM FOR CX800-4.01-6. 8,84 3 -15% $10,819
ELX EMC ESNCX6- SNM FOR CX800-8.018. 18! 75,
[SAN EMC ESNCX6- ESNM FOR :01-10.0 7, . 5% $27,331
SAN EMC ESNCXE-T10 IM.FOR CX800-10.01-12.0 1 7 04 :15%: 1,000
SAN EMC SNCX8-T11 ESNM [} 12:01-14.0 309! -1 B55|
SAN IEMC [ESNOXE-T12 SNM. C 14.91-:ABOV. Y, 4] -18% $38,811
[SAN EMC IESNCXE-T13 [ESN FOR CX800 17.01-20.00 - 215%) 2,366
SAN MC JESNCX6-T14 [ESN FOR CX6800 20.01-23.00 X 106 18 122]
SAN MC [ESNCX6-T15 $43, ~15% $49,800
[SAN EMC ESNCXE-T1 [ESN FOR CXE00 26.01-29,00 346,640] 5% $53,646
SA EMC ESNCXE-T17 ESN FOR CXB00 29.01-32.00 $49,918 -15% $57.402
SA EMC ESNCX6-T18 ESN FOR GX600 32.01-35.00 $83,181 -15% ¥61,758|
SAN EMC ESNCX6-718 [ESN FOR CXB00 35.01-38.00 358,447 5% 364,814
[SAN EMC ESNCX6-T20 ESN FOR CXEOD 38.01-41.00 $56,723 5% 368,682
SAN EMC [ESNCXE-T21 ESN FOR CXB00 41.0144.00 989) -15% $72,438)
SAN EMC ESNCX6.722 [ESN FOR CX600 44.0147.00 | 86,255} -15% 376,194,
SAN EMC ESNCX6-T23 ESN FOR CX800 47.01-50.00 60,521 15% 379,849
SAN EMC ESNCX6-T24 ESN FOR CX800 50.01-63.00 $72,787] 15% 372,787 -15% $83,705
SAN EMC ESNCXB-128 [ESN FOR CX600 53.01-56.00 5% $76,064 -15%] 387,473
SAN EMC ESNCX6-T26 ESN FOR CX600 56.01-50.00 $78, 6% $79.330 -15% $51,228
SAN EMC ESNCX8-T27 ESN FOR CX600 89.01-62.00 82, -15% 62,506 5% $54,868)
SAN EMC ESNCX6-T28 ESN FOR CX800 62.01-65.00 5,862 -18% 862 -15% $98,741
SAN EMC ESNCX8-T26 ESN FOR CX600 65.01-66.00 389,128 -15% $89,128) -15% $102,457)
SAN EMC ESNCX8-T30 ESN FOR CX500 88.01-71.00 $92,404 15% $92.404 15% $106,265
SAN EMC ESNCX6-T31 ESN FOR CXB00 71.01-74.00 $65,670, 5% $95,670) 5% $110,021
SAN EMC ALGX-ESNUP Access Logix 1o ESN Mgr. Upgrade $4,947 -15% -15! $5.689
SAN EMC ESNCX4T1.T4 ESN MGR UPGRADE T1-T4 - 15! 3795
SAN EMC ESNCX4TS-18U5  |ESNM FOR CX400 UPG T5-18 - 15 $3.756
SAN EMC ESNCX6T1.T4 UPGRADE FOR ESN T1.T4 - -18 $785
SAN EMC ESNCXET5-31UP_ IESNM FOR CX600 UPG T5.31 s 18! $3.756
ESN Mgr & Access Logix Tisr 1 1o
SAN EMC ESNTI4UP Tier 4 Upgrade -15%) -15% $705|
SAN EMC ESNT5-18UP ESNM FOR 4700 UPG T5.18, 15% 15% $3.756)
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SAN ALGX.SM-UPG __|ACCESS LOGIX-5AN MGR UPG 5% $5,689) -15%

SAN SCRIT SAN COPY MEDIA 15% $0 15

SAN SC4-5UP CX400-CX500 SANCOPY UPG 15% 38,51 15%

SAN SCa-7UP CX400-CX700 SANGOPY UPG 5% $14.24 15

SAN *ﬁg- up CXB00-CX700 SANCOPY UPG -15% $11,37 15

SAN ARMCL-T1-50) CC5.1 CL ARM T1.5 UPG 15% $1.713 i85

SAN CC-SM-CX2.701___|CC SM CL CX2 0,00-.25 -15% $8,197) -15"

SAN SAN COPY TIER 1 -15% $10,301 -15

SAN CCE.x SM ALS 114 UPG - §722 15

SA CCB.x SMALT 114 UPG - $722 -15

SA SAN MGR CX400 71-4 UPG - 722 -15'

SA CC5.x SM CX6 114 UPH - 722 15

SA| {CC5.1 CL ARM T6-31 UPG R $6,264) -15

SA CC-SM-CX3- 5% $8.006 15

SAN sc-T2 “15% $10,754 -15%

SAN SM-AL5T! 15% $337 o158

SAN SM-AL7-T -16% §3.37 <15

SA SM-CX4.T5- SAN MGR CX400 UPG 7518 -15%) $3,37 15!

SA SM-CX6-T CC5.x SM CX6 1531 UPG 6% 3,37 -15%

SA CC-SM-CX2-T03___|CC SM CL CX2 501-75 - $0,628 18

SA SC-T3 SAN COPY TIER - ,206 15!

SA CC-6M-CX2-T04__|CC SM CL CX2_751.1.0 - 18!

SA SC-T4 SAN COPY TIER - 513

SA CC-SM:CX2:705___|CG SM GL CX2 1.01:2.0 -16% 15%

SA SG-TE SAN COPY TIER 15% -15%

SA CC-SM-GX2.706___|CC 5M CL CX2 2.014.0 15% -15%

SA SC-T6 SAN COPY TIER -15%) -15%

SAN CC-SM-CX2-T07 |GG SM CL CX24.01-8.0 -15% -15%

SAN SCT7 SAN COPY TIER 5% 5%

SAN CC-SM-CX2-T08 _|GC §M CL CX26.01-8.00 -15% -15%

SA SC-T8 -15% 5%

SA CC-SM-CX2-T0D 1-10.0 6% 15%

SA SC-T8 15 5

SA CC-SMLX2-T10 01-12.0 15 <

SA CC-SM-CX2-T11 01-14.00 -i5; B

SAN GC-SM-CX2-T12 01-17.0 15! -1

SAN SCT 15% 4

SA SC- COPY TIER 1 15% -

SA SC- COPY TIER 1 5

SAN SC- COPY TIER -

SAN SC- IER

SA SC- 1ER -16%

SAN SC- 1ER -15%) -

SA SC- IER -15% -

SA B -16%

SA SC- 5% 5

SA SC-T20 -15% 5

SA SC.T21 15% 15!

SA SC-T22 1ER 22 -15% B

SA SC-T23 JER 23 -15% 18!

SA SC-T24 1ER 24 -15% -15%)

SA SG-T25 1ER 25 -16%] 16!

SAN SC-T26 1ER 26 -15% <15

SA SC-T2r FiER 27 -15% 16!

SA 5C-128 1ER 28 6% -

SA SC-T28 TIER 28 -15%

sa SC-T30 1ER 30 Tig% 5

SA S§C-T31 TER 31 -15%

SA VEAN-KIT VISUALSAN COMPONENTS KIT 5% 5

SAN VSAN-TRYBUY VSAN TRY AND BUY -15%

SA VSRM-TRYBUY __|VSRM TRY AND BUY -16% e

SAN VSAN-CE-PKG GNFG ED PKG -15%

SAN AN-NE-PKG IVisy NETWK ED PKG 5% -

SAN VSAN-PE.PKG PERF ED PKG -16%

SAN VSAN-SE-FKG STD ED PKG - B

SAN VSAN-CEPE-UP CNFG-PERF UPG -

SAN VSAN-NECE-U NETWR-CNFG UPG. - -

SA [VSAN-NEPE-U | NETWK-PERF UPG

SA [VSAN-SECE-U STD-CNFG UPG B

SA VSAN-SENE-U D-NETWK UPG 5% -

SA VSAN-SEPE-U D-PERF UP 5% -

SA VSAN-32PRT-UP. 7 PORT UPG 5% -

SA IPCFT1.74 CIFS, IP4700, T1.74 UPG -15%. -7

SAl IPCFT5-T12 CIFS. 1P4700, T5-T12 UPG 15% -1

SA PFPT1-T4 1P4700 FTP ENBR UPG T1-14 15% T

SAN IPFPT5-T12 leuno FTP UPG T5-T12 -15% -

SAN iPNDT1-T4 NDMP, IP4700, T1-T4 UPG -15%

SAN |IPNDT5-T12 NDMP, IF4700, 15-T12 UPG -15% -

SAN Ig«- (50} NFS, 194700, 11.T4 UPG 5%

SAN IPNFTS-T12 NFS, 1P4700, 16.512 UPG 15% -

SAN IPSVT1-T4 SNPVWIIP IP4700,11-T4 UPG 15% $746 $645 18!

SAN IPSVT5-T12 SNPYWNIP IP4700.T5- T12UPG 5% $1.529] suﬁ <15
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SAN CX500 TO CX700 SC UPGRADE $4.947] - 35,689 $4,947 -15%

SAN CX500 SAN COPY $17,066 314,840 15

SAN CX500 SAN COPY. 30| $0 15

SAN CX700 SAN COPY $22,755) $19,787) -15

SAN CX700 SAN COPY $0 S0 -

SAl CX300 SNAPVIEW 36,386 35,553 -

SAN __]CX300 SNAPVIEW MEDIA S0 $0]

SAN CX500 SNAPVIEW $0,689) $8,426 -

SAN CX560 SNAPVIEW MEDIA 30 30

SAN CX700 SNAPVIEW $12.772 $71.108] -

SAN CX700 SNAPVIEW MEDIA $0 90| B

SAl AZD-MSG-CX3 CX3 MSG ARCHIVE $23.783 $20,681 N

SA CC-SM-CL-T01 CC SANMGR-CLARHON T01 $8,187] §7.128 -15%

SA AZD-MSG-CX5 |CXS MSG ARCHIVE $39,635 $34.468 -15%

SAN CC-SM-CL-T02 CC SANMGR-CLARIION 102 $4.506 7,745] ~15%

A AZD-MSG-CX7 CX7 MSG ARCHIVE $55,454 $48.255] -15%

SAN CC-SM-CL-T03 CC SANMGR-CLARHON 703 $9.628 $8.372] 15%

SAN CC SANMGR-CLARIION T04 $10.350 $6,000] -15%

SAN CC SANMGR-CLARIION T05 313,730 $11,947 15%

SAN CC SANMGR-CLARIION Y06 48 -15%

SAN CC SANMGR-CLARIION T07 15%

[SA ANMGR-CLARIION T08 5%

SAN ANMGR-CLARIIGN 108 -15%

SAN ANMGR-CLARIION 5%

SAN CC SANMGR-CLARIION -15%

SAN CC SANMGR-CLARHON 5%

SAN CC SANMGR-CLARION 18%

SAN CC SANMGR-CLARIION 15%

SAN CC SANMGR-CLARION 5%

SAN CC SANMGR-CLARION T1

SAN EMC CC SANMGR-CLARRGN 11

SAN EMC CC SANMGR-CLARIION T1 -

SAN EMC CC SANMGR-CLARHION T1

SAN EMC CC SAl B

SAN EMC CC SAI 15%

SAN EMC. CC SA 5%

SA| EMC CC SA K]

SA EMC CC sA -

SAN EMC CC SA -

SAN EMC CC SA B

SAN EMC CC SAl

SAN EMC CC SA| 5

SAN EMC CC SANMGR-CLARIION 129 -

SA EMC c CC SANMGR-CLARIION T30 5

SA EMC CC-SM-CL-T31 CC SANMGR-CLARION T31 -15%

SA EMC AL400-NAS CX4D0 ACCESSLOGIX FOR NAS -15%

SA EMC ALGO0-NAS [CXB00 ACCESSLOGIX FOR NAS 18!

SAN EMC NW110-FD NETWIN 1U WINDOWS NAS 15!

SAN EMC CNRENGS BNODE G3 §TORAGE UPGRADE -

SA EMC CNRENUPG3 8 NODE G3 FIELD UPGRAGE

SAN EMC CNRGBECON [CNR INTR-RACK EXP KIT 4GB -

SA EMC CNRGTWYING3 _ |CUA 1 NODE GEN3 -

SAN EMC CNRMOD-US CNR MOGEM US ONLY 5%

SAN EMC CNRRKBNG3 CNR BNODE GEN3 ENTRY RACK $36.170 15% $41,596 $36,170 -1§

SAN EMC CNRENMSWG3 CENTERA BASIC SW RTU GEN3 $54,979 15% $63,226] $54.979 18

[SA EMC CNRENPSWG3 CNR PARITY SW RTU G3 65,574 15% $75411 $65,574 <15

SAN EMC CNRENPUPG3 CNR PARITY SW G3 UPGRADE $12,500] -15% 14,375 $12,500 18

SA EMC CNRCELIC CENTERA COMP ED RTU $8,702 -15% 10,007 $8.702, 15!

SA EMC ICNRCEPLUSLIC CENTERA COMP ED PLUS RTU $8.702] -15% 10,007} $8,702] -15

SA EMC CNRGPLLIC CNR GEN PUBLIC LIC SW $0) -15% $0 -18!

SAN EMC CNRGTWYHA UNIV ACS SW WHA+RET $13,691 -15% $15,745 $13.691 -15'

SA EMC CNRGTWYHAUPG TUNIV ACS UPGRADE TO HA 5.475) 15% $6,301 $5,478] -15%

SAl EMC CNRGTWYPROG _[UNIV ACCESS PROGRAM 50 -15% $0 $0 15

SA EMC CNRGTWYRET UNIV ACS RETENTION SW $10.957 -15% $12.601 $10.957] 15

SA EMC CNRGTWYRUPG __[UNIV ACS SW RET UPG $2.734) 15%) 15

SA| EMC CNRGTWYSW UNIV ACCESS SWKIT $8,213] 5% 18

SAN EMC CNRREPSW. CENTERA RPL ENT SW $6,800] 5% 15

SA EMC CNRSWRKZRK CNR RAGK TO RACK ENT SW $2.181 -15% -15

SAN EMC CAT6CBL100 UTP CAT6 CABLE 100 WHITE $149) -15% 5

SAN EMC CATBCBL2S UTP CAT 6 CABLE 25 WHITE $74 5% -15

SAN EMC CNRGBOGPW POWERCORD FOR OPTICAL GBE 15% 30, $0 15% 0
SAN ENMC FW40U-US Gual 400 Rack Power Cord US, 5% $844 3 5% 36844
SAN EMC PW40U-ASTL DUALRACK PWRCORD AUST, -15% $6ad] 340 -15% $84a
SAN EMC PW40UIECS DUAL 40U PWRCORD-INTL -15% $844 34 15% $8ad
SAN EMC CAT5CBL100 100° CATS LAN CBL CNGT 5% $171 49 15% $171
SAN EMC CATSCBLZS 25 CATS LAN CBLGNCT 5% 386 $74 ] 366,
SA EMC CNRRTSWCH D7 Bpi GbE IR swich inter 15% $13.213 $11.489 a $13.213]
SAN EMC OBX-OPT-KIT DBX OPT SW KIT -T5% $0) $0 A 30
SAN EMC RML-LINUX RMLOCAL LINUX CL KIT. -15% 30| 0] <15 30
SA EMC IA-|0<20M3 OC-48 SR, BDB,1310NM, SC -15% 34,441 $3,862 -15% 34,441
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SA A-10-202-02 OC-48 LR-2,2608,1550NM,SC 15% §7.011 15% $6.062
SA A-10-205-01 STM-16 I-16,8D8,1310NMSC ~15% $3,862) 5% 34,441
SA [A-10-207-01 STM-16-16.2,2808,1850 § 15%| $7011 15% $8,062
SA A1D-211-02 OC-12 IR-1,1308,1310NM, S -15% $2,649) -15% $3.045]
SAN A-10-216< STN4 5-4.1,1308,1310NMSC -15% $2,649 -15% $3,046
SAN A-10-221 (GC.3 1R-1.1308,1310NM,SC _ 15% $1,080 5% $2,288/
SAN A-10-226 STM-1 §-1.1,13D8,1310NMSC -16% 31,680 -i5%, $2,288
SAN A-10-353-4 SX SFP MMFB50NM,LC -15% 5138 $117 - 138]
SAN A-10-354-¢ ESCON SFP MMF1310NMLT 15% $164 $160] 5 184
SAN A60-104-C NA RMTE SUPPRT SITE MODM 5% (3E3 170 - 196
SAN 164-6104-802 EMEA RMTE SPPRT SITE MODM $298 -15%! $343 $208| 5% $343)
SAN 164.6104-503 UK RMTE SPPRT SITE MODM 3298 6% _3343] $298 5% $343/
SAN (A-10-400-01 4PORT CM NG SFPS 38,064 5% $9,.273 $8.064 5% $9.273)
SAN A-10-440-11 4PORT CM WIDATCOMP NO SFP $18.383 -15% $21,140 $18.383 -15% §21,140
SAR A-T0442.91 2PT CM DS3,DATCMP NO SPFS $11,521 5% $13,249) $11,521 5% $13.248
SAN C-FCI-ESM MGMT PACKAGE $6.521 5% $7,499 $6.521 5% 37,459
SAN CX-CLARIX JAPAN/KOREA BADGE FOR CXNN S| -15%

SAN 12-1484:0002 BLACK INSTALL KIT KVM 38 -15%

SAN 12-2157-7001 FBR CHNL COP CONNECTOR $1.53 -15%

SAN 12-2404-0002 MAS-EX IBM DBZ DUAL ESCON $39,57 5%,

SA| -2405-0001 LEVEL 1 SPARES KIT $1,27 15%

SA -2433-0001 M- FICON INTERFACE KIT $12,340 -15%

SAN -2434-0001 EX-ESCON CHNL INTERFACE $10,638 5%

SA 33 TAWI-AD0 ABWOM-UP,5-BAND BLUE(1-5) -15%

SAl 33-1LA3-AD1 CP, MCOMH, MASTER COMM 5%

SAN 133-1WC1-A00 CP, WCI-AP,RATE TUN, GBIC 15%

SA 133-8ST1-FO0 TRVR. 1310NM ESFP 1G/2G 5%

SAN 14.3525-0001 MAS-EX 1YR ON-SITE SPRT J15%)

SA| TURN-UF 3 TEST HARDWARE 5%

SAl BASICPLUS BRNZE MTN 1 YR 5%

SA [A-10-901-01 PWR CABLE 120 VAC NA 6F71 5%

SA [A-80-001-01 CNZK SOLUTION STARTER KIT 15%,

SA [A-80-010-01 CNZK DS3 SOLUTION T5%

SA A-80-011-01 CN2K DS3 SOLUTION SPARES T5%

SAN C-FCB-FIC-CAS -15%

SAN CBL-EC-HO-1 -15%

SaN FASTORZ-L2 %

SAN UZ-5CART 6 LTO2 TAPES 200GB EA 5%

SAN P 100000CE LEX DUAL PORT HBA 15%)

SA 100SLOT BRONZE 1YR -15%

SA 100SLOT GOLD 1YR 5%

SAN T 100SLOT SILVER 1YR 5%

SA T SC100 BRONZE 1YR -

SAN f SC100 GOLD YR -

SAN T SC100 SILVER YR

SAN SC10K BRONZE 1YR

SAN SCI0K GOLD 1YR

SAN SCIOK SILVER 1YR

SAN SC24 BRONZE 1YR

SaN SC24 GOLD 1YR

SAN SC24 SILVER YR 5

Sa (T §CI2K BRONZE 1YR 15%)

SA| NT SCIZK GOLD 1¥R 15%)

SA MNT SCI2K SILVER 1YR 15%|

SAl MNT SCSI DRV BRONZE 1YR -15%

SA MNT SCS) DRV GOLD 1YR -15%

SA MNT ECSI DRV SILVER 1YR 15%

SA EXTENDED MAINTENANCE -16%

SAl DCM-A-80, B0KM NOSF COMP. Y5%

SAl Pissuux 12-PORT 5%,

SA PFM ICM UP TO 14768 -15%]

SA MNT 100SLOT BRONZE 1YR -15%

SA 100SLOY GOLD 1YR <15%

SA 100SLOT SILVER 1YR 5%

SA| FC DRV BRONZE 1YR 15%

SA| I FC ORV GOLD 1YR -15%]

SA T FC DRV SILVER 1YR -15%

SAN SC100 BRONZE 1YR -15%

SA SC100 GOLD 1YR -15%)

SA SC150 SILVER YR -15%

SA SC10K BRONZE 1YR 15%)

SA SC10K GOLD YR -15%]

SA SCTDK SKLVER 1YR -16%)

SAN 5C24 BRONZE 1YR -15%

SAl SCZ4 GOLD 1YR 5

SAN 5C24 SILVER VR EL

SAN SCI2K BRONZE 1VR E

SAN SCI2K GOLD 1YR 18

SAN SCIZK SILVER 1YR -15%
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SAN EMC R-SDR-BR1 MNT SCS{ DRV BRONZE YR 5%

SAN EMC R-SDR-GO1 MNT SCSI DRV GOLD 1YR ﬁL

SAN EMC R-SDR-Si1 MNT SCS) DRV SILVER 1YR -15%]

SAN EMC S01-0002-M01 SW. MTM -PER NODE LICENSE -16%|

SAN EMC S01-000Z-RTM ICIENA SFTWR MTM LIC ONL 58

SAN EMC SCI00-INST SCALAR 100 INSTALLIPS -15%

SA EMC SC24-1X12 SCALAR24 /1 LTO2 DRIVE 5%

SA EMC SCZ4-RCKMT SCALAR 24 RACKMOUNT KIT 5%

SAN EMC [SX-T1-CELXXX___ |NUVIEWT1 LICATYR MNT NSSX 5%

SA EMC VSANCLAR300DP _|VSAN-CE FOR NAV3OODP PKG -15%

SAN EMC SRMCLAR300WG [VSRM-DSE FOR NAV30OWG PKG -15%)

SAl ENMC. -2168-7001 FBR CHNL M-M LC CONNECTOR 5%

SA EMC 2404-0012 MAS-FX IBM D82 DUAL MMFIC 15%

SA EMC -3405-0002 LEVEL 2 SPARES KT 75%

SAl EMC -2433:6002 SMODE FICON INTERFACE KIT 18%)

SAN EMC 133.7AW1-800 ABWOM-UP 5-BAND RED{7-11) 6%

SAN EMC 133-10C1-A08 DCM-LF-B80.80KM LEAT COMP 5%

SAN EMC 1331K11-A23 KIT, MAIN SHELF, 23V 5%

SAN EMC T33-1KT1-823 KIT, EXPANSION SHELF 23V 5%

SAN EMC 133.85T1-G00 TRVR,1310NM ESFP OC-48 SR B

SAN EMC 14-1838-1003, [2 DAY ON-BITE INSTALL

SAN EMC 14-3525-0002 MAS-EX 1YR PREM SPRT -

SAN EMC 600-2000-7T5 TURN UP & TEST CN2K MGR | g)

SAN EMC 801-2000-8P81 BASICPLUE BRNZMTN TYR EXT 5%

SAN EMC [A-10-812.01 PWR CABLE 220 VAC EU 6821

SAN EMC CBL-SC-HD3 SCSI CABLE HD68 3 FT

SAN EMc K64-8080-901 CNZK 4PORT WIDATCOMP SOLU

[M _lemc K&4-80B1-901 CNOK 4PORT WMATCOMD cpaR

SAN EMC L2-CLN-CART LTOZ CLEANING CARTRIDGE

SA EMC LP10606-€ EMULEX PCI HBA

SAl EMC M 100SCBRZT _ [MNT100SLOT BRONZE YRZORS

SAN EMC M-10650-G023__|MNT 100SLOT GOLD YR2OR3

SAN EMC M-100SL-5123 MNT 1005L0T SILVER YRZOR

SAN EMC MSC100-BR23__ IMNT SC100 BRONZE YRZORS

SAN EMC M-SC100-G023___|MNT SC100 GOLD YRZOR3

SAN EMC M-SC100-8123 MNT SC100 SILVER YR20R3

SAN EMC M-SC10K-BR23__|MNT SC10K BRONZE YRZO0R3

SAN EMC M-SC10K-GOZ3___JMNT SC10K

SAN EMC M-SC10K-8123 MNT SC10K SILVER YRIORS

SA EMC M-SC24-BR23 MNT 5C24 BRONZE YR20R3

SA EMC M-SC34-G023 MNT SC24 GOLD YR20R3

SA EMC M-SC24-5123 MNT 524 SILVER YR20R3

SA EMC M-SCIZK-BRZ3 MNT SCIZK BRONZE YR20R3

SAN EMC M-SCI2K-G023____|MNT SCI2K GOLO YRZOR3

5A EMC M-SCIZK-8123 MNT SCIZK SILVER YRZOR3

SAN EMC M-SOR-BR23 MNT SCSI DRV BRONZE YRZ0

SAN EMC M-SDR-GO23 MNT SCST DRV GOLD YRZOR3

SAN EMC M-SDR-5123 MNT SCSI DRV SILVER YR20

SAN EMC M3-C-FC9-128 EXTENDED MAINTENANCE

SA EMC NXAMPVG 1 CP, VGAVARIABLE GAIN AMP

SAN EMC NXMUXDE 1 [CP.GROM; 2-FORT, 850NM

SAN EMC NXWCCXXO CP, WCI-2R GOPSIETR, CHXX

SAN EMC NXWPSUML WPSY O-UPSR SPLIT,62.5UM

SAN EMC PEM-CAPM.T0Z ___|PFM IGM AT LEAST 1578

SAN EMC R-100SL-BRZ3 MNT100SLOT BRONZE YR20R3

SAN EMC R-1005L-G023 MNT 1005LOY GOLD YR2OR3

SAl EMC RTI00SL'5123 MNT T00SLOT SILVER YRZOR

SAN EMC R-FCOR-BR23 MNT FC DRV BRONZE YR2OR3

SAN EMC R-FCDR-G023 MNT FC DRV GOLD YR20R3

SAN EMC R-FCDR-§123 MNT FC DRV SILVER YR20R3

SA EMC R-SC100-BRZ3 MNT SC100 BRONZE YRZOR3

SA| EMC R-SC100-GO23___ [MNT SC100 GOLD YR20R3

SAl EMC R-SC100-5123 MNT SC100 SILVER YRZ0R3

SAN EMC R-SCTOK-BR23___|MNT SC10K BRONZE YRZORS

SAl EMC R-SC10K-G023 _ |MNT SC10K

SA EMC R-5C10K-§123 WMINT SC10K SILVER YR2OR3

SAl EMC R-SC24-8RZ3 MNT 5C24 BRONZE YRZOR3 31,896
SA EMC R-SC24-GOZ3 MNT SC24 GOLO YR2OR3 $3,309)
SA EMC R-5C24-8123 MNY 5C24 SILVER YR20R3 $2,373
SA EMC R-SCI2K-BAZ3 MNT SCI2K BRONZE YR20R3 34,264
SA| EMC R-SCI2K-G023 [MNT SCIZK GOLD YRZOR3 $7,487
SAN EMC R-SCIZK-5123 MNT SCIZK SILVER YRZOR3 $5,346
SAl EMC R-SOR-BR23 MNT SCEi DRV BRONZE YR2G $551
sA EMC R-SDR-GO23 [MNT SCSI BRY GOLD YRZORA $966
SA EMC R-SOR-§123 MNT SCSI DRV SILVER YR20 $685)
SAl EMC S01-0004-710 CIENA SFTWR MTM SVR R7.1. $22,170) $25,456
SAl EMC 501-0004720 SW, (MEDIA) MTM, R7.2 - $3,664 33447 15 $3,964
SAN EMC SCTOK-INGT SCALAR 10K INSTALLIPS $16,160| 75 $18,684 $16,180 B $18,584
SAN EMG SCza-2XL; [SCALARZ4 /2 LTO? DRIVE $15,980) 15 $18,388) $15,669) 15% $16,368
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SAN SX-T2-CELXXX NUVIEWTZ LIGR1YR MNT NX5X $57,021 -15% $65.574) $57,021 5% $65,574
SAN VSANCLARIODEN _|VSAN-CE FOR NAV300-EN PKG $6.840) 5% $7.866) $6.640 5% $7.866
SAN SRMCLARJ00DP _|VSRM-DSE FOR NAV3DODP PKG $4,429) 5% $4.429
SAN 2.2404-0022 MAS-F X IBM DB2Z DUAL SMFIC 5% $57,255,
SAl 33-1KT1-E18 START KIT,MAIN SHELF 18V $12,634
SAN 33-1KT1-F19 START KIT, EXP SHELF, 18V 36,362
SAN 3-8GB1-BXX TRVR, DWDM GBIC, CHXX - $4,001
SAN 14-1838-1005 EXTRA DAY ON-SITE INSTALL - $1,321
SAN 14-2625-0011 MAS-FX 1YR ON-SITE SPRT 18 $12,882
SA 164-0902-901 PWR CABLE 220 VAC UK 6F71 15! $12
SAl 38-1062-11 16 TAPES - SOLT 220320 15 3381
SAN |PER AMP_SHELF MATERIALS 15 $2,471
SAN BASICPLUS BRNZMTN 2YR EXT 6% $24.018
SA 5% $135!
SA CNZK 4PORT SOLUTION 15% $25.043
SAN CNZK 4PORT SPARES “i5% $18,021
SA _|LP10000EXDC-€___|EMULEX PCI EXPRESS DUAL -15% 639
SAN |LP10500C € EMULEX DUAL PORT HBA 15% ,807
SAl M-100SL-BR45 15% 852
SAl M-1005L-GO45 -15% 872
SAl - 100S1-5M5 -15% 762
SAl 5% 30
SAN -15% $1,306)
SAN 15% $1,077
SAN 5% $3,328]
SA 5% $771
EQ -18%

SA -15%

SAl -15%

SA -15%

SA -15%

SA -15%

SA] 15%

SA M-SC24-BR45 -

SA M-SC24-GOAS 5

SAN M-SC24-5145 .

SAl "

SA

SA K

SA

SA 5

SAN

SAN TENANCE

SA| RDM, 2-PORT, 1310NM -

SA NXWCCXXN CPWCI-AF RATE TUN, CHXX

SAl NXWPSUPM WPSU O-UPSR SPLIT PM=50UM

SAl CM AT LEAST 2518 -

SA| MNY100SLOT, BRONZE YRAORS 15!

SA MNT 100SLOY, GOLD YR4ORS 15%

SAN MNT 100SLOT, SILVER YR4OR 15%

[SAN MNT FC DRV, BRONZE YRAORS “15%

SAN MNT FC DRV, GOLD YR4ORS “T6%

SAN MNT FC DRV, SILYER YR4ORS 15%

SAN MNT SC100, BRONZE YRAORS -15%

SAN MNT SC100, GOLD YR4ORS

SAN R-SC100-515 'MNT SC100, SILVER YR4DRS -

SAN R-SC10K-BR45 MNT 5C10K, BRONZE YR4ORS

SAN R-SC10K-GO45 MNT 5100, GOLD YR4ORS -

SA R-SC10K-SK5 MNT SC 10K, SILVER YRAORS -

SA| R-SC24-BR45 MNT S5C24. BRONZE YRAORS EE

SA| R-5C24-GO45 MNT SC24, GOLD YR4ORS 15

SA R-SC24-545 MNT §G24, SILVER YR4ORS

SAN R-SCI2K-BR45 MNTY SCIZK, BRONZE YR4ORS

SAl R-SCI2K-GO4S MNT SC100, GOLD YR4ORE P

SAN R-SCIZK-S14S MNT SCI2K. SILVER YR4ORS N

SAN R-SDR-BR4! MNT SCSI DRV, BRONZE YR4O -

SA R-SOR-GO45 MNT SCS) DRV, GOLD YR4ORS -15%)

SAl R-SDR-SI45 WNY SCSI DRV, SILVER YR4O -

SAI 710 CIENA SFTWR MTM GTWY R7.1 S

SA! 710 SW, (MEDIA), CIT, R7.1.0 -

SAN SCALAR100 LTOZ DRIVE -

SAN SCALARZ4 REMOTE MGMT UNIT

SAN SCI2KNST SCALAR 12K INSTALLIPS 5

SAN SX-W1-NETXXX NUVIEW WNSVR LICETYR MNT

{SAN_ EMC VSANCLARSO00P _{VSAN-PE FOR NAVSOODP PKG A5%

SAN EMC VSRMCLAR30O0EN |VSRM-DSE FOR NAVIOOEN PKG -15% $6.876 -15%

SAN EMC 133-TAW1-D00 ACWOM-UP, 15 CHAN RED 5% $29,800 15%

SA| EMC 14-2525-0012 MAS-FX 1YR PREM SPRT 5% $9,310, BE

SAl EMC 35-1063-01 SDLT CLEANING CARTRIDGE 15% $86 15!

SAl EMC 800-OLME-SMU __|PER SYSTEM SHELF MATERIAL 15% $4.930] $4.287] 15
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SAN EMC 801-2000-BPS0 BASICPLUS SILVER MTN 1 YR -15% $12,009 $10,521 BE
SAN EMC CBL-5C-HD-20 SCS| Cable HDEB 20 -15% $257] $223) -15!
SAN EMC LP10S0-E EMULEX HBA -15%) 3656 $745) 15!
SAN EMC LF1050EX-E EMULEX PCI EXPRESS SINGLE -18% $856) $745] 15
SA EMC M-FCDR-BR23 MNT FC DRV BRONZE YRZOR3 15% 798| $601 -15%)
SA EMC M-FCDR.GO23 [MNT FC DRV GOLD YR20R3 -15% $1,407] 1223 5%
SAN EMC M-FCDR-S123 MNT FC DRV SILVER YRZOR3 5% $991 $862) 6%
SA EMC NXWCCXXW. CP, WCI, 10GBE LAN, CHXX 5% §38,146 $33.170 -15%
SA EMC NXWPSUPR WPSU.O-UPSR SPLIT,PR=1310 15% $669)| $755) -18%
SAl EMC PFM-CAPM-T04 ___|PFM ICM AT LEAST 4078 8% S181% §i.674 8%
SA EMC 502-0003-710 CIENA SFTWR MET R7.1.0 6% $6,108) 308 1%
SA EMC SC-UPG-INST SCALAR UPG INSTALL/PS -15% $4,404! $3,830] <15
SAN EMC §C100-FLOOR SCALAR 100 FLOOR MODEL KI -15% $343] 3208 <18
SAN EMC SCRK-(2 SCALAR 12K LY0?2 SCSI DRIV -15%, 9,359 $5.138) 15
SAN EMC SCRK-L2-FC SCALAR 12K LTOZ FC DRIVE 6% $6,06) $6,681 -18
SAN [EMC SX-SER-EMC NUVIEW PE DOM MIN TV 2 15% 33,152 $2.723 -15!
SAN EMC VSANCLARSODEN _[VSAN-PE FOR NAVS0O-EN PKG S18% $14,25))] $12,304 15
SA EMC VSRMGLARSOOWG |VSRM-DSE FOR NAVS0OWG PKG -15%
SA EMC 19113202 & TAPES SOLT 600 -15%)
SA EMC 133-1BW1-BXX BWDM-UP, BAND, BAND XX -16%
SA EMC 800-OLME-TTA [TURN-UP & TEST AMP SHELF 15%
SAN EMC 801-2000-BPS1 BASICPLUS SILVMTN 1YR EXT -16%
SA EMC CBL-FC-100M:5 _|100M MULT-MOD CABLE 50MIC 15%
SA EMC LP2002C-E SINGLE PORT 2GB FC CPCI 15%
SA EMC PFM-CAPM-TO5 __|PFM ICM AT LEAST 60T -15%]
SAN EMC SC100-RCKMYT SCALAR 100 RACKMOUNT KIT -15%
SAN EMC SCioK-L2 SCALAR 10K LTOZ SCS DRIV -15%
SAN EMC SCI0K-L2-FC SCALAR 10K LTO2 FC DRIVE -15%)
SAN EMC VSANCLAR700DP _|VSAN-FE FOR NAVI00-DP PKG 5%
SAN EMC VSRMCLARSOODP [VSRM-DSE FOR NAVSQODP PKG -15% 36,876/ 35,879 -18
SAN EMC 133-1CW1-CXX CWDM-UP, 3 CHAN, BAND XX -15% $4.808 $4.181 q
SAN EMC 600-OLME-TTU TURN-UP 8 TEST IST SHELF 6% $12,026 $10,457) -1
SA EMC 801-2000-BPS2 BASICHLUS SILVMTN 2YR EXT 15%, $34,476 339,678 -1
SAN EMC CBL-FC15M-5 15M MULT-MOD CABLE 50MIC 5% $135] 3717, 5]
SAN EMC LP80020C-E DUAL PORT 2G8 EMULEX BOARD $1,468 - 588 $1,468 -15!
SAN EMC LPOON2LE SINGLE PORT 2GB FC PCI $1.096) - 260 $1,006 15
SAN EMC NXLNCEFF CP, OSM. OSC SPLITTER MQOD $3,574] - Rk $3.574 15 54,111
SAN EMC PEM-CAPM-T06 __ |PFM ICM AT LEAST 10078 $1.728) 3 287 $1,128 15 297
SAN EmC SC100-5P§ SCALAR 100 2ND POWER SPLY $1,304 - 1603 $1.384 -159 603
SAN EMC SC24-1XL2U SCALAR24 - 1LT02 UPG, 36,608, 5% 597 36,606 159 §7,597
SAN EMC VSANCLAR7O0EN _|VSAN-PE FOR NAV700-EN PKG $14,957 5% $17,201 §$14,957 15% 317,201
SAN EMC VSRMCLARSOOEN |VSRM-DSE FOR NAVSOOEN PKG $12,384 -15% $14,253 -15% $14,253
SAN EMC B00-OLME-TTUA _ |[TURN-UP & TEST ADD SHELF $3.862, -15% 34,441 T159 $4,441
SAN EMC CBL-FC-15M-6 15M MULT-MOD CABLE 62MIC $317 5% $135] ~15% $735
SAN EMC PEM-CAPM:TO7 _ |PFMICM AT LEAST 15078 5979 -15% $1.126 T15% $1,126
SAN EMC SC100-36 SCALAR 100 36 SLOTS 36,085 -15% $6,958 -15% 36,508
SAN EMC SC100-PKG SCALAR 100 PCKG 3117 15% $135) -15% $135
SAN EMC VSRMCLARTOOWG |VSRM-DSE FOR NAVIOOWG PKG $3,851 -1 34,429 $3,851 -15! 34,429
SA EMC CBL-FC-2M-5 2M MULT-MOD CABLE 50MIC 385 -1 398 [ <15 $98]
SAN EMC LPB00ZS-E SINGLE PORT 2GB FC SBUS 31,202 3] $1382 $7,202 -15% $1.382
SA EMC N-502-AA NETOPSEMTN ASIA $10.617 ) +15% $12,210
SAN EMC PEM-CAPM-TOB___ IPFMICM AT LEAST 25078 $830 -1 -15%
SAN EMC SC100-72 SCALAR 100 72 SLOTS §$11,457 T ~15%
SAN EMC SCi2K-10 SCALAR 12000 10 BLADE 36,053 a 5%
SAN EMC VSRMCLAR7000P |VSRM-DSE FOR NAV700DP PKG 58,117 -1 -18
SAN EMC CBL-FC-30M-5 30M MULT-MOD GABLE 50MIC $149] il <15
SA EMC LP98020C £ [DUAL PORT 2GB EMULEX $1.468) -1 15!
SAN EMC N-502-CL NETOPS&MTN CIENA UK §1,277 - -18
SAl PFM-CAPM-TOS _ |[PFM ICM AT LEAST 400TB §713 - -15
SA SCALARIZ000 100 SLOTS $43.148 15% -15%
SAN SCALAR 12000 -16 PARTITNS $5.447] -16% 15%
SA VSRMCLAR700EN _|VSRM-DSE FOR NAVZOOEN PKG $23 a74l -15% -18
SAN [EMC " 1s01.0LME-BPS0__|BASIC PLUS-SILVER 15T YR $0 -15% <15
SAN - 30M MULT-MOD CABLE 62MIC §149) 15%) -15
SAN EMC EMULEX HOSY BUS ADAPYER $1,064 15% 15
SAN [N-502-CM___ INETOPSAMTN CIENA LUSA $1,277] A5% -18"
SAN PFM-CAPM-T10 PFM ICM AT LEAST 60078 3617 -15%) -15
SAN QLAZZ09FSE Oual Port 16D FC SBUS 31863 S15% <15
SAN [SCI2K-200 — " [SCALARIZ2000 200 SLOTS 350,074 -15% 15%
SA [SCIZK-E-STN ____|SCIZK - VE UPG -EXP MOD $2,609| -15%| -15
SA BASIC PLUS-SILVER 1¥YR EXT . $0| ~15%] 30} $0) -15
SAN ENC CBILFC-50M-5 50M MULT-MOD CABLE 62MIC $i01 S15% $220, 3181 15
SAN EMC EMULEX HOST BUS ADAPTER $T77, -15% 83 3777, <15
SAi EMC [M2-C-E3K-HA 12 YR MAINTENANGE $4,300) 15%] $4,955] $4,300 18"
SA| EMC [N-502-EC___ INETOPS&MTN CSTST EMEALA $9,553| -15%] $10,986] $9,553] -15
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[saN [PFM-CAPM-T11___|PFM ICM AT LEAST 100078
SAN QLA40T0-E-SP SINGLE PORT OPTICAL ISCS
SAN SCALAR 12000 2N POWER UPG
SAN SCi2K-400 SCALARI2000 400 5LOTS
SA 801-OLME-BPSZ __|BASIC PLUS-SILVER 2YR EXT
SA! CBL-FCL-15M-6 | 15M Muil-Mod LC Cbl 62mic
SA WM-CFGO-64 RENEWAL YR MAINTENANCE
SAN N-502-NA NETOPS&MTN CUSTSITE NA
SAN |PFM-CAPM-T12___|PFM ICM AT LEAST 15007|
SA ]
SA
SA
5A
SA ZM MULT-MOD LC CBL 62MIC
SAN RENEWAL YR MAINTENANCE
SAN N-502-UK [NETOPSAMTN CIENA UK
SAN
SAN
SAN
SAN
[SAN
[SAN 30M MULT-MOD LC CBL 62MIC
SAN RENEWAL YR MAINTENANCE
SAN NETOPSAMTN CIENA USA
SAN PEM ICM AT LEAST 400078
SAl 10UA2342-E-5P |Dual Port 2Gb FC PCIPCi-x
SAN QLOGIC PCI EXPRESS SINGLE
SAl SCALAR 100 6-SLOT MAG
SAl SC10K DLG FC ADPTR
SA GLM EMGC MAINT §10.000

1SAN
SAN
[SAN
SAN
SAN
SA
SA
SA
SA
SA
SA

SA
SA
SA
SA LOT UPG
SAN SCSI CABLE HDVHDCY 1571
SA LTO2 BARCODES 001-100
SA OLM COURSE -CUST,EURILATIN
SA lPFM UP MR AT LEAST 4018
SA SCALAR 12000 6 SLOT MAG
SAN SCSI CABLE HDVHDCI 3FT
SA| LTO2 BARCODES 107-200
SA OLM_COURSE - CUST, NA
SAN
SA
SA
SA
SA
SA
SA SC10K-6000 SCALAR 10K 500U
SA 9-00063-06 SC10K SDLT320 STG NTWK DR
SAl CBL-SC-WV-1 SCSi CABLE HOVHDGI 1FT
SA 12-BC-401-600 |LTO2 BARCODES 401600
SAN P408-US OLM COURSE TRAINING- USA
SAl PFM-UPG-T07 PEM UP MR AT LEAST 15071
SA| 9-00201-01 SC10K SBLT320 SCSI ORIV
SAN CBL-5C-VV-3 SCS1 CABLE VHDVHDCI 20FT
SA 1.2-BC-601-800 LTO2 BARCODES 601-600
SA PFM-UPG-T08 PFM UP MR AT LEAST 25078
SA 19-00542-01 SCALAR 12K 5DLT320 §C§1 D
SA| |C-CAB150 1M MM 50 MIC CABLE
SA L2-BC-801-1K [LTO2 BARCODES 801-1000
[SA PFM-UPG-T08 PEM UP MR AT LEAST 40018
SA 19-00543-01 SCALAR 12K 'SDLT800 FC DRI
SA |C-CAB162 M MM 62.5 MIC CABLE
SA| 12-BC-CUSTOM 100 LT02 BARCODE CUSTOM
SA PFM-UPG-T10 PFM UP MR AT LEAST 600TB
SAl 8-00604-01 SCLR2000 SDLT600 STG NTWK
SA C-CAB350 3M MM 50 MIC CABLE
SA PFM-UPG-T11 PFM UP MR AT LEAST 100078
SAN SC100-SNC LSCALAR!DO STG NTWK GONTRO -15% 57.830] -15% su:ld
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SAN EMC ISCZd-SNC SCALAR24 STG NTWK GONTROL -1 $4.343 -15%
SAN EMC 99-6700-01 SCALAR 100 SDLT/DLT, 16 D -1 $6,484 -15%
SAN EMC C-CAB36Z {3M MM 62.5 MIC CABLE -1 $37 -1
SAN EMC PFM-UPG-T12 PFM UP MRAT LEAST 150018 3 $330] K
SAN EMC SCI2K-L2.§N SCLR2000 LTO2 STG NTWK DR -1 $11,977) 5
SAN EMC 98-6701-01 iDLT, 300 -1 $6,998) al
SAN EMC C-CBLO 1M LC TO 5C FC CABLE - $88 -185
Sa| EMC PEM-UPG-T13 PFM 1P MR AT LEAST 250018 S15% $261 RE
SA EMC SCI2K-SNC SCALAR 12000 STG NTWK -15% $7.573] -18
SAl EMC 99-6702-0t SCALAR 100 SDLT/DLY, 60 S -15% $13,164] -15%
SA EMC PFM-UPG-T 14 PFM UP MR AT LEAST 4000TH -15% 45| -15%;
SA EMC SC10K-L2-SNC SCLR10K LTO2 STG NTWK DR -15%] $11,794 -15%
SAN EMC £00936|SC10K SDLT/DLT - 100U -15%: $9.396| -15%)
SAN EMC PFM-KEY PFM ICM LIC KEY -15% $0 -15%)
SA EMC SC10K-SNC SCALAR10K STG NTWK CONTRO -16% $9,763] $8.489] ~15%
SAN EMC 133-1AW1-C00 CIENA ACWDM-UP -15% $35.271 $30,670] -15%
SAN EMC 133-1F51-A00 ICIENA CP FSM FBR SWT MOD ~15% $4,270; 713} ~15%)
SAN EMC 33-1KT1-A18 CIENA PCODE, EHELF 18 MA -15%! $4,208/ $3,660 -15%)
SAN EMC 33-1KT1-B19 CIENA 18 ESL KT 3M PWR CB -15%| $3,880| $3,383 -15%
SAN EMC 6J-2R8 CIENA INSTALL-SRV $1,480,330] -15% $1,713,879] $1,490,330 -15%
SAN EMC 302511{SC10K SDLT VE UPG EXP MO 364, -16% $73 84 ~15%)
SAN EMC 9-00176-06 SC10K SDLY/OLT - 500U $32,681 -156% $37,583 $32,681 -15%
SAN EMC 9-00177-01 EXT RACKMNT KIT SNC5100 $117] -15% $135] $117] -15%:
SAl EMC 5-00402-01 FASTOR2 SCSI BARCODE READ $514 $447] -15%)
SAN EMC 93-0810-01 SCALAR 100 SDLT/DLY 10-SL $3,340; 2,904 -15%
SA| EMC 83-6601-01 SCALAR 100 SDLT/DLT 15-8L $2,948] $2,564 -15%
SAN EMC 93-6604-01 SCALAR100 SDLT/ DLY 5-SLO $73) $64 -15%
SA! EMC C-E3K-10E EDGE3000 10/100 ETH 4 $3,845¢ 33804 -15%
SAN EMC _Jc-E3R-15WP. EQGE3000 1 SW PORT $30,638/ -15% 35,234 $30838 -15%
SAN EMC. C-E3K-2SWP. EDGE3000 2 SW PORT $34,043| -15% $38,149| $34,043) -16%
SA EMC C-E£3K-3SWP EDGE3000 3 SW PORT 339,489 -16% $45,413 $39,489! -15%
SA| EMC C-E3K-EUPWR EU SHIP KIT 8 POWER CORD $138] -15% $159] $138] -15%
SA EMC C-E3K-GIGE EDGE 3000 GIG ETH $4,766 -15% $5,481 34,766 -15%
SA EMC C-EIK-LW-SFFC EDGE3000 LW SFP FIBRE p465|
SA EMC C-E3K-LW-SFGE EDGE3000 LW SFP GIGE
SA| EMC C-EIKAWCSFGE [EDGE3000 LW COP GIGE
SA EMC C-E3K-UKFWR UK SHIP KIT & POWER CORD
SAN EMC C-EBGE-P101 10/100 iP NTWK SVC
SA| EMC C-FC128-256 128 PORT 70 256 PORT UPGR
SAN EMC C-FCE-128INST 128PORT BASIC INSTALL
SAN EMC C-FCO-128F 12BPORT CHASSIS 32 LW PO
SAN EMC C-FC8-256INST 256PORT BASIC INSTAL|
SA| EMC C-FCB-256P 256PDRT CHASSIS 32 LW PO
SAN EMC C-FCo-64-128 64 7O 128 PORT UPGRADE
SA EMC C-FCB-64INST 4PORT BASIC INSTALL
SAN EME C-FCo-64P 54PORT CHASSIS 32 LW POR
SAN EMC C-FC8-8PORTIO PORT VO MODULE LW
SAN EMC C-FCY-SWOPT SW OPTICS
SAN EMC CH-ESCON 2PORT ESCON CHANNEL
SAN EMC EDGEGDZ LOOP BACK CNCTR DIAG
SAN EMC FASTOR2-BARCD |FASTOR2 BARCODE READER
SA EMC |[FASTOR2-RCKMT _|FASTORZ RAGK KIT
SAN EMC M1-C-E3K-247 EDGE3000 7X24 SVC -YR1
SAN EMC M1-C-E3K-GO EDGE 3000 GOLD SVC -YR1
SAN EMC M1-C-EGK-HA EDGE3G00 HA SVC -YR1
SAN EMC M1-USDX-ESC 7X24 MAINT ON EMC USDX ES
SAN EMC MT-USOX-WN X24 MAINT ON EMC USDX WA
SAN EMC M3-USDX13 X24 MAIN EMC USDX12
SA| EMC M1-USDX6 X24 MAINT ON EMC USDX6 C
SA| EMC M2-USOX-ESC X24 MAINT ON EMC USDX ES
SA EMC M2-USDX-WN X24 MAINT ON EMC USDX WA
SA EMC M2-U5DX12 X24 MAINT ON EMC USDX12
SAN EMC M2-USDX6 7X24 MAINT ON EMC USDX6 C
SA EMC MZC-E3K-247 EDGE3000 7X24 SVC -YRZ
SA EMC M3PP.USDX-ESC_|7X24 MAINT ON EMC USDX ES
SA| EMC M3PP-USDX-WN X24 MAINT ON EMC USOX WA
SAl EMC M3PP-USDX12 X24 MAINT ON EMC USDX12
SA EMC . IM3PP-USDX6 X24 MAINT ON EMC USDX6 C
SAN EMC INMS-DIR-GOLD USD GOLD LEVEL NMS
SAN EMC INXLANZFF CIENA OSC HIGH PERF OSCH
SAN EMC INXLANSST CIENA COMH HI PERF HUB
SA EMC NXLNCEDD CIENA OPT, LINE MODULE
SAN EMC INXMECFLL CIENA FILLER CARD
SAN EMC INXPEMAAA CIENA PEM
SAN EMC NXPSMAAA CIENA PSM
SAN EMC NXWCC40N CIENA WGT CH4D, 1545.32NM
SA EMC NXWCC42N CIENA WCI CH42 1543.73NM
SAN EMC NXWCC43N CIENA WCT CH43 1542.93NM
SAN EMC NXWCCA4N CIENA WCI CHd4d 1542.14NM
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SA NXWCC46N [CIENA WG| CH46 1540.56NM 15%] 15%
SAN INXWCC47N A16%) -15%
SAN NXWCC46N 8% 5%
SAN NXWCCSON CIENA WCT CHS0 1537 .40NM T5%) -15%
SAN NXWCCSTN [CIENA WCTCHE1 1536.61NM 5% 15%
SAN NXWCCS2ZN CIENA WCI CHB1 1536.61NM 15% 16%
SAN NXWCCEN CIENA WCI CHB4 1534.25NM 15% 5%
SAN NXWCCSSN CIENA WCI CHSS 1533 4TNM %[ 5%
SAN NXWCCS6N CIENA WCI CH56 1532 88NM -15% 5%
[SAN NXWCCBBN CIENA WCI CH56 1531.12NM 5% 6%
SA NXWCCSBN CIENA WCI CHB@ 1530 33NM 15% 5%
BAN N: N 1ENA WCI CHEBD 1520 85NM -15% 5%
SAN RD-ESCON [2PORT ESCON SROF T5% 5%
SAN USOX-BDANST INSTALLATION SERVICES FOR BE 15%
SAN USDX-FO-UPG FIELD UPGRADE KIT 8% 5%
SAl USDX-UPG-INST __|INSTALLATION SERVIGES FOR 15%] 6%
SAN USDX12 ULTRANET STORAGE DIRECTOR 15% -15%
SAN ULTRANET STORAGE DIRECTOR -15% -15%.
SAN USD -ETHERNET 15% 5%
SAN GIGABIT ETHERNET 1P WiTH A5% -16%
SAl 5D - OC3 ATM -SW OPT “16% 15%
SAN -15%
SAN -15%
SAN 15%
SA 15%)
SA 15%
SA -15%
SA -15%|
SAN 5%
SAN 5%
SAN -15%
SAN 15!
SAN 513
SA K13
SA 15%
SA -15%
SA -15%
[SAN ~15%
SAN “15%
[SAN <15%
PROF SERV 5%
PROF SERV 15%
[PROF SERV 5%
[PROF SERV TRl
PROF SERV 5%
PROF SERV 15% 15%
PROF SERV 5% 6%,
[PROF SERV -16% 15%
[PROF SERV -15%, -15%
[PROF SERV 5% 15%
PROF SERV 5% 6%
[PROF SERV -15% A5%;
PROF SERV 5% -16%
[PROF SERV 8% -15%
PROF SERV (5% T15%
PROF SERV 15% 5%
FROF SERV 16%) 5%
PROF SERV PS-BAS-MVW MIRRORVIEW INSTALL QS -i5% -15%
PROF SERV PS-BAS-PP 15%) 5%
PROF SERV IPE-BAS-PP. |POWERPATH 4HOST QS J15% “18!
PROF SERV 1PS.BAS-PVL POWERPATH VOL MGR QS -15% 18!
PROF SeRY [Ps-eas SV Iﬂa’m— 1% 5
PROF SERV TPS-BASVSAN VISUALSAN ADD-ON.SVC O8 -15%) 38
PROF SERV VISUALSRM STORRESRCMGT QS S16% 3,968 -15%,
PROF SERV CixSwitc 10Hos! Dsglmp OS -15% 357,447 5%
PROF SERV GC4.XTOS.X MIGRATN PKG Q8 16% $23,504] 5%
PROF SERV PS-EXP-CASBAR _ ICASBAR SERVER IMPLEM QSES -15% -15%
PROF SERV PS-EXP-CIA CENTERA INTEG ASURE QSES 5% “15%
PROF SERV PS-EXP-OMPLN __IDM ASSMT AND PLNG GSES 5% 5%
PROF SERY PS-EXP-DSC |Cix Swiich 4Host imp QSES 15% 5%
PROF SERV Clx Swilch BHost imp QSES -15% 16
PROF SERV REP MGR SE ON CLAR QSES 15%) 15
PROF SERV PS.EXP-ERMREP _[REP MGR ON SYMM OSES -15%) 5
PROF SERV PS-EXP-EWKSHP _|EXCHANGE MIGR WKSHP QSES -15% 5%
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PROF SERV EMC PS-EXP-MEDVS _ [EXCHNG DESGN VAL SVC OSES $22,511 -16% $22,511 -15%
PROF SERV EMC PS-EXP-OIC ECC QUICKSTART OIC SVC 379,681 5% $79,681 5%
PROF SERV EMC PSEXP-ORATII __|Cloning Oracle 11 GEES $57447 15%) $57 447 5%
PROF SERV. EMC PS-EXP-ORPROD _|ORACLE PRDTVTY ACCEL QSES -15%) 376,117 -15%)
PROF SERV EMC PS-EXP-SCPY SAN COPY IMPLEMENT QSES 5% $10,053] 15%
PROF SERV EMC PS-EXP-5IMX SNAPVIEW INT MODULES QSES; -18 -
[PROF SERV EMC AVATDTRN ADDITIONAL TRAINING-DOM 18 -
PROF SERV. EMC AVATI-TRN ADDITIGNAL TRAINING-INTL B 5
PROF SERV EMC PS-AVAD DOM PROF SVCS )
PROF SERV EMC BS-AVAL NTL PROF SVCS K] K
NA EMC NSC CS FALCON SRVR FAGY INST 1
& EMC NSCS-. [2ND CS FALCON SRVR FACT T 5
NA EMC NS-C 2ND CS FALCON SRVR FIELD A
NA EMC NS-C 12 CONTROL STATION UPG B 15%
NA EMC NS-C CS FALCON SRVR FLD INST 59 -15% $3,450
HSSDC TO FIBRE CONVERTER
A Emc NS-MIA FOR TAPE CONNECT -15%) -15% $1.028
NA EMC NS500-AUX NS500 STORAGE BACK-END 6% 5% 8,747
NA EMC NS500-AUXFO NS500 BACK-END - NO RACK 15% 5% 6,821
A EMC NSE0 DM NE500 EMC RACK -15% 5% $4,160
A EMC NS501-FD 1 DM NS500 FIELD INSTALL 15 -15%
A EMC NS501G 1 DM NS500 GTWY EMC RACK 5 5%
A EMC NS501G-FO DM NS500 GTWY FLO INST BE 15%
A EMC N§50Z DM NS500 EMC RAGK 18 5%
NA EMC NS502-FD0 DM NS500 FIELD INSTALL 15%) 5%
NA EMC NE502G DM NE500 GTWY EMC RACK X 15% $21,287 -15%
NA. EMC NS502GF0 DM NSE00 GTWY FLD INST ¥ -15% 321,287 5% —
A EMC NSGH-AUX NS60) 57 URAGE BAGR-END 404 5% $8.515 -15%
NA; EMC NSE00-AUXFD 'NS600 BACK-END - NO RACK, 404 -15% $8,515! -15%
NS600 CONTROL STATION
NA EMC NS600-CS ASSEMBLY -15% $3,450 -15%
NA EMC NS600-CSFO NS600 CS WITH NO EMC RACK -15%; $3.450] 5%
NA EMC NEE00G-CS NAS RACKLESS NS800-CS T5%, $3,450| 5%
NA EMC NS600G-CSFO NSEODG CTRL ST - NO RACK -15% $3,450] 5
A EMC NSED DM NS EMC rack 15 5,726 15
Al EMC NS601-FD DM N fiaid instal BT $5.726 EL
A EMC NSE01G DM NS Gtwy EMC rack B3 038 Ti5
A EMC DM NS Giwy field install 15 ,038 ED
A EMC DM NS,EMC rack 16 103 15
NA! EMC OM NS fieid install 15! 14,87 5%
NA EMC DM NS Giwy EMC rack 5% §20,87 15%)
NA EMC OM NS Giwy.field inatail - 16,81 5%,
A EMC INS700-AUX NS700 ARRAY RACK REQ - 4,87 15
NA EMC NS700-AUXFD N5700 ARRAY FIELD INSTALL - 4,87 5
NA EMC NS701C-4-A NS700 INT-1OM4GE-6/2 10 - 489 8
NA EMC NS701C4-A-FO___|NST00 FLD-1DM4GB-6/2 10 - 489 5
NA; EMC NST01GA4-A NS700 GTWY-10M-4CE-6/2 10 5] 723 5]
NA EMC S7OTGA-AFD___IN5700G FLD-1DM4GBH/2 IO ) 16,723 5]
NA EMC NS700C 1OM-UPG T0 672 10 5] 16,723 5%
NA EMC W-4GE-6/2 10 5] $29872 15
A EMC M4GB-6/2 10 320,87 159
A EMC NS700 GTWY-20M4GB-6/2 10 - $33,44 i5%
A EMC NST02GA-AFD __|NS700G FLD-2DM4GB-672 10 - $33, 5%
NA EMC NE704G4-A [NS704 GTWY-20M4GB-6/2 10 -15% $33, 15%
A EMC NS704G4-AFD  |NS704G FLO-20MAGE-672 10 T5% 333,44 5%
A EMC NST04G4-A1 N5704 GTWY-20M4GB-6/Z 10 5% $33,44 T15%
A EMC NS704G4-ATFD __ [NSTOAG FLO-2DM-4GB-572 10 5% 333,44 15%
NA EMC NS-2GDA| 2GB DAE EXP FOR NS T5% $3,957) S15%
NA! EMC NS-2GDAE-70 CX700 DAE EXP W FLARE OS -15%) 3,957 -15%
| EMC NS-2GDAE-TOFD__|CX700 DAE WFLAREOS FIELD -15% $3,957] 15
NA! EMC NS-2GDAE-FD NS-DAE 2GB EXP-FLD INSTL A5% $3,857) 5
NA EMC NS-2GDAE-OS 2GB DAE EXP WFLAREOS 5% 33,957 5
NA EMC NS-2GDAE-OSFD__|2GB DAE EXP WFLAREOS FIEL 5% $3,957 B
NA! EMC NS-ATA-DAE NS-SERIES DAE CHASSIS FOR 15% 36,447 B
NA EMC NS-ATA-DAE-FD _|NS DAE ATA CHASSISFD B $6,447) 5
NA EMC NSATADAEQ5320__|NS ATA BUNDLE W/15 320GE 18! $13,819) 15 $15,892
NA] EMC NSDAE 1014605 [NS600 OAE W-OS 5-10K146GB -18 872 -15% $10,203)
NA EMC NSDAE 1014608F _|NS600 DAE W-OS 5-10K146GB 5 $8,872 15% $10,203
NA EMC NSDAE10730S ___|NSE00 DAE W-O8 5-10K73GB -18% $7.043 5% $8,099)
A EMC NSDAE107305F0_ [NS600 DAE W-08 5-10K73G6 ~15% 5% $6,099
Al EMC NSDAE 153605 |N5600 DAE W-OS 5.16K36G8 15%] 35 $7,157
A EMC NSDAE15360SFD _[NS600 DAE W-0OS 5-15K36G8 - 5 157
A EMC NSDA )AE W-OS 5-15K73GE B <15 056
A EMC NSDA DAE W-O8 5-15K73G6 E ES 066,
A EMC NS50 UPGRADE FROM 1-2 DM E 5% 458
NA EMC NS50 GTWY 1.2 OM UPGR 5% 5%, 13,837
A EMC NSE01-601G-U UPG TO GATEWAY B 5% $28,985
NA EMC NS861-602-UPG __INS600 UPGRADE FROM 1.2 DM §$12,804 B 5% $14,628
[NA EMC NSB01-701-UPG___ |NSE00-NS700 UPG - 1 DM $23,617] - $23.817] 5% §27.160
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[NA NE601G-802G-U _ [NS600G UPGRADE FROM 1:2 D
NA

NA

NA!

NA
NA
NA
[N& 02-UPG,__|NS700 UPGRADE FROM 1-2 OM
Fy\ lns7o1_«:A-u NS700 10M-UPG T0 67210

NA: NS701G-3G-A-U___|[NS700 GTWY 1-2 DM NEW UPG

A NS7016-702G-1___|NS700G UPG FROM 1-2 DMS

A NS702-702G-U NS702 INT TO GTWY CONVERT
A N§702-CA-U NS700 20M-UPG 70 612 10

A NS702G-GA-U NS700G 20M-UPG TO 62 10

NA NS704G4-A-U NS704G UPG-2DMAGB6/2 10

NA: NS-2G10-148 1146GB 10K 5208PS 2GB 12V

NA NS-2G10-73 "[CHV 73GE 10K 5208PS 12V 2

NA! NS-26G15-36 X15-7 36GB 15K 5208PS 12V

NA NS-2G15-73 73GB 15K 12y 5208PS 2G6

NA NS-AT05-320 1320G8 S400RPM PATA
[Ra NS2G10-146-HS ___[N5S600 10K 146GB HOY SPARE

RA NS2G10-73-H NS600 10K73GB HOT SPARE

NA NS2GT15-36-H NS600 15K J6GE HOT SPARE

A NS2G1573.1 73G8 15K 12V 5208P5 2GB
A NS-2G10-146U 146G 10K 5208PS 2GB 12V,
A NS-2G10-73U 'CHV 73G6 10K 520BPS 12V 2
A NS-2G15-36U 36GB 15K 520BFS 12V

NA: NS-2615730 73GB 15K 12V 5208PS 2GB U

NA |NS-ATO5-3200 320GE 54D0RPM PATA UPG

NA INASMGR-L ___ |MANAGER ADVANCED EDITION

NA NAS-MGR-PKG NAS MGR ADD NAVI DISC PXG

A NS-DCD CELERRA CDBDOCUMENTATION
NA NS-ISCSI-GCD CELERRA ISCS] APP DCD
NA/ NS-REP-L NS REPLICATOR LICENSE §13,683] 5
A NSREP-PKG NS REP PLUG-IN PKG §10,277) 35
A NS-WIN-CAVA-L __[CELERRA NS5600 AV LIC K
| NSEEXCIKL SNAPSURE FOR EXCHANGE 5%,

NA NSSIS-CHL NS560 ISCSI WITH CIES LIC S

NA NSEIS-EN-L NS500 ISCSI WITH ENT LIC <15

NA NSSIS-NF-L NS500 ISCSI WitH NFS LIC EH
[Na NSEISCSI-L -15%.

NA, NSE-ISNAP-OP NS500 SNAP MGR DEP 5%

NAS NSE-ISNAP-EN 5%

NA, 6%

NA {NSE00-CAVA-L 15%
|NA 500-REP-L 5%
FA NS501C-CIFS-U -15%]

WA NSS0TC-ENTL 15%)
Na NSEOTC-UNIX-L 5

NA NS501G-CIFS-L 35

NA NS501G-ENT-L -
[NA NSE0TGUNIX-L -
Iyy\ NS502C-CIFS-L___ |NS500 CIFS LICENSE -

NA NSEOZC-ENT-L NS502C ENTERPRISE LICENSE 5%
|NA NS502C-UNIX-L___ INS502C NFS LICENSE 16%
|na NSE02G-CIFSL, _ |NS500 CIFS LICENSE 15%

INA NS502G-ENT-L NS502G ENTERPRISE LICENSE “15%

NA NS502G-UNIX-L___|NS5020 NFS LICENSE <15

NA NSSISNAPDP-EN__ [NS500 SNAP MGR OEP 10 ENT EH

NA NS5ISNAPWG-DP _|NSS00 ISNAP WKGRP_TO DEP 5
lM NSSISNAPWG-EN _[NS500 ISNAP WKGRP TO ENT 5

NA NS600-CIFS-L CELERRA NS600 CIFS LIC 15%

NA NS600-DCD [CELERRA NS00 DOCS & CO 15%)

NA, NSE00-ENT-L CELERRA NS00 ENT LIC 15%

CELERRA NS600 REPLICATOR

NA: NSE00-REP-L Lic -15%, $13.653

NA! CELERRA NS600 NFS LIC 5% §15,379|

NA SNAPSURE FOR EXCHANGE KL $31,471

NA NST00 ISCSI WITH GIFS LIC 5

NA NS700 [SCSIWITH ENT LIC 5

NA NS700 ISCSI WITH NFS LICE .
A NS7-ISCSIL NST0D ISCSI s $13.727
[M NS7-ISNAP-DP NS700 SNAP MGR DEPARTMENT -15 $1.982

NA; NS700 SNAP MGR ENTERPRISE 15

NA ISN NS7 SNAP MGR WKGRP 15

NA; -CIFS-L CELERRA NS701C CIFS LIC -

NA -ENT-C CELERRA NS701C ENT LIC
E\ UNIX-L___|CELERRA NS701C UNIX LIC -

NA, -CIFS-L CELERRA NS701G CIFS LIC 5
[NA ENT-L CELERRA NS701G ENT LIC $23,74 E
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NA EMC [NS701G-UNIX-L__ |CELERRA NS701G UNIX LIiC -15%
NA EMC |NS702C-CIFS-L___|CELERRA NST02C CIFS LIC 5%
A EMC CELERRA NS702C ENT LIC 5%
A EMC NST02C-UNIX-L _ [CELERRA NS702C UNIX LIC 5%
A EMC NST02G.CIFS-L___|CELERRA NS7028 CIFS LIG Ti5%
A EMC NS702G-ENT-L GELERRA N57026 ENT LIC -15%
A EMC NS702G-UNIX-U __[CELERRA N5702G UNIX LIC %
A EMC NS704G-CIFS-L __|[NS704 CIFS LIC -15%
NA EMC NS704G-ENT-L NS704 ENT LIC %
A EMC NST04G-UNIX:L___ [N5704 NFS LICENSE -
A EMC INSTISNAPDP-EN __[NS7 SNAP DEP TO ENT UPG -
A EMC NSTISNAPWG-DP__INS7 SNAP WKGRP TO DEP -
pA EMC S7ISNAPWG-EN _[NS7 SNAP WKGRP TO ENT 15
NA EMC JAS-MGR-L-U MANAGER ADVANGED EDITION 18
NA EMC S-CAVAL-U CELERRA N5600 AV UPG LIC BE
NA EMC NS-CIFS-UL CELERRA GIFS TO ENT UPG BE
NA EMC NS-UNIX-UL CELERRA UNIX TO ENT UPG 18"
NA EMC |NSE-EXCZK-UL INS500 EXCHANGE 2000 UPG 215
NA EMC NS5-ISCSI-UL INB500 ISCSI UPGRADE LiC =15
NA EMC NSSISNAP-DPU___INS500 ISCE] SNAP FOR DEPT 18]
NA EMC INSEISNAP-ENU __|NS500 ISCS! SNAP FOR ENT -18
RA EMC NS5-ISNAP.WGU _{N5500 ISCSt SNAP WORK GRP B
NA EMC NS500-CIFS-UL___ [NS500 CIFS T0 ENT UPG LIC 18
[NA: EMC. NSS00-UNIX-U NS00 NES TO ENT UPG LiC 15
[NA EMC 2-ClU| N§501-2 FIGS UPG LIC -15
NA EMC L___INSBO1-2 ENT UPG LIC 15
NA EMC NS501-2 GIFS UPG LIC 15
NA EMC ENUL__[NS501-2 ENT UPG LIC 15!
NA EMC NSE00-CIFS-UL___|NS800 CIFS TO ENT UPGRADE 15
NA: EMC NSB00-REP-L-U___|NS600 REPLICATOR UPG LIC <15
NA EMC MEERE UMY YO ENY UPGRACE 5
INA EMC NS7-EXC2K-UL NS700 EXCHANGE 2000 UPG -15%
NA EMC NS7-ISCSI-UL NS700 1SCSI UPGRADE LiC 5%
NA EMC NST-ISNAP-DPU___|NS700 1SCSI SNAP FOR DEPT <15
NA EMC NS7-ISNAP-ENU ___INS700 ISCS| BNAP FOR ENT, 18!
NA EMC NS7ISNAPWGU _[NS700 ISCSI SNAP WK GRE 15
NA EMC INSTOIC-2.CiUL__ INST01-2 CIFS UPG LIC 35
NA EMC NST0 L__|NS701-2 ENT UPG LIC 18!
NA EMC NSTO L |NS701-2 CIFS UPG LIC -15%
NA EMC UL "[NS701-2 ENT UPG LIC 15%
NA EMC L___|PNS704 CIFS UPGRADE LiC -15%
NA EMC NS702 TO 704 ENT UPG LIC -15!
A EMC NS704-UNIX-UL __ [UNIX UPG N§700 TO 704 15
A EMC NS704G-CIFS-UL _[N5764G CIFS TO ENT UPGR -18
A EMC NST04G-UNIX-UL_[NS704G UNIX TO ENT UPGR 15!
NA EMC NW-2GDAE-FD DAE NO RACK FOR NETWIN 15
A EMC NW-ATADAE-FD __[NETWIN ATA DAE 15
NA EMC NW.CX300-FO NETWIN CX300 FIELD INSTAL <15
NA EMC NW-CX500-FD INETWIN CX500 FIELD INSTAL 15!
NA EMC NW200-FO INETWIN 200 NG RACK -15
Al EMC INW30014810F0____[NW CX300 W 10 146GB DRIVE -15
NA! EMC NW30073-T0FD ___|NW CX300 BUNDL 10 73G FLD 35
A EMC NW-AT06-320 NETWIN ATA 32068 DRIVE BE
NA EMC NW-2G10-73 73GB 10K 520BPS 2GB 12V 1§
A EMC 146GB 10K 520BPS 2G8 12V 15
A EMC 36GB 15K 5208P 2GB 12V 5
Al EMC NETWIN 15K 73G FIBR DRIVE 15"
A] EMC NETWIN 320GB 5400 ATA DR 3857 -15'
A EMC NW-2610-73-U 73GB 10K 520BPS 2GB 12V U $654] $830) <15
A EMC NW-2G10:146-U___|146GB 10K 5208P5 2GB UPGD . $1,330] 15"
NA EMC. NW-2G15.36.U 36GB 15K 5208PS 2GB 12V U - 3617 -15%
NA EMC NW-2G15-730 NETWIN 15K 73GB FBROR UPG - 31,268 15%
A EMC NETWN-REPL NETWIN REPLISTOR LIC 5 $702 -15%
A EMC NW-UTILWIN WINDOWS UTILS FOR NETWIN 521 -15%
Al EMC NW200-INS-SAN _[INSTALL OF NW200 INTO SAN 3670 -15%
A EMC BKP4TBLNX-N57 |N§700700S BUNDLE 478 LNX 35,836 5
NA EMC BKP4TBUNX-NS7 |N57007005 BUNDLE 478 UNX - $9.383] T5%
NA EMC BKP4TBWIN-NS7 _|NS700700S BUNDLE 4TB WIN X - 4 $5.936) 5%
A EMC AS-NS26G INTEGRATED GATEWAY UPG QS - $10,074 -15%
NAS . EMC AS-NSB 'CELERRA NS600 IMP QSES - $8.447) -15%
Al EMC AS-NSG2G_[NS600G TO NS700G UPG QS $8.426| -15%
A EMC AS-NSG4H___[NS GTWY PLUS 4H SAN GSES . - ¥ $17,713) T15%
A EMC ASNSI2i NS600 7O NS700 UPG O -15%
A EMC PS-EXP-NOR EMC GRACLE NAS ACCL QSES L
Waran EMC 3250-VLZE EOU 8-PORT FOR AX100 -10%
Warran EMC 3250-VL2ED EOU 8.PORT (US] FOR AX100 %
Warmanty EMC AZD-MSG-CX3 CX3 MSG ARCHIVI B
Warran EMC AZD-MSG-CXS CX5 MSG ARCHIVI 5
Warran EMC A2D-MSG.CXT GX7 MSG ARCHIVI -10
Warranty EMC ALI00-OAE ACCESS LOGIX - CX200 DAE 0
Warrani EMC AL 200-DPE ACCESS LOGIX - CX200 DPE -10%
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AL400-T1 [CX400 ACCESS LOGIX TIER 10
AL400-T1 |CX400 ACGESS LOGIX TIER 10 -1p!
[AL406-T1 1 10
AL400-T1 2 0
AL4DOT1-T4 0
AL400- 10
AL400- CX400 ACCESS LOGIX TIER 10"
AL400- CX400 ACCESS LOGIX TIER 10
[AL400- CX400 ACCESS LOGIX TIER 10"
AL40075-18 CX400 ACCESS-(GX UPG 10
AL400-T6 X400 ACCESS LOGIX TIER -1D'
AL 400- CX400 ACCESS LOGIX TIER -10
[AL400- CX400 ACCESS LOGIX TIER -10
AL200-T8 CX400 ACCESS LOGIX TIER 10
AL45T1-T4 ACCESSLOGIX,FCAS00.T1-T4 <10
AL45T5-T12 ACCESSLOGIX,FC4500,T5-112 -10
ALEDO-T1 CX600 ACCESS LOGIX TIER 1 10
[ALG00-T1 CXB00 ACCESS LOGIX TIER ~10
ALG00-T1 CX600 ACCESS LOGIX TIER 10
ALG00- CX600 ACCESS LOGIX TIER 10
AL60O- CX600 ACCESS LOGIX TIER -10
ALGOD- CX600 ACCESS LOGIX TIER 1D
ALGOO- CX600 ACCESS LOGIX TIER 10
AL600- CX600 ACGESE LOGIX TIER -10%
ALE00: CX600 ACCESS LOGIX TIER -
ALBOO- CX600 ACCESS LOGIX TIER 18
AL600- CXB00 ACCESS LOGIX 119 -
ALB00-T2 CX600 ACCESS LOGIX TIER 2 B
ALB00-T20 CX600 ACCESS LOGIX 120 -
|ALB00-T21 CX600 ACCESS LOGIX 121 30"
AL600-T22 CX600 ACCESS LOGIX T22 iy
ALB0O-T23 CXB00 ACCESS LOGIX 123 ]
AL600-T24 CXE00 ACCESS LOGIX T24 Bl
ALB0O-TZ5 CX600 ACCESS LOGIX 726 -10%
RLE00-T26 CX600 AGCESS LOGIX 126 0%
AL600-T27 CXEDO ACGESS LOGIX 127 10%
AL60D-T28 CX600 ACCESS LOGIX 128 -10%
AL600-T26 CXB0O ACCESS LOGIX 128 -
ALE00-T: CX600 ACCESS LOGIX TIER 3 -
ALB0O-T30 CX600 ACCESS LOGIX T30 -
ALBO00-T31 CXB00 ACCESS LOGIX 131 10
ALBOO-T: CX800 ACCESS LOGIX TIER 4 -10
ALB0O-T! CX600 ACCESS LOGIX TIER -1
AL800-TE CX600 ACCESS LOGIX TIER ]
ALBOO- CX600 ACCESS LOGIX TIER -1
ALE0O- CX600 ACCESS LOGIX TIER 10!
ALGOO- CXB00 AGGESS LOGIX TIER 0
ALGX-ESNUP Access Logix 1o ESN Mgr. Upgrade -1¢
ALGX-SM-UPG ACCESS LOGIX-SAN MGR UFG 10!
ALTI-T4 [ACCESS-LGX UPG T1-T4 10
ALTS-T12 [ACCESS.LGX UPG T5-T12 <10
ANALYZE-ORGL __|DBX ANALYZER FOR ORACLE 10
ANALYZE-PSFT ___|DBX ANALYZER FOR PSFT -10%
ANALYZE-SYB OBX ANALYZER FOR SYBASE 10%
AP-74208-0D [16-FORT APP PLATFORM 10%]
APT420B-RTRC___|LIC AP7420B FABRIC ROUTER 10%
ARC-CAM-O1 DBX ARC CUST APPS MOD FOR 0%
ARC-CAM-02 DBX ARC CUST APPS MOD FOR -10%
ARCCAM-03 OBX ARC GUST APPS MOD FOR -10%
ARC-GAM-O4 [D8X ARC CUST APPS MOD.FOR ~10%|

[DEXARC CUST APPS MOD FOR =10
DBX ARG CUST APPS MOD FOR -10
[DBX ARC CUST.TK FOR ORACL =10’
DBX ARC CUST YK FOR ORAGL 10
DBX ARC CUST TK FOR ORACL -10%
GBX ARC CUST TK FOR ORACL -10%
DBX ARC CUST 1K FOR ORACL 10%
DBX ARC CUST TK FOR ORACL 10
ARC UP PP TO 1471 10
ARC UP PP AT LEAST 15T| 10
ARC UP BP AT LEAST 25T 10!
ARC UP PP AT LEAST 40T 10!
ARC UP PP AT LEASY 80T 0
ARC UP PP AT LEAST 100 10
ARC UP PP AT LEAST 150 10
ARC UP PP AT LEAST 250 10
ARC UP PP AT LEAST 400 10
ARC UP PP AT LEAST 600 -10
ARC UP PP AT LEAST 1000 10
ARC UP PP AT LEAST 1500 08
ARC UP PP AT LEAST 2500 10!
Warranty EMC ARC UP PP AT LEAST 4000 10
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ARM-CAPM-TO1 __ JARM ICM UP TO 1476 100 0% $1,010
ARM-CAPM-T02___|ARM ICM AT LEAST 1571 109 10%) 3882
ARM-CAPM-TO3 __|ARM ICM AT LEAGT 2511 5] 0% $748)
AR ICM AT LEAST 40T 309 ~10%) 3637
ARM ICM AT LEAST 80T -1 -10% 3857
ARM ICM AT LEAST 1007 0% 0% $A€D,
ARM ICM AT LEAST 150T! 10%| 10 $410
[ARM ICM AT LEAST 25071 0% <10 3348
[ARM ICM AT LEAST 400T| 0% 109 $296)
ARM ICM AT LEAST 800TI 10% 10 §259)
[ARM ICM AT LEAST 10007 -10% 10 5219
ARM 1CM AT LEAST 15007 171 10%| 10° 180
[ARM 1CM AT LEASY 25007 144) -10% 10 160
ARM 1CM AT LEAST 40007 23] 10% 0 137
CCE.1 GL ARM T1-5 UPG 350 0% 10
ARMCL-T6-T370__[CCE.1 CL ARM T6-31 UPG 37.280) 0% 709
ARMHP-T1-50 CCH.x HP ARM 11-6 UPG $216 0% 0
[ARMHP-TE-30U CC5.x HP ARM Y6-30 UPG $1,188, -10% -10!
ARMOTH-T1-5U __|CC5.x OTH ARM 11-5 UPG 3216 -10% -103
ARMOTH-T8-30U % OTH ARM T6-30 UPG §1,188 0% <10
[ARM-UPG-T01 ARM UP PP TO 141t $818 0% -10
ARM-UPG-T02 [ARM UP PP AT LEAST 15T $T1E 0% 10
ARM-UPG-T03 ARM UP PP AT LEAST 25T 3603 0% 109
ARM-UPG-T04 ARM UP PP AT LEAST 40T| 16| 10% 10"
ARM-UPG-T05 ARM UP PP AT LEAST 80T 50| -10% “10%]
ARM-UPG-106 ARM UP_PP AT LEAST 1001 $380] 0% -10%
ARM-UPG-T07 ARM UP PP AT LEAST 15071 $332 T0% 0%
ARM-UPG-T08 JARM UP PP AT LEAST 25071 3279) 0% 0%
ARM-UPG-T08 ARM UP PP AT LEAST 400T! $239] 0% 0%
ARM-UPG.T10_ [ARM LEAET 600T! 209) -To% 0%
LEAET 100078 177 1o% ~iou|
G- [ LEAST 150078 188 -10%] -10%
ARM-UPG- LEAST 250078 129 10% 10%]
ARM-UPG- LEAST 400078 111 <10%: -10%|
AX100-160 4180 SATA DR 500 “To% 1%
AX100-250 V4250 SATA DR 500] 0% 10%,
AX1008C-160 3180 SATA DR T0%| -10%)
AX100§C-250 3 250 SATA DR 0% -10%|
AYZTT-74 NAVI ANALYZER, T1-T: T0% 10%)
AYZTST12 NAVI ANALYZER T5-T12 -10% -16%
[BKPATBLNX-NG7__|NG700700S BUNDLE 478 LNX 10% 0%
BKP4TBUNX-NG7 _|NG7007008 BUNDLE 478 UNX 0% -10%
BKP-ATBWIN-NS7 _|NST00700S LE 478 WIN -10% 10%]
[BKP-AC-1285 NW 1-128 SLOT A/C MOD 0% 0%
BKP.AC-2665 NW 1-266 SLOT A/C MOD 0% -10%)
BKF-AC-325 NW 1-32 SLOT AC MOD 10% <10
B-ACA00S [NW 1400 SLOT AIC MOD 0% 10
BKP-AC-5125 NW 1-512 SLOT AIC MOD 10% 10
BKF-AC64S [NW 164 SLOT A/IC MOD 0% G
BKP-AC-700S [NW 1-700 SLOT A/C MOD -10% 10
BKP-ACULTD NW UN-LTD SLOT AIC MOD 0% 10%
BKP-DBO-T01 INWDBG TIER 0% ~10%]
[BKPOB0-T0Z [NW DBO TIER ~10%] -10°
BKP-DBO-T03 [NWOBO TIER 0% <103
BKP-DBO-T04 NW 080 TIER 0%, <10
BKP-EXCH-CX5 _|BKP 1678 EXCH ON CX500 -10%) 10
7 T8 EXCH ON-CX700 0% Yo%)
[BKP-LNX-COL CDL LNX DISK BACKUP 10% -10%
BKP-LNX-CX35 __|CX3/5 LNX DISK BACKUP. 0% 10%
BKP-LNX-CX7 CX7 LNX DIGK BACKUP 10%) 10%,
BKP-ORUX-CX5 _ |BKP 15TB ORCL ON CX500 0% 10%
BKP-ORUX-CXT KF 60TB ON CX700 10% 70%|
BKP-SAPUX-CXE___|BKP 15TB SAP_ON CX500 0% 1%,
BKP-SAPUX-CX7 _|BKP 80TB SAP ON CX700 0% 10%|
BKP-SOLWN-CX5 _|BKP 1678 SQLWIN ON CX500 0% 10%]
[BKP-SGLWN-CX7__[BKP 60TH SGLWIN ON CX700 0% 0%,
BKP-UNX-CDL [COL UNX DISK BACKUP -10% -10%|
[BKP-UNX-CX35___|CX3/5 UNX DISK BACKUP 0% 0%
[BKP-UNX-CX7 CX7 UNX DISK BACKUP -10% -10°
BKP-WIN-COL [COL WIN DISK BAGKUP 0% 10
KP-WIN-CX35 __|CX3/5 WIN OISK BACKUP ~10% 10
[BKP-WIN-CX7 CX7 WIN DISK BACKUP -10% 10
[CBFM-04-10C FM-4 DOMAINS 10 10 DOMAIN 0% 10
[CBFM-04-98C 14 DOMAINS TO 90 DOMAINS L 0% 10
CBFM-04C FM 4 DOMAINS SEAT LC 0% 109
CBFM-10-99C FM 10 DOMS YO 98 DOMS UPG 0% 10
CBFM-10C 10 DOMAINS SEAT LC gl 32,817 A0
CBFM.3X4XC FM 3.XTO 4 X SITE UPGRAD 0% $2,167] 10
CBFM-99C |FM 99 GOMAINS SITE LC 109 3 0
[CC-AM-CL-T1 CCB.x ARM-CLAR T1 109 -10
[CC-AM-CL-T10 CCo.x ARM-CLAR T10 ~T0%| 10
[CC-AM-CLT11 [CCS.x ARM-CLART11 10% $10,313) 0%
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Warranty CC5.x ARM-CLAR T12 13,736] 562 “10% 736
CC5.x ARM-CLAR 13,157 841 “10%
CC5.x ARM-CLAR T14 14,579 121 -10%
Warranty CC5.x ARM-GLAI 16,000 400 10%
Waranly CC5.x ARMCLAI $17,423 680] 0%
CC5.x ARM-CLA $18,843] 8! 10%
CCS.x ARM-CLAI 320,268 39) 10%
[CC6.x ARM-CLAR $21,687) s,::’: -‘g:
CCS.x ARM-CLAR 51 5
CTEx ARM-CLAR 120 3,109) $20,758) 0%
T2 CC5.x ARM-CLAR 121 4,530 $22,077 0%
CC5.x ARM-CLAR T22 zg :3 sgz :n
27,3731 4 -
$28,706) $25,818! 30%,
$30,217) $27,195] 0%
331,630 $28,475) 10%
$33,060) §20.754 0%
$34,482 $31,04 10%
$35,03 $32,013) 0%
$1,267 $1,140 “10%
37,326 33,693 10%
$38,747 $34,872] 10%
1,526 §1,373) 5
c $1,783 $7,605 5
CCE.x ARM-C $3,206 $2,885
CC5.x ARMC 34,627 :45 134 P
CCB.x ARM-C $6,049 444
CC54 ARM-C $7,470 553.7;:7: 3
CCH.x ARMH 3697 6
0 CCEx ARM-HP ¢ $8,257) $7,431 -
CC5.x ARMAHP ¢ 35,577 EXan T
[CCE.x ARM-HP § 10,887, 5,807 10
CC5.x ARM-HP 2217 995 1D
CC5.x ARM-HP ¢ 537 183 10
[ CCB.x ARMHP 4,857 371 0
1 CCS.x ARM-HP ¢ 7 558
Warranty Bl CCB.x ARM-HP ¢ 49 747
\Warranty -T1 CC5.x ARM-HP ¢ 8 16,835 - 88 935 -
(Warranty -T1 CC5.x ARM-HP 9 18,1231 - 20,1 1123 -
Waran CC6.x ARMAHP ¢ 3843 - $9 $843] B
Waranty 0 |CC5.x ARMHP STGWK 120 79,311 5 $21,45 $19.317 5
Warranty 1 CCH.x ARM-t‘T_ TGWK T21 320,489 hd $22.7 $20,409)| -10%
-T22 CC5.x ARM-HP STGWK T22 $21,687] -1 $24,097 $21,687i -10%
23 CCS5.x ARM-HP STGWK T23 $22 875 -1 $25417 522,875[ -10%
24 CCS.x ARM-HP STGWK T24 $24 063 -1 $26,737] $24,063 -10%
.T25 CC5.x ARM-HP S TGWK T25 $25,251 -1 $28,057 $25,251 -10%
26 CC5.x ARM-HP STGWK T26 $28.,439 -1 $29,377, 326,439[ -10%
27 CCS5.x ARM-HP STGWK Y27 $27.827 -109 $30,897 $27,627 +10%
28 CC5.x ARM-HP STGWK 726 $28,815] ] $§32.017 $28,815 “10%
HF.T28 _ |CCS.x ARM-HP STGWK 128 $30,003 ) $33,357 $30,003 5
- CCS.x ARM-HP STGWK T3 1,059 - 177 ,059)] -
0 |CC5.x ARM:HP STGWK T30 331,18 10% 34,857 331, B
CC5.x ARMCHP STOWK $1.27 0% 417] ; B
CCE.x ARM-HP STGWK $1,49 10% 657 K -
CCB.x ARM-HP STOWK 32,67 0% 82,977 52, s
CCB.x ARM-HP STGWK $3.86 10% $4,257 §3,86 -
C5.x ARM:HP STGWK T8 $5,058 10% $5617 5,055, 10
C5.x ARM-HP STGWK €,243) -10% $6,837 6,243 0
5 C5.x ARM-OTH ARRAYS T1 3627, 0% $657 $627 10
5 CCB.x ARM-OTH ARRAYS T1 $7.431 10% 58,257 $7,431 30
5 CC8x ARM-OTH ARRA $6,619 0% $9,577) $8.619) 10
5 CC5.x ARM-OTH ARRA 39,607 -10%] 10,697 $9,807) 10!
-T CCS.x ARM-OTH ARRA' 10,905/ -10% 12,217 10
[CCS.x ARM-OTH ARRAY 12,183 10% 13,837 A0
CCB.x ARM-OTH ARRAY! 13371 0% 14,857 10
X oTH 14,550 0% 18,177 10
15,747 0% 17497 109
16,938 0% 8,817 109
18,123] -10% 0,137, 108
$843) 10% 3037 -10%
19,31 A0 $21,457] “10%
$20,489) 0% $22,777 -10%
$21,687 0% 324,087 0%
$22,675 0% 325417 10%
24,063 0% 326,757 10%
$26,251 10% $26,057] “10%
6,439 0% 20,377] <10
CC5.x ARM-OTH $27,627) 10% $30,697 10!
CCh.x ARM-OTH ARRAYS 128 $28,815) 0% $32,017) 10
[CC8.x ARM-OTH ARRAYS 128 $30,003] ~10% $33,337) 10"
CC5.x ARM-OTH ARRAYS T3 $1,059 -10% $1,177] -10!
CCS.x ARM-OTH ARRAYS T30 $31,191 -10% $34,657 -10

Enlerpnse Siorage RFP No. 2004-12 Page 40 of 60 C. Product ang Price List



C JCCS.x ARM-OTH ARRAYS T4 0%] $1.417 $1.275 J10% $1,417)
CC5.x ARM-OTH ARRAYS T§ -10%] 31,491 ~10% $1,657]
CC5.x ARM-OTH ARRAYS T6 -10%| $2,6791 -10% $2,977|
|CC5.x ARM-OTH ARRAYS T7 -10% $3,867) ~10%] $4,297]
[CC5.x ARM-OTH ARRAYS -10% 055 -10% $5.617,
-10% $6,243| ~10%! $6,937)
-10% $972] ~10%| ,080
“10% 3972 -10%] 0801
-10% $872 -10 .080
-10% $972 10" 080
-10% $1,362) -10" 513
C T -10% 525 -1 $583
CC. CCFLR -10% $1,752] =10 $1.047
CC CCFLR -10% $2,142 -10
CC CCFLR -10% $2,532 -10
cC CCFLR -10% $2,922 10
CC-FLR-’ CC FLR -10/ $3.312 -10°
CC-FLR- CCFLR -1 $3,702 -10%
CC-FLR-’ CCFLR -10% b4 092 -10%
CC-FLR- CCFLR -10% 4,482 -10%
CC-FLR-T14 CCFLR B 4,872 -10%
CC-FLR- CCFLR $58.262] -10%
CC-FLR- CCFLR $5,652] 10
CC-FLR- CCFLR - 42| =10
CC-FLR- CC FLR -10% $6,432 -109
CC-FLR- CC FLR -10% $6,822 -10%
CC-FLR-T20 CC FLR CAPACITY 38.0141 -10% $7,212] -
CC-FLR-T21 CC FLR CAPACITY 41.0144 -109 37,602 -
CC-FLR-T22 CC FLR CAPACITY 44.01-47 - -10"
CCFLR-T23 CC FLR CAPACITY 47.01-60 5 K]
CO-FLR-TZ24 CC FLK GAPACITY 50,01-53 108
CC-FLR-T CC FLR CAPACITY 53.01-56 -1
CC-FLR CC FLR CAPACITY 56.01-59 -10"
CC-FLR-T27 CC FLR CAPACITY 59.01-62 - -
CC-FLR-T28 CC FLR CAPACITY 62.01-65 N
C! R-T29 .CC FLR CAPACITY 65.01-88 - -
C LR-T30 ICC FLR CAPACITY 68.01-71 -109
C LR- CC FLR CAPACITY 71.01-74 -10® -
CC-FLR~ CC FLR CAPACITY 74.01-77 B
CC-FLR- CC FLR CAPACITY 77.01-80 -10% -
CC-FLR CC FLR CAPACITY 80.01-83 -10% -10
EMC CC-FLR CC FLR CAPACITY 83.01-86 -10% 10"
EMC CC-PFM CC5.2 PFM-CL0-.250 -10% -10
EMC CC-PFM CC5.2 PFM Z10% «10%
EMC CC-PFM .2 PFM X - -10%
EMC CC-PFM .2 PFM-CL 1, .00 -10% -10%
EMC CC-PF .2 PFM-CL2.01-4.00 - -10%
EMC CC-PF| .2 PFM-CL4.01-8.00 - -10%
EMC CC.PF .2 PEM-C -8.00 < 10
EMC CC-PF| .2 PFM-CL. 0.00 -10% -10'
EMC CC-PF PFM-C -12.00 -10% -10"
EMC CG-PF! FM-CL -14.00 -10% -10'
EMC ICC-PF .2 PFM-CL -17.00 -10% -10%
EMC CC-PF| .2 PFM-CL17.01-20.00 -10%, -10%
EMC CC-PF .2 PEN-CL20.01-23.00 5% -10%
EMC CC-PF| PFM-CL23.01-26.00 -10% ~10%
EMC CC-PF 2 PEM-CL26.01-20.00 0% 10%
EMC CC-PF .2 PFM-C - -10%
EMC CC-PF. .2 PFM-C - -10%
EMC CC-PFM-CI .2 PFM-C - -10%
EMC CC-PFM-CI CCS.2 PFM- - -109
EMC CC-PFM-CI CC5.2 PFM -10% 2107
EMC CC+ C .2 PFM -10% 10
EMC Ct .2 PFM -10% -10
EMC .2 PFM -10% -10
EMC .2 PFM -10% -10%
EMC .2 PFM -10% =10
EMC PFM ~10%) -109
EMC  PFA <10% -10
EMC PEA -10% -10'
EMC PFM -10% -10
EMC PFM -10% -10%
EMC PFM -10% -10%
EMC PFM -10% -10%
EMC ) PEM 10% 0%
EMC PFM 10% ~10%
EMC PFM -109 -10% $1,069/
EMC PF! ~10 -10% $1,510,
EMC PF| -10° -10% $1.952
EMC PFM -10% -10% $2,393]
EMC PFM -10% -10% $2,836]
EMC PEM -10% -10% $3,277]
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PFM-HD12.01-14.00 -10% $3,347] -10 $3,719)
2 PEM-HD14.0117.00 10% 10 $4,160]
-HD17.01-20.00 0% 10 54,602
0% 0 $5.043
10% 10 $5,486
- ~108 $5,927)
-10%] -103 $6,360]
10%) -10° 36,610
0% 10% 37,252
0% 10% 37,693
-10% ~10%, 3$8,136]
.2 PEM-HD#4.0147.00 0% 0% $8,577)
.2 PEM-HDA7.01-60.00, 10% -10%] $8,018
.2 PEM-HD50.01-63.00 -ﬂm[ ~10%] $9,460
2 PEM-HD53.01-56.00 ~10%| -10% 02|
2 PEM-HD56.01-56.00 10%] 1% §10,343]
) PFM-HD50.01-62.00 -10% -0%] §10,786
.3 PFM-HDE2.01-65.00 -10%] 0% $11,227
) PEM-HD85.01-68.00 -10%] -10%) $11,869
PEM-1068.01-71.00 10%) 0% $12,110)
PEM-HO 71.00 - + 10%| 10%] $12,552
SAN MGR-CLAR 45 %{‘ 10%) $1.860)
| SAN MGR-GLAR 45 -1 -10%
1 SAN MGR-CIAR 48 0% 0%
.1 SAN MGR-CLAR 45 ) -10%
1 SAN MGR-CLAR 45 -10% 0%
.1 SAN MGR-CLAR 48 10%) T10%
[ MGR-CLAR 45 10% 0%
4s 0% 0%
0% 0%
[] 0% 10"
EMC cC 10% 10
EMC CC-SM-Al 0% 10
EMC CC-SM-Al -10% 30"
EMC CC-SM-AI 5 10% 51
EMC CC-5M-AI s -10% a3
EMC CC-BM-AI s 0% gl
EMC CC-SM-A 5 -10% -10%
EMC Tee 0% 10%
EMC |ec -10% 10
EMC Ci -10%| -10°
EMC X 11 ~10% 10"
EMC 12 10% E
EMC 10% -
EMC - 3
EMC - e
EMC 5
EMC . -10%
EMC 5 10
EMC 4772 10
EMC R47TT3 10
EMC R47 74 10
EMC R4 -10%
EMC MGR-CLAR 4 T “10%
EMC MGR-CLAR 4 x -10%
EMC MGR-CLAR 4 - -10%
EMC 1 MGR-CLAR 4 )9 -10%
EMC ANMGR-CLARHON T01 - -10%
EMC SANMGR-CLARHON T0Z -1 -10%
EMC ANMGR-Q_LAR"ON 03 -1 -
EMC ANMGR-CLARIION T04 -1 B
EMC ANMGR—C_LARIIO T05 -
EMC ANMGR-CLARION Y08 5 -
EMC SANMGR-CLARIION T07 - -
EMC ANMGR-CLARIION T08 - -1
EMC ANMGR-CLARION T08 - -1
EMC CC SANMGR-CLARIION Y1 10
EMC CC SANMGR-CLARIION -10!
EMC CC SANMGR-CLARIION 0% g
EMC CC SANMGR-CLARIION 0% s
EMC TCC SANMGR-CLARION % E
EMC |CC SANMGR-CLARIION -10% 5
EMC [CC SANMGR-CLARION 0% 10
EMC CC SANMGR-CLARNON 0% 10
EMC CC SANMGR-CLARION 0% 103
EMC ANMGR-CLARIION 0% 10
EMC SANMGR-CLARION T20 0% 10
EMC SANMGR-CLARION T21 ~10% =10
EMC ANMGR-CLARNON 122 3 ~109
EMC ANMGR-CLARHON T23 =10% -10¢
EMC SANMGR-GLARIION T24 0% -10%
EMC SANMGR:CLARIION T25 -10%] «10%
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CC SANMGR-CLARIION 126 17.328] -10% 0% $19,253]

cC 1 -1 -10% $20,022

cc 1 - 0% $20,780

CC SANMGR-CLARIIO! - 0% §21.559

CC SANMGR-CLARIION T30 5 0% $22,377

CC SANMGR.CLARIION T31 - 10% $23,086

CC SM CL CX2 0.00-.25 - 0% $2,667)

CC SM CL CX2 .251-50 - -10% $2,500)

CCEM CL CX2 501-.7 - 0% $3.133

CC SM CL CX2 7511 E 10% $3.367)

CC SM CL CX2 B -10% $4,467)

CC SM CL C! B $5,567

CCSMCLC - - $6,667)

CC SM CL CXZ 6. -10% -10% $7.767/

CC SM CL CX2 8. 1o% 10 $8,867)

'CC SM CL CX2 10. 70 10 $9.967]

TCCSMCX2-TT1__|CC SM CL CX2 12, 10 0% 511,067

CC-SM-CX2-T12___|GC SMCLCX2 14 ~10° -10% $12,167]

CC-SM-CXd- SAN MGR CX400 10! -10% $1,860)

SAN MGR GX400 <10 0% 6,560

'SAN MGR CX400 0% -10% $7.729)

SAN MGR CX400 0% 0% $8,497)

SAN MGR CXAGD 10%] S10% 38,266

SAN MGR CX400 20 0% 10% ,033

SAN MGR CX400 23 -10% 10% 802

SAN MGR CX400 26 -1o% 0% 70|

SAN MGR CX400 29 <10%| -10% ,338|

SAN MGR CX400 32 -10% -10% 107

SAN MGR CX400 251 -i0% -10% $2.023

SAN MGR CX400 50 103 -10% $2.187)

SAN WG CRAD 103 -10% 2,350

10" 10" 33,119

14 0% -10° 33,887

| MGR CX400 4.016 -10% 10" $4,65]

| MGR CX400 6.01-8.00 0% 10%, $5,423)

MGR CX400 8.01-10.00 -10% -10% $6,192]

CC-SM-CXb- AN MGR-CL CX6 0% - $1.860)

CC.SM-CX6- AN MGR-CL CX8 - - $6,960]

CC-SM-CXE- AN MGR-CL CX6 - $7,729)

CC-SM-CXB- AN MGR-CL CXE - B $8,457)

CC-SM-CXE- T SAN MGR-CL-CX6 - 10 $8,266

CC-SMTX6-T14___[CC5.7 SAN MGR-CLCX6 5 ~10% ,033]

CCS 1 SAN MGR-CLCX6 -T0%] 100 802

.1 SAN MGR-GL-CXE - -10% .570)

y SAN MGR-CL-CX6 ~10% ,339)
Warranly AN MGR-CL-CX6 E 10% 107
Warran AN MGR-CL-CXE 71 A -10% .B76
Warran! AN MGR-CLCX6 12 10 $2.023)
Warranty SAN MGR-CL-CX6 120 5 14,843
Warran CC-SM-CXB-T21 A - 412
Warranly CC-SM-CX6-T22 A - 180
Warrank CC-SM-CX6-T23 AN - 10% 549
Warrant: CC-SM-CX6-T24 LY - -10% 717
Warran| CC-SM-CX6-T25 __|CC5.1 SAN 5 ~10% 486
Wamant CC-SM-CX6-T26 _ [CCS.1 SAN 5] Bl 19.253
Wananty CC.SM-CX6-T27__|CC5.1 5AN 5] K] $20,027
Warranty GG-SM-CX6-T28 CC5.1 SAN 10 - $20,790]
Waranty GC-SM-CX6-128 __[CC5.1 SAN q T $21,559)
Warranty @ SAN gl -10% 2,187
Warranty cC SAN ] -10% §22,327
Warranty Ci AN -1 -10% $23,086/
Warranty CC A ~10% -10% $2.350
Warranty CC-SMLCX6-15 CCS.1 SAN T0% 10% 33,118
Warranty CC-SM-CX6-T6 CC5.1 SAN 10% 10% $3.867)
Warranty CC-SM-CX6-T7 AN 10% 10% $4,656)
Warranty CC-SM-CX6-TR A -10% $5.423
Warranty CC-SM-CX6-T9 5 ~10% $6,192]
Warranty CC.SMHD-T1 “10% $1.297
Warranty CC-SM-HD-T1 -10% $4.862
Warranty CC-SM-HD.- - B $5,402)
Warranly CC-SM-HD- -10% $5,942
Warranty CC-SM-HD- ] - $6,482
Warranty cC -1 $7.022
vvzananng [ 5 B $7.562
arran cC ] - $8,107
CC- MGR-HDS - 0% 38,642

cc MGR-H0S - “10% 9,182,

MGR-HDS - -10% $9.722]

MGR-HDS 5 ~10% 1,406

AN MGR-HDS 120 5 -16% $15,262)

MGR-HDS T21 -1 -10%. $10,802]

MGR-HDS T22 E] 10%, 311,342
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Warmranty CC-SM-H -10% -10% 11,882
{Wamanty CC-SM-HD -10% -10% 12,422
Warranty CC-SM-HI -10% :g: : ‘:g;
Warranty HI 10% B )
Warranty -10% -10% 14,042
L10% -10% 14,582
-10% 1% 15,122
-10%. hd $1.513
-10% -10% 1
-10% -1 [ 3K
0% =10’
0% -10'
10% =10
i 0% 10
" 30
Hi HP S -10
CC-SM-HP- CCB.x SAN MGR-HP STGW -10
CC-SM-HP-’ CC5.x SAN MGR-HP STGW. -10
[CC-SM-HP- CCS5.x SAN MGR:HP STGW -10'
CC-SM-HP- [CC5.x SAN MGR-HP STGW 10
CC-SM-HP- CC5.x SAN MGR-HP STGW. S10%
CC-SM-HP- CC5.x SAN MGR-HP STGW T15 ~10%;
CC-SM-HP- CCS.x SAN MGR-HP S8TGW T16 -10%
CC-SM-HP- 17 -109
CC-SM-HP- 18 ~10"
CC-SM-HP- 18 -10°
CC-SM-HP- 2 -10’
CEEMIP-T 720 10
CC-SM-HP- AN MGR-HP STGW T21 ~10_I.1|
Co-su-un- [ AN MGR.HP STRW 127 13 521] -10%]. S10%!
CC-SM-HP-T23 CC5.x SAN MGR-HP STGW T23 14,163, ~10%]
CC-SM-HP-T24 CCE.x SAN MGR-HP STGW T24 14,808 -10%
CC-SM-HP-T25 [CC5.x SAN MGR-HP STGW T25 15447| -10%.
CC-SM-HP-T26 [CC5.x SAN MGR-HP STGW T26 ,088] -10%
CC-SM-HP-T27 CC5.x SAN MGR-HP STGW T27 731 -10%
EMC CC-SM-HP-T26 CC5.x SAN MGR-HP STGW T28 -10%
EMC CC-SM-HP-T28 CCS5.x SAN MGR-HP STGW T29 ~10%
EMC +g; -SMCHP-T3 CCE.x SAN MGR-HP STGW T3 0%
EMC CC AN MGR-HP STGW T30 -10%
EMC CC- AN MGR-HP STGW T4 -10%
EMC CC AN MGR-HP STGW -10%;
EMC CC AN MGR-HP STGW -10%.
EMC cC AN MGR-HP STGW -10% -
EMC cC AN MGR-HP STGW. -10% :
EMC cC AN MGR-HP STGW -10%,
EMC ORAGESCOPE T1 - -
EMC S TORAGESCOP| ] - -10!
EMC C  TORAGE SCOP! - <10
EMC ¢ S TORAGESCOP! -10'
EMC [ 'ORAGESCOP! - 10!
EMC G S TORAGESCOPE -10% -10
EMC IE STORAGESCOP! - 10
EMC C ORAGESCOP! -10' =10
EMC CC-STS- ORAGESCOP| 10 -10
EMC CC-§TS- S TORAGESCOP! -109 -10'
EMC CC-8TS- ORAGESCOPE 0% -10'
EMC CC-STS- E -10 =10’
EMC CC-5TS-T20 20 -10 210
EMC CC-STS-T21 21 <10 -10'
EMC CC-§TS-T22 22 -1 -
EMC CC-§TS-T23 23 -1 -
EMC CCBTS.T24 CCo.x 724 Kl s
EMC CC-87§-T25 CCS5.x STORAGESCOPE T25 1 -
EMC CC-5T5-T26 CC5.x STORAGESCOPE T26 -1 -1
EMC CC-57S-T27 CC5.x STORAGESCOPE 727 -1 -1
EMC CC-575-T28 CCS.x STORAGESCOP! : 28 A i 879 -1
EMC CC-§TS-T29 CC5.x STORAGESCOPE 728 -10 400! .5—66' -10'
EMC CC-STS-T: CC5.x STORAGESCOP! - 3637 $573] -10'
EMC CC-STS-T30 CC5.x STORAGESCOPI 0. ha $19,157] 241 =10
EMC CC-STS-T31 CC STORAGESGOPE 71.01-74 - $18,913 922| 10’
EMC CC-§T§-T32 CC STORAGESCOPE 74.01-77 - $20.670} 803 10
EMC CC-§T8-T33 CC STORAGESCOPE 77.01-80 - $21,427 ,284 -10'
EMC CC-5TS-T34 CC STORAGESCOPE 80.01-83 - $22,183] 9,065 -10
EMC CC-STS-T25 CC STORAGESCOPE 83.01-86 - $22,940 $20,646 -10%
EMC CC-STS-T. CCS.x STORAGESCOPE - $757] 3681 -10%
EMC CC-STS- CC5.x STORAGESCOPI -10% $877] =
EMC CC- ORAGESCOP -10% $987 -
EMC C STORAGESCOP! =10%, $1,753 -
EMC cC ORAGESCOP 10% $2,510] A0
EMC Ci ORAGESCOP -10% $3,267] -10
EMC G3 STORAGE UPGRADE -10% $3.531 =10
EMC [CNRENMSWG3 ___|CENTERA BASIC SW RTU GEN3 $5.481] 10% @l $5.481] 10
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EMC CNRENPSWG3 CNR PARITY SW RTU Ga $6,538] 0% §7.264) $6.538) 0! $7.264
EMC CNRBNPUPG3 CNR PARITY SW G3 UPGRADE 248 -10% $1,384] $1,248] 10 $7.384
EMC CNRBNUPG3 8 NODE G3 FIELD UPGRADE 416 -10%, 33,786 $3,478 10" $3.796)
EMC CNRCELIC CENTERA COMP ED RTU 860 -10% $2,067 §1,860) <10 $2,067]
EMC [CNRCEPLUSLIC _ ICENTERA COMP ED PLUS RTU 860} 0% 2,087 1,860)] 10" $2,067)
EMC CNRGTWY ING3 __|CUA 1 NODE GEN3 M -10% $482] 34 -10% 3482
EMC CNRGTWYHA UNIV ACS SW WHA+RET 52,025 10%) 3,250 $2,925] 10 $3.250)
EMC CNRGTWYHAUPG [UNIV ACS LIPGRADE YO HA $1.170] -10% $1,300] 3$1.179) B3 $1.300]
EMC CNRGYWYPROG __|UNIV ACCESS PROGRAM ] §7,755) S10% $1,950, $1,7585) -10 $1,850]
EMC CNRGTWYRET UNIV ACE RETENTION SW $2.340, -10% $2.600] $2,340 T $2.800]
EMC CNRGTWYRUPG _[UNIV ACS SW RET UPG 10% $585| -10% $650)
EMC CNRGTWYSW UNIV ACCESS SW KIT $1,755] -10% 850 $1,755] -10%) 950)
EMC CNRREPSW CENTERA RPL ENT SW $1,455] -10% 817 $1,458] -10%) ,617]
EMC [CNRRKBNG3 CNR 8NODE GEN3 ENTRY RAGK $3.748) 1 4,161 $3,745] 10% 4,161
G CNRRYSWCH O} W swich infer $1.260] -10% $1.260) 0% 46|
[EMC CX200-C] CX200 UPGRADE 1,470} -10% $1 1,470 ~10%| 1,833}
EMC G X500 ICX200 UPGRADE TO CX500 $3,3201 S10%) 885! 120} -10%| $3,689,
MC X200L . -10% 1, -10% 1,022]
MG CX2-300-CX700 [CX200300 UPGRADE TOCXT00 $8, -10% 9,633 8790 “A0%{ $9,633]
[EMC CX2-300-5PS SPS ADD-ON CX200 OR CX300 -10% 589 $80) -10% $80)
EMC CX-2G10-146 FC 146GB 10K 5208 2GB $185] «10%; $185] -10% $208]
EMC CX2610-146-5 FC 148G8 10K 5208 2Gb SPK 3024 -10% $1.027 $034; 10% $1,027]
EMC CX-2G 10-146U FC 148G8 10K 5208 2GB UPG 32 10%, $206]
EMC CX-2610-73 FC 73GB 10K 5208 2Gh -10%; 128
EMC CX2G10-73-5 FC 73GB 10K 5208 2Gb 5PK -10% $84
EMC CX-2G10-73U FC 73GB 10K 5208 2Gb UPG -10%| $120]
EMC CX-2G15-36 FC 36G8 15K 5208 2G5 -1 $94)
EMC CXIG15-36-5 FC 38GB 15K 5208 2Gb 5PK -109 $473)
EMC CX-2G15-36U FC 38GB 15K 5208 2Gb UPG 103 $04)
EMC CX-2G15-73 FC 73GB 15K 5208 2GB 0% $260)1
ENC FC 73G8 15X 5308 3Gb 5PK 10% $7,000
EMC FC 73GB 15K 5208 2GB UPG -1Q! $200
EMC DAE 7C 2Gb EXPANS FOR CX -10 3689
EMC CX-2GDAE-70 CX700 DAE EXP W FLARE 0§ -10° $680)
EMC CX-2GDAE-70FD___|CX700 DAE W FLAR FLD INST 10" $689)
EMC CX-2GDAE.FO DAE FC 2Gb EXP FLD INSTAL -10 3659
EMC CX.2GOAE-OS 2Gb DAE EXP wFLAREOS <10 $689)]
EMC CX-2GDAE-OSFD | 2Gb DAE EXP wFLAREOS FIELD 10" $889)
EMC CX300 CX300 FIBRE CHANNEL 2GB 10% $1,722
Warrant; EMC CX300145-10 CX300 BUNDLE W10 146GB 10% $3.278)
[Warvan| EMC CX300146-10FD___|CX300 BUNDLE-10 146GB FLO 0% $3.278)
Warrani EMC CX300146- CX300 BUNDLE -5 146GB 10K -10% $2,456
Wanani, EMC CX300146-5FD CX300 BUNGLE-S 146GB_10K 0% $2.456]
Warani EMC CX30073-1 JEX300 BUNDLE-10 73GB 10K -10% $3.733)
Wamant EMC CX30073-10FD _ |CX300 BUNDLE-10 73GB FLD -10% $2.733|
Warrant EMC CX3007315-5 CX300 BUNDLE-E 73G8 15K -10% $2411
Watan EMC CX3007315-5FD___|CX300 BUNDLES 73GB 15K 10% $2.411
Warrant EMC CX30073-5 CX300 BUNDLE-S 7368 10K “10% $2,161
[Wa EMC CX30073-SFD CX300 BUNDLES 73G8 FLD 10% 32,761
Wamant, EMC CX300-CX500 CX300 UPGRADE TO CX500 0% $3,669)
Warran EMC CX300-FD CX300 W 2G8 FIELD INSTALL -10%] $1,722]
Wairan! EMC CX400-CX500 CX400 YO CX500 UPGRADE -10% $3,278)
Warreni EMC CX4-500-CX700 __TCX400 OR 500 UP TO CX700 -10% $8,778]
Warran| EMC ICX500 CX500 FC Array W 4GB MEM -10%; $4.444]
(Warran EMC ICXS00-FD CX500 FC 4G MEM FIELD INS ~10%] $4.444]
Warran! EMC (CX60C 2Gb SPE -10%
Warran EMC 7 TQ CX700 UPGRADE 0% 411
Warran EMC CX800-FD 2Gb SPE FIELD INSTALL 0%, -10% $7,822|
[Warmani EMC CX700 CX700 FC Aray W 8GB MEM 0% -10% $8,778)
Warran EMC CX700-FD CX700 FC8G MEM FIELD INS 0% -10% $3,778)
Warran [EMC CX-AT05-320 ATA 320GB S400RPM 0% -10% 148
Waran EMC CXAT05-320-5 ATA 320GB 5400RPM 5PK 0%] -10% 740
Warran EMC CX-AT05-320U ATA 320GB 5400RPM UPG 0% 10 148]
Wanrant, EMC CX-ATA-DAE DAE ATA EXPANSION FORCX___| 0%, 10 $1,122]
Warran EMC CX-ATA-DAE-FD _ |CX DAE ATA EXP FLD INSTAL 0% 10 $1,122]
Warran EMC DAE [ARRAY EXPANSION NEW SY§ 0%] 10 $600)
Warani EMC CAEFLD DAE FIELD UPGRADE 0% -10
Warran EMC DBX-ANALYZER _{DBX ANALYZER 0% 10" $2,833)
Wacran EMC OBX-GPT-AP DBX OPY ACCT PAY MOD 0% 10 $36
Warrani EMC DBX-OPT-AR DBX OPT ACCT REC MOD 0% -10 $36]
Warran EMC DBX-OPT-CH DBX OPT COST BOM MODULE 0% 10 $36
Warant EMC DBX-OPT-CM DBX OPT CASH MGMT MODULE 0% -10% $3§|
Warran EMC DBX-OPT-FA G8X OPT FIXED ASET MODULE 10%| 10% $36|
Warran EMC DBX-OPT-GL DBX OPT GEN LGR MOD. 10 $36
Warrant EMC GEX-OPTIMIZER __|DBX OPT SW KT 109 0% $142)
Waran EMC OBX-OPT-INV OBX OFY INVENTORY MOD 5] BT $36|
Warran EMC DBX-OPT-OM DBX OFT ORDER MGT MOD 10 E $36
Warran EMC OBX-OPT-PA DBX OPT PROJ ACCNT MODULE -10% s $36
Warran EMC OBX-OPT-WF. DBX OPT WORK FLOW MODULE $36
Warrani EMC GBX.OPT-WIP DBX OPT WIP MODULE - - 36
Wamanh EMC OBX-S5-AP DBX §8 ACCT PAY MOD {09 5 $19)
Warrant EMC DBX-ES-AR OBX S5 ACCT REC MOD $17] ~10% 10 $19]
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DBX-SSGL GBX 55 GEN LGR MOD $17] 0% $17] 10! 18]
D8X-S5-INV DBX SS INVENTORY MOD $17] “10% 7| -10 $19)
GBX-S5-0M DEX S5 ORDER MGT MOD $17) (0% $17] .10 19)
DBX-SUBSETTER _|DBX SUBSETTER BASE -10% $65/ -10 72|
L300 DTSK LIBRARY 300 $4,960) 0% $4.960 0 35,511
DL 300-DL700 DISK LIBRARY UPGRADE $12,400) 0% $12,400) 10 $13,778
DL-320-DAE DISK LIBRARY DAE $2.580 0% 32,880 <10 $3,311
[D1-320.DAE-FD___|OL ATA DISK-FIELD INSTALL 32,980] -10% $7.980 10 33311
BLI-COFY DLI0D Remoie $1,800) 0% $1.500 -109 $1.667
DL700 DISK LIBRARY 700 $14.520 -10%) 314,820 109 $16.578)

L700-2GDAE DL FC DAE $6 10% 109 3688}
DL700-5TBY L700 STANDBY SERVER $2,830] -10% $2,830 -10% 144
[DL700-8TBY-FD __|FLD INST. DL700 STRY SVR $2 -10% $2,830) -10% 33,144
DL7-COPY [BL700 Remots $3,000; 0% 33,000 10% $3.333
DU-ENGINE DIGK LIBRARY ENGINE $3,450) -10% 90/ ~10 33878
DS-1883FF-D DS16B3 V6-PORT FULL FAB 70| ~10%, $479) ~109 3744
DS168-ENTC ENT SW BNOL - 05-168273 $789) -10% $760| 10" 386
OS16BFWC FAB WATCH FOR 0S-168213 _-10%) 360 -109 $400]
DS168-PMC PERF_MON FOR D5-1682/3 08| -10%! -10% $447]
D5188-GLC 05-1682 Ge 0% 3300 -10% $333]
DS168-TRC TRUNKING FOR D5-1882/3 0% -1o%| $833)
OS166-XFC [EXT FABRIC FOR DS-1682/3 1% -10% 3433
DS 16M-8TGC [SANTEGRITY LICENSE 18M §165] 0% 188| -10% 183]
D8-24M2-08C 0§ T-8 PORT BASE 0% 0%, 47
DS-24M-KT6C i T ION : K 5| -10% 2]
DS-24M-XT8C-U 8 Y FLEXPORT - UPGRADE 45/ ~10% $272}
05-24M-57GC SANTEGRITY LICENSE 24M $243) -10% 5276
DS-3262-0D 32-PORT 268 NTAL § il s -10% $1,700
DSIZ8ENTC [ENT SW BNDL FOR 7] 314 1) “10% [}

8328-FWC FABRIC WATCH D§-3282 $568) -10%

JPERF MONITOR FOR ; -1§ FE
[5§328-TRC TRUNKING FOR 18 10%
DS326-XFC. EXT FABRIC FOR DS-3282 -10% $728
M200 32 PORT, 2 GBPS CLARNON SWIT 31,728 §1,725) -10% $1,517)
DS-32M-STGC SANTEGRITY LIGENSE 32M $330) [5] 10%, 3367
DS8B3-FF-D 55803 -PORT FULL FAB $330) $330) -10%, 367
08-883-V2.D [DS883 8-PORT 2-DOMAIN 1 $185 -10% $217]
D58B3-V2-FFC UPG #83 7O FULL FABRIG $190) 90| -10% $211
DS88-ENTC [ENT SW GNDL FOR DS-882/3 $315] 318 10%) $350
DSBB-EPC E_PORT EXT 05-852-0Dt $158) 3155 A0% $172
DSBE-FWC FABRIC WATCH FOR DS-882/3 32 $285| 0% $317
DS8B-PMC PERF MONITOR FOR DS-882/3 $315) $316| -10% $350]
OSAB-QLC QUICKLOOP FOR DS-882 18 $218) 10 242
DS88-TRC TRUNKING FOR DS-882/3 $308 -10 $342]
DSBB-XFC EXT FABRIC FOR DS-882/3 3315} $315] 10 $350
DSBALP-0D [QLOGP LiC FOR D58 $435| $435] <10 $483
DSBXFAG-00 XFAB LIC FOR DSB 176 5176 708 5196
EOC-AIX-DEP TRANSFER AGENT AIX DEPT 800 30 $1.000)
EOC-AX-ENT RANSFER AGENT AIX ENT. $1,485) 314885 10 $1.650)
EOC-AIX-GLBL [TRANSFER AGENT AIX GLE $1,050! 1,950 -10% $3,167
EOC-AIX-WGP. RANSFER AGENT AIX WKGP 3450, 10 $500)|
EOC-HPUX-DEP __[EMC ONCOURSE TA HPUX DEP 3900 $900) 10 $1,000
EOC-HFUX-ENT __[EMC ONCOURSE TA HPUX ENT. $1,485) 1485 10% $1,650
EOC-HPUX-GLBL__|EMC ONCOURSE TA HPUX GLE $1.650] $1,950] 0% 33167
EOC-HPUX-WGP __[EMC ONCOURSE TA HPUX WGR 3450 450 0% $500|
EOG-LNX-DEP EMC ONCOURSE TA LNX DEP 50 450 -10% $500]
EOC-LNX-ENT EMC ONGOURBE TA LNX ENT 3743 743 0% $826|
EOC-LNX-TMGR __|EMC ONCOURSE LNX TRAN MGR 34,500 54 500 10 $5,000
EOC-LNX-WGP EMC ONCOURSE TA LNX WGR $225] $225| -10 $250
EOC-SLNX-DEP __|TRANSFER AGENT SUSE DPT $450)| $450)] 1D $500
EGC-SLNX-ENT __|TRANSFER AGENT SUSE ENT $743] $743 30 $826|
ECC-SLNX-WGP___[TRANSFER AGNT SUSE WKGP 225 225) 10 25
EOC-SUNUX-DEP__|EMC ONCOURSE TA SUN DEP $900| $900| 108 $1,000
EOC-SUNUX-ENT__|EMC ONCOURSE TA SUN ENT §1.485] 31,485 -10%) $1,650
EOC-SUNUX-GBL [EMC ONCOURSE TA SUN GLB $1.850] 31,850 -10 $2,167
ECC-SUNUX-WGP_|EMC ONCOURSE TA SUN WGR $450 $450] 0 $500
EOC-WIN-GEP. EMC ONCOURSE TA WIN DEP $450| 3450| 10 $500]
EOC-WIN-ENT EMC ONCOLIRSE TA WIN ENT $743) $743] 10 $826|
EOCWIN-WGP EMC ONCOURSE TA WIN WGP 225 225) 108 $250)]
ESNALT- ESN MGR & ACCESS LOGIX 0-.2: $1,860] $1,860 -10 $2,067
ESNALT- ESN MGR & ACCESS LOGIX 10,017 956 $6.6%9) 10" $7.732
ESNALT- €SN MGR & ACCESS LOGIX 12,014 §7,727 §7.727 10! $8,586
ESNALT- ESN MGR & ACCESS LOGIX 14,014 $8,485) $6,495] 10 $9.439)
ESNALT- ESN FOR 4700 17.01-20.00 $9,263) 9.263| 109 10,252
ESNALT- ESN 7OR 4700 20.01-23.00 10,031 031 -108 11,148
ESNALT- ESN FOR 4700 23.01-26.00 789 799 1% 11,909)
ESNALT- ESN FOR 4700 28.01-20.00 567 567 0% 12,852
ESNALT-T ESN FOR 4700 25.01-32.00 335 338 T10% 13,706
ESNALT-T18 ESN FOR 4700 32.01-35.00 103 103 T0%] - 14,558
ESNALT-TZ ESN MGR & ACCESS LOGIX .251-. $2,024] $2,02. 0% $2.249)
ESNALT-T3 ESN MGR & ACCESS LOGIX .501-. $2,187) $2.18 -10% 2,430
ESNALT-T4 ESN MGR & ACCESS LOGIX .751-1 32,351 0% $235 -10% $2,612
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EMC ESNALT-TS ESN MGR & ACCESS LOGIX 1.01- 0% $3.466) $3,119) 0%, $3.460)
EMC ESNALT-TE ESN MGR & ACCESS LOGIX 2,01-4 0% $4,319) 33,287, -10%) $4.319
EMC ESNALT.TT [ESN MGR.A ACCESS LOGIX 4.01-6 0%, 5,172 84,665 0% $5,172
EMC [ESNALT- ESN MGR & ACCESS LOGIX 6,018 “10% 36,026/ $6,423 -0 $6,026]
EMC € T8 ESN MGR & ACCESS LOGIX 8.01- 0% 6,151 10%) $8,875)
EME ENCXAT [ESNM FOR CX400-0- 250 0% 7 1 ~10% 067
EMC [ESNCX4-T10 SN FOR CX400-10.01-12,00 ] 7,732 050} 10% 7,732
EMC ESNCX4-T11 ESNM FOR GX4D6-12.01-14.00 0% 566 $7.727 0% 38,566
EMC ESNCX4.T12 SNM FOR CX400-14.01-ABOV 0% $9,439) 36,495 “10% $5,430)
EMC ESNCXAT13 ESN FOR CX400 17.01-20.00 0% $10,203] 263 ~10% 10,397
EMC EBNCX4-T14 [£5N FOR CX400 26.01-23.00 $11,146 10,031 0% T48
EMC ESNCX4-T15 ESN FOR CX408 23.01-26.00 10,709) ~10% 950)
EMC ESNCXa-T16 ESN FOR CX400 28.01-28.00 863 11,567 0% 857
EMC ESNCX4-T17 ESN FOR CX400 29.01-32.00 706 12.336] -10% 706,
EMC ESNCX4-T18 [ESN FOR CX400 92.01-35,00 4580 73,163 Ti0% 14,559
EMC ESNGXaT1-T4 ESN MGR UPGRADE T1.T4 182 3764 0 §182
EMC ESNCX4-T. ESNM FOR CX400-.251..500 12,245 2,024 BI $2.249)
EMC ESNCXAT; ESNM FOR CX400-.501-750 2,430 32,187 b8 32,430
EMC ESMM FOR CX400-,751-1.00 $2,612] 2,351 =109 $2,612,
EMC ESNM FOR CX400-1.01-3.00 $3,486] $3,119) 10 $3,486)
EMC ESNM FOR CX400 UPG T5-18 $a53 $768) 10 3853
EMC ESNM FOR CX400-2.01,00 $4,319) 33,887 215; $4,319]
EMC ESNM FOR CX400-4,01.6.00 36,172 34,655 10% 35,172
EMC ESNCX4- EGNM FOR CX400-6.01-6,00 6 423 0% $6,026
EMC SNCX4- ESNM FOR CX400-8.01-10.00 879) 101 1% 879)
EMC ESNCX6- ESN MGR FOR CX500-0-.250 $2,067 31,860 10% $2,067)
EMC ESNCX6- ESNM FOR CX600-10.01-12.0 $7,080 $6,354 0% $7,060
EMC ESNCX6- [ESNM FOR CX600-12.01-14.0 $7,613) $7,122) 10% $7,013)
EMC ESNCX6- ESNM FOR CX600-14.01-ABOV $8,767 $7.880] K[ $8,767]
EMC ESNCXE ESN FOR CX600 17.01-20.00 $9,620) $8.858] BT 0,531
EMC EENCXE ESNEORC 2555 473 $9.426 104 $10473
EMC ESNCXE- ESN FOR CXE00 23.01-26.00 327 16,194 0% 811,327
[EMC ESNCX6- ESN FOR CX800 26.01-20.00 180 10,962 -10% $12,180]
EMC ESNCXE- [ESN FOR CX60029.01-32.00 033 19,730 “10% $13,033
EMC ESNCXBT1 ESN FOR CX800 32.01-36.00 887 12,498 “10% 13,887)
EMC ESNCXE-T1 ESN FOR CX800 35.01-38.00 4,740 13,266 -10% $14,740)
EMC ESNCX6T1-T4 UPGRADE FOR ESN T1-T4 $182) 164) 10% 3183]
EMC ESNCX6T2 ESN MGR FOR CX80D-.251-5 2,249) 024 0% 32,248
EMC ESNCX6-T20 [ESN FOR CX800 38.0141,60 15,8983 14,034) 0% 15,603
EMC ESNCX6-T21 SN FOR CXB800 41.01-44 00 18,447 14,802 <10%| 16,447
EMC ESNCXE 122 €SN FOR CX800 44.0147.00 17.360) 18,670 KT 17,300
EMC ESNCXE-T23 ESN FOR CX800 47.01-50.00 18,153 78,338 ~i0% 18,153
EMC ESNCX6-T24 [ESN FOR CXED0 £0.01-53,00 18,007 17,106 10% 19,007]
EMC ESNCX8-T25 ESN FOR CXA00 63.01-56.00 10,860] 17,874 10% 19,860)
EMC ESNCX6-726 ESN FOR CX80056.01-59.00 $20,713 18,642 0% 820,713
ENC ESNCX6-T27 ESN FOR CX600 68.01-62.00 $21,667] 19,410] “io% 21,567
EMC ESNCX6-T26 [ESN FOR CX800 62.01-65.00 $22.420 $20,17] 10% $22,420
EMC ESNCX6-T20 [ESN FOR CX600 65.0166.00 $23.273 $20,046] -i0% $23,273)
EWC ESNCX6- ESNM FOR CX600-501-750 $2,430] $2,187 10 $2.430)
EMC ESNCXE-T30 ESN FOR CX800 68.01-71.00 24,127 321,714 -10) $24,127)
EMC ESNCX6-T31 ESN FOR GX600 71,01-74,00 $24,680 $22,482 -10 $24,580)
EMC EBNCX6- ESNM FOR CX800-.751-1.0 $2,612) $2.351 0 $2,612]
EWe ESNCX6-T5 ESNM FOR CX800-1.01.2.0 $2,793) 32,614 ~10% $2.783
EMC ESNCXAT5-310P__ |ESNM FOR CX600 $853 $768) “10% $653
EMC ESNCXE-TE ESNM FOR CX600-2, 33647, 33,282 1o 33,647
EMC ESNCXB.T7 ESNM FOR GX8004, $4,560] 050) g $4,500]
EMC T8 ESNM FOR CX600-6 $5.353 $4,816 BT $5,353
EMC ESNCX6-T9 ESNM FOR CX8008. $6,707] 35,586 10 $6,207
EMC ESNT1-4UP ESN Mgr & Accesa Li 3167 $164 -10%] $182]
EMC ESNTS-18UP ESNM FOR 4700 UPG T5-18 s768] 10 3853
EMC FC-31-148UPG 148G 10K 1Gb 5208P UPG $206 $185; =10

EMC FC-315-36U 36GB 15K, 6208PS Upgrade 85 1% ™
EMC FC-315-73UPG___|73GB 15K 12V 5208PS 1GB UPGRA [3] -T0% $200)
EMC FC-31-730P FC73G8 DRIVE UPG 0% $129) 3118 ~10% $120]
EMC FLR-CPM-TO1 STS FLR IcM UP T0 1478 10%, [718) $436 -10% 3473
EME FLR-CPM-T02 STS FLR ICM AT LEAST 15Tt 16% [3E $372) 10 $413)
EMC FLR-CPM-T03 STS FLR IC| $349) $314) 10 $349]
EMC FLR-CEM-T04 $78 FU $209) $268) 10 $269)
EMC. FLR-CPM-T0S STS FU $260) $234 <10 $260]
EMC Fi T06 STS Fu $220] 198 10 $320)
EMC Fi -T07 STS FU §i92 73 <10% 192]
ENC Fi 708 STSFLR 162 46 0% T 863
EMC Fl 700 STSFLR 745, 28 “10 740)
EMC F -T10 ST  FLR 122] 10 -10% 122
EMC Fi 5 STS FL 102 [TH Kl 702
EMC X 575 FLi $54| 381 B $80
EMC 5 STS FLS $76 s68 g 76,
EMC X STS FLR ICM AT LEAS 366 359 10 366
EMC - FLR UP MR TO 1475 $379) $341 g $a7]
EMC UPG-T02 FLRUP MR A $330] $207) ~10% $330)
ENC PG-T03 FLR UP MR AT LEAST 2578 10%, 79) §251 -10% 279
EMC UPG-T04 [FLRUP MR AT LEAST 4078 12] “10% $236 8212 “30%] $236
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Waran 10 $208)
Warranty -10' 176
Waran 103 53]
[Warran -10 130}
Warran! 10 112
[Warrant -10" 397
Warranty A0 $82|
Warrani 10! 872
Wamant T LEAST -10 $60
[Warany - UF MR A 40007 10" $52
(Warrant FTY-T4 §, IP4700, T1-T4 UPG -0 $83)
Warrsaly IPCFY5.T12 CIFS,_IP4700, 75-712 UPG 10 383
Warranty IPFPT1-T4 1P4700 FTP ENBR UPG 11-14 ] $83
Warraniy IPFPT5T12 \P4700 FTP UPG 15112 Kl $83
Warranty TPNBTI-T NOMP_ 1P4700, 11-T4 UPG il $43)
Warran| PNDTST12 NOMP, 1P4700, 15-T12 UPG 3 $156)
Warranty IPNET1.T: NFS, IP4700, T1-14 UPG “163 $83)
Warranty IPNFT5-T12 NFS, [P4700, 15-812 UPG <10 3
Warran| IPSVT1.T: SNPYWNP [P&700.11-T4 UPG 10 316!
Warran| IPSVTS-T12 SNRFVWIP IP4700,T5-112UPG 10 3348
[Warran! M4 GE-CXE00 4GB CACHE UPG CX600-F INS $744 -10° $827
Waran MOS-§120-00 CL MOS 20PORT SWITCH 085 - 217
[Wermani MDS-9140-00 [CUMDE 40PORY SWITGH 738 -10% 828
Warran MDS-9216A-00 MDS CISCO 9218A SWITCH 460 -10% 622
Warman MGRB200-DAE NAVI MGR BASE - CX200 DAE B 0% 350/
[Warrany MGRB200-DPE [NAVI MGR BASE - CX200 DPE $245) 10% 3272
Wamani MGRBASET1-T4___|NAVI MGR BASE UPG T1-T4 180| -10% 200}
[Warran MGRBASETS-T12__|NAVI MGR BASE UPG 1511 $270 10% $300
[Warmen MGRBASEUP- BASE TO NAVIMGR UPG - $285| 0% $317
Waranty . MGRBASEUP-T10 _|BASE TO NAVIMGR UPG - T10 3,345] -10% $3.117
Warran MGRBASEUP-TT1 TO NAVBGR UPG - T11 33,870 g% $4,360
Warrani MGRBASEUP-T12_|BASE 1O NAVIMGR UPG - T12 5] -10% $4,683
[Warranty MGRBASEUP- BASE TO NAVIMGR UPG - $255| 0% $283)
Waman! MGRBASEUP.T3 _IBASE TO NAVIMGR UPG - T3 228 -10%, 32
Warreni MGRBASEUP-TA__|BASE TO NAVIMGR UPG - T4 198] -10% $217]
[Warani MGRBASEUP- [BASE TO NAVIMGR UPG - 15 3 -10%

Warran MGRBASELP.T6 _|BASE TO NAVIMGR UPG - T6 $1 0% $1.383
[Warran! MGRBASEUP-T7 ___|BASE TO NAVIMIGR LIPG - T7 3] 0% $1,967)
Warran MGREASEUP-T: TO NAVIMGR UPG - T8 8] M_i $3,550)
[Wa REASEUP-T9 _ [BASE TO NAVIMGR UPG - 78 <10% $3,135
Warsoi MGRY1-T4 NAVIMGR T1-4 -10% S167]
[Warran MGRTS-T12 INAVIMGR T6-T12 $517) 0% $666
Waren! MP-1620M-00 [MP-1620 AY WASGSI 1,018] <10%} 1,928]
Warran MP-1620M-ENOD__|MP-1820 ENT. SOFTWARE 128] 0% 583
[Warmant MP-1620M-IF0D___|MP-1620 IFGP LICENSE $1,685 -10% $1.883]
Warran| MP-1620M-MG0D___IMP-1620 SANVERG SOFTWARE 1% $1,117)
Warran MR.CAPM-TOY SMR ICM UP TO 1478 3 -10% $7,452]
Warman MR-CAPM-T0Z SMR ICM AT LEASY 16T K[l 0% $1.200
Waran MR-CAPM-T03 SMR ICM AT LEAST 251} $960| 10%, $1.067]
Wa MR-CAPM-TO4 [SMR ICM AT LEAST 40T4 $607| 10% 3897/
Waren MR-CAPM-T05 SMR ICM AT LEAST 6071 SE08 -10% $776)
Waran! MR-CAPM-T06 SMR ICM AT LEAST 1007 §588 19 $653)
[Warrani; MRCAPMTO? BMR ICM AT LEAST 15071 $515] 10" $572|
[Warran MR-CAPM-T08 SMR ICM AT LEAST 25071 % 10" 3482
Waran| MR-CAPM- 708 SMR IGM AT LEAST 400Tt 5372 10! 3413
Warman MR-CAPM-T1 SMR {CM AT LEAST 800 24 10 $360)
Warran MACAPM-T1 SMR ICM AT LEASY 10007 BT

Waran MR-CAPM-T1 SMR ICM AT LEAST 1500T: - §267
(Warran! MR-CAPM-T1 SMR ICM AT LEAST 2500T - 8223
Waran CAPM-TI SMR ICM AT LEAST 4000 - $192]
Warrani MV/S CX400 TIER 1 - 34,505
Warran! [MV/S CX400 TIER 10 10 $5,402
Warran MV7S CX400 TIER 11 10 $6,402]
[Warvan MV/S CX400 TIER 12 -10% $6,402]
[Warran + MIRMV/S CX400 UPG T1-T4 70" $169)
(Warran MV/S CX4D0 TIER 10 §$4.676]
Warran MV7S CX400 TIER 10 34,842
Warran MV/S CX400 TIER 103 5,008}
Warrant MV/S CX400 TIER <10 $5,357
Warran| 5.78 MV/S CX400 UPG T5-18 10 3349)
Warranty MVIS CX400 TIER 30 $5.708|
Wanant, MV/S CX400 TIER 10" 36,053
Warranty MVIS CX400 TIER 10" $6.402
Warrant MV/S CX400 TIER -10 $6,402)
Warran CX400 MIRRORVIEW/A TIER 10 382
Warran [ CX400 MIRRORVIEW/A TIER 10 -10" 4,603
Warran| 1 [CX400 MIRRORVIEW/A TIER 11 10 54,803
[Warmani, 2 [CX400 MIRRORVIEW/A TIER 12 $4,323) 70 4,803
Warran MYA4DOT1-T4 MVIA CX400 UPG T1-T4 $113 10 $126]
Warrant MVA400-T2 CX400 MIRRORVIEW/A TIER 2 $3,156 10 $3.507
Warran MVA400-T3 CX400 MIRRORVIEW/A TIER 3 $3,260) 10 $3,632
Warrant MVA400-T4 CX400 MIRRORVIEW/A TIER 4 $3,381 $3,381 “1n! $3.757]
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EMC MVA400-T5 JCXa00 MIRRORVIEW/A TIER 5 $3817 $4.078] 10%] $4.079)
EMC MVA4DOTS-T8 MVIA CX400 UPG 1578 $236 $262 0% 3262
EMC MVA400-T6 CX400 MIRRORVIEW/A TIER $3,852 4,280 -10% $4,280)
EMC MVAA00- CX400 MIRRORVIEWA TIER 4,088 4,542 0% 34,542
EMC MVA40D- CX400 MIRRORVIEW/A TIER 4,323 4,803 -10 4,803
EMC MVA400- CX400 MIRRORVIEW/A TIER 4,323 4,803 | fait) 4,803 |
EMC MVA4.5UP CX400-CX500 MV/A UPG 515 1,683 -10! 883
EMC MVA4-7UP CX400-CX700 MV/A UPG $2,445; $2.717, 10 $2,717,
EMC MVAS00 [CX500 MIRRORVIEW/A. $3,030 $3,367( 10 $3,367]
EMC MVAS-7UP CX500-CX700 MVIA UPG $930) 9,033 1D $1,033]
EMC MVAB0D- CX600 MIRRORVIEW/A TIER 1 - $3,824] $4,360] -10 360)
EMC MVAG00-T10 CX600 MIRRORVIEW/A TIER $5,675] $6,306 10 $6,306]
EMC MVAG00-T11 CXE00 MIRRORVIEW/A TIER $5.910) $6,567) 10! $6,567|
EMC MVAGOD- CXB00 MIRRORVIEW/A TIER $6.146 $6,829 “10" $6,829
EMC MVAB00-T1 [CX600 MIRRORVIEWA TIER $6,146 $6,820 10 36,625
EMC MVAGG0- CX600 MIRRORVIEWIA TIER 6. $6.820 10! $6,829)
EMC MVAB0O- CX600 MIRRORVIEW/A TIER $6,1 36,829 ~10° $6,829
EMC MVAB00- [CX600 MIRRORVIEW/A TIER 36,146 $6,820 -10 36,879
EMC MVASO0- CXB00 MIRRORVIEW/A TIER 35,146/ - $6,825) B $6.529|
EMC MVABOD- CXBOD MIRRORVIEW/A TIER 6,148 B $6,829 36,820
EMC MVAGOD- CX600 MIRRORVIEW/A TIER 6,146 5 36,829 N 56,829
EMC MVAB00T1-T4 MV/A CX600 UPG T1-T4 $113 -1 $126 $126]
EMC MVAG00-T2 CX600 MIRRORVIEW/A TIER 2 $4,037] 10 $4,486 - 34,486
EMC MVAG00-T20 C X600 MIRRORVIEW/A TIER20 36,146 =10 $6,829 $6,829;
EMC MVAB00-T21 CX600 MIRRORVIEW/A TIER21 $6,146 -10% 6,829 - 36,829
EMC MVAG00-T22 CX600 MIRRORVIEW/A TIER2Z $6.146 0% $6,629 %6828
EMC MVAB00-T23 CX600 MIRRORVIEW/A TIERZ3 $6,146| 10% $6,829 36,829
EMC [MVAB0D-T24 CX800 MIRRORVIEW/A TIER24 $6,146| 10% $6.928] -10' $6.828]
EMC MVAB00-T25 CX600 MIRRORVIEW/A TIER2S $6,146/ -10% $6,829 =10 $6,829)
EMC IMVAE00-T26 CX600 MIRRORVIEW/A TIER25 $6,829 -10¢ £4.R20!
EMC MVARNN-T27 T $6.829 10" $6,829]
EMC MVAGDO-T28 CX600 MIRRORVIEW/A TIER28 $6,829 P 6,829
EMC MVAB00-T29 CX600 MIRRORVIEW/A TIER28 $6.629 - $6.829)
EMC MVAGOD- CX600 MIRRORVIEW/A TIER 3 $4,610) 5 $4,610)
EMC MVAG00- CXB00 MIRRORVIEW/A TIER30 36,629 36,745 $6.529)
EMC MVAG00-T31 CX600 MIRRORVIEW/A TIER31 $6,829 $6.145 - 6,829
EMC MVABOD- CX600 MIRRORVIEW/A TIER 4 34,736 $4.262) - $4,736
EMC MVABG00- CX600 MIRRORVIEW/A TIER 5 $4,987 54,487 = $4,997|
EMC MVAB0O0TS-T12 MVIA CX600 UPG T5-T12 $262, 236 -10 $262|
EMC MVAG00- CX600 MIRRORVIEWIA TIER $5,259) 34,733/ ~10° $5,259]
EMC MVASOD- CX600 MIRRORVIEW/A TIER $5,520 $4,668 10 $5.520
EMC MVAG00- [CX600 MIRRORVIEW/A TIER 35,782 $5,204] -10' $5,782|
EMC MVAG00- CX600 MIRRORVIEWIA TIER $6,043 $5,439. - $6,043
EMC MVAB-TUP CXE00-CXT00 MV/A UPG $2,200| $1,980 - $2,200
EMC MVAT700 CX700 MIRRORVIEW/A 34,400 $3,860] $4,400]
EMC MVAL400-T1 CX400 MV BUNDLE TIER $5.917 $5,325| - 35,917
EMC MVAL400-T10 CX400 MV BUNDLE TIER 10 $6,383 $7.545 0% $5.383
EMC MVAL400-T11 CX400 MV BUNDL : TIER 11 38,383 $7.545| 10% 58,383
EMC MVAL400-T12 CX400 MV BUNDL : TIER 12 $8,383) 37,545/ 10% $8,383]
EMC MVAL400- CX400 MV BUNDLE TIER $6,137 $5523 36,137
EMC MVAL400- CX400 MV BUNDLE TIER $6,357 $5,721] 5 $6,357)
EMC MVAL400- [CX400 MV BUNDLE TIER $6,577 $5.519 - $6.577)
EMC MVAL400- CX400 MV BUNDLE TIER $7.029] $6.326 5 7,029
EMC MVAL400- CX400 MV BUNDLE TIER $7.480 $6,732 10 $7.480
EMC MVALZ00- CX400 MV BUNDLE TIER $7,832 $7.139 10 $7.932]
EMC MVAL400- [CX400 MV BUNDLE TIER $8,363 $7,545) 10 $8.363)
EMC MVAL400- CX400 MV BUNDLE TIER $8,383 $7,545 -10 38,383
EMC MVAL4-50P [CX400-CX500 MV BUNDLE UPG $2.900] $2.610) 10 $2,800)
EMC MVAL4-7UP CXA400-CX700 MV BUNDLE UPG 34,767 $4,280 ~10% $4.767]
EMC MVAL4TI-T4 MY BUNDLE CX400 UPG T1-T4 $220 $198) ~10% 5220
EMC [MVALATS T8 MV BUNDLE X400 UPG T6-18 $452, $407) -10% $452
EMC MVAL500 CX500 MIRRORVIEW BUNDLE $5,800 $5,220 0% $5,800)
EMC MVALS-7UP CX500-CX700 MY BUNDLE UPG $1,867) $1,680] -10% 1,867
EMC MVALE00-T7 CX800 MV BUNDLE TIER $7,633| $8,870 0%, 7,633
EMC MVALE0O-T 1 [CX600 MV BUNDLE TIER 10 $11,003 $9,903 ~10% 1,003
EMC MVALEOO-T{ 'CX600 MV BUNDL| : 1IER 11 $11.456 10,310 -10% 1,456
EMC MVALG00- [CX600 MV BUNDLE TIER $11.807 10.716] ~10% 1,807)
EMC MVALB00- CX600 MV BUNDLI : TIER $11,907 10,7 16] -10% 1,807
EMC MVAL60G-T 14 [CX600 MV BUNDLE TIER 14 907 10,71g| -10% 807
EMC MVALG00- CX600 MV BUNDLE TIER 807 10,718 -10% 907
EMC MVALG00-T16 [CX600 MV BUNDLE TIER 807 10,716] ~10% 507
EMC MVALG00-T17 [CX600 MV BUNDLE TIER 507 19,71¢| 10% 907
EMC MVALG00-T 18 CX600 MV BUNDLE TIER 18 907 10, 1sl -10% 807
EMC MVALBOO-T 19 CXE00 MV BUNDLE TIER 19 807 10,718 -i0% 507
EMC MVALBO0D- CXG00 MV BUNDLE TIER 2 853 $7,068| 0% 853
EMC MVALE00-T20 CX800 MV BUNDLE TIER 20 ,607| 10,716 10% 807
EMC MVALB00-T21 CX600 MV BUNDLE TIER 21 907 10,776] ~10% 807
EMC MVALE00-T22 ICX600 MV BUNDLI : TIER 22 ,907] 10,716 -10% 807
EMC MVAL600-T23 CX600 MV BUNDLE TIER 23 807 10,716 -10% ,807
EMC MVALE00-T24 CX600 MV BUND_ : TIER 24 5 - 507 10,716] ~10% ,807]
EMC MVALE00-T25 CX600 MY BUNDLE TIER 25 - 07| 10,716] -10% ,807|
EMC MVALED0-T26 CX600 MY BUNDLE TIER 26 7 - 907, 10,716 -10% 07
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Warran EMC MVALE00- iV BUNDLE TIER 27 310,716] - - $17,807)
Warranty EMC MVALG00- iV BUNDLE TIER 28 $10,716] B 103 $11,907
Warranty EMC MVAL600- IV BUNDLE TIER 28 $10.716 5 5 $11,907
Warran EMC MVALE00- V BUNDLE TIER 3 109 -
Warranty EMC MVALG00- iV BUNDLE YIER 30 s -10%
Warranty EMC MVALGOO- V BUNDLE TIER 31 [ 10% -10%
Warrant, EMC MVALG00- iV BUNDLE TIER 4 3 -10% 10"
Warranty EMC MVALG00- V BUNDLE TIER -10%) 10
Warranly EMC MVALEOD- BUNDLE TIER . T10
Warran EMC WMVALG00- iV BUNDLE TIER - 10!
Warrant EMC MVALE00- IV BUNDLE TIER -103 1o
Warran EMC MVALG0G- vV BUNGLE TIER 10% 10
Warant EMC MVALG-7U X700 MV BUNDLE UPG -10% -10"
Warrao EMC MVALGTI- DLE CX600 UPG T1-T4 10%, -10!
Warrant EMC MVALBTS- DL CX600 UPG 15.712 10% 10!
Warran| EMC MVALT00 MIRRORVIEW BUNDLE 0% 0
Warranty EMC MVS4-5UF CX400-CX500 MV/S UPG “10% -10
[Warran EMC MVS4-7UP CX400-CX700 MV/S UPG - 10"
Warran EMC MVS4-ALTT CX400 MVS TO BOLE UPG <103 10!
[Warran| EMC MVS4-ALT10 CX400 MVS TO BOLE UPG T10 -109 10
Warran EMC MVSE-ALT11 CX400 MVS TO BOLE UPG T11 - 10
Waranty EMC MVS4-ALT12 CX400 MVS TO BOLE UPG 712 10" 10
EMC [MVS4-ALT CX400 MVS TO BDLE UP 10 10

Iy EMC MVS4-AL: CX400 MVS TO BDLE UP 1

Y EMC MVS4-AL- CX400 MVS TO BDLE UP - -1
Narvanly EMC MVS4-AL- CX400 MVS TO BOLE UP: - 8]

y EMC MVS4-AL- CX400 MVS TO BDLE UP - 1
Warranty EMC MVS4-ALT CX400 MVS TO BDLE UP 0% 5]
Fﬂr’mny EMC MVS4-AL-T8 CX400 MVS TO BOLE UPG 16 0% 5
Warranty EMC MVS4-AL-TD CX400 MVS TO BOLE UPG T8 5]
ii!‘auan y EMC MV 5500 CX50D MIRRORVIEW SYNG -10%
Warranty EMC MVS500-AL CX500 MV/S TO BUNDLE UPG ST
Warranty EMC MVSS00-REF WMIRRORVIEW/S NS REP DISC - -10
Warmanty EMC MVS5- 0P CX500 TO CX700 MVS UPGRAD 104 10
[Warraniy ENC [T CX600-CX700 MV/S UPG 10 <10

EMC CX600 MVS TO BDLE UPG T1 10" 70"
EMC CX600 MVS TO BDLE UFG 0% -io
EMC [CX800 MVS TO BDLE UPG -10% -70!
EMC CX500 MVS TO BOLE UPG -10% 10
EMC CX600 MVS TO BOLE UP 0%
EMC CX600 MVS TO BOLE UPG T1 5 -
EMC CX600 MVS TO BDLE UP -
EMC CX600 MVS TO BDLE UP -
EMC CX600 MVS TO BDLE UP| - B
EMC CX600 MV! up -
EMC CX600 MV uP <103 s
EMC CX800 P p -
EMC CXBO0 MV.  GPG 720 109 1
EMC  UPG 121 -10% -10
EMC : UPG 122 -10%, -109
EMC : UPG T23 0% -10%
EMC  UPG T24 -10%, -10%
EMC PG 725 X ~10% -10%
EMC  UPG T26 $461 -10% -10%
EMC  UPG 127 34,61 -10% -10%
EMC UPG T28 £1 -10% -10%
EMC UPG 129 $4.61 5 -10%
EMC G BDLE UPG T3 $3,178) 0% -10%
EMC O BOLE UPG T30 $4.611 -1o% 10
EMC G BOLE UPG 131 34611 -10% 10!
EMC O BOLE UPG $3,207, 10% 10
EMC O BOLE UP $3,383) -10% 10
EMC O BOLE UP 3,558 -10% B
EMC 0 BOLE UP 33,734 -10% 10
EMC O BDLE UP $3.909| -10%) ~10;
EMC O BOLE UP $4.085 -To% 10
EMC ORVIEW SYNC $5.250 ~10% ~10!
EMC |CX700 MV/S TO BUNDLE UPG $2.670) ~T0% 5
EMC MVS700-REP REP DISC 0% g
EMC ~10%. B
EMC 0%
EMC -10%! z
EMC 10%) 1
EMC 0% 10
EMC 4 -0 10
EMC 10 -10;
EMC .10 10"
EMC 0% "
EMC MVIS CX600 TIER 1 pi]
EMC MV/S CX600 TIER 1 5] B
EMC MVIS CX600 UPG T1-T4 ] .
EMC MVIS CX600 TIERZ K] .
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EMG MV-T20 MV/S CXB00 TIER 20 8,190 0% $9,100] $8,190] 0%
EMC MV-T21 [MVIS CXg00 TIER 21 $8,190) 10% 39,1 1 10%)
EMC MV-Y23 [MV/S CX800 TIER 22 $8,190) 1% $9,100] $8,100] 1%
EMC NV-TZ23 75 CX600 TIER 23 180} -10%) 9,100 180) -10%)
EMC MV-T24 MV/S CXB0O0 TIER 24 190 0% 100 $8,190] “10%
EMC MV-T25 [MVIS CXB00 TIER 25 190 ] 9,100 180 “10%)
EMC MV-T26 [MVIS CX800 TIER 26 160} 10% $9,100 $8,180 0%
EMC MV-T27 15 CX600 TIER 27 $8,100] 10% $9,100] 190 10%|
EMC MV-T28 MV/S CX600 TIER 26 190] 0% ] $9.100] 199) ~10%]
EMC WV-T29 VIS CXB00 TIER 20 $8,190) 0% 9,100 $0,100] 1%
[EMC MV-T3 [MV7S CX800 TIER3 0% 532 10%|
EMC [MV-T30 MV/S CX600 TIER 30 150} ] $8,180 0%
EMC MV-T31 MVIB CX600 TIER 31 $8,180) 10%) $8,190) -10%)
EMC MV-T4 IS CX800 TIERA $5,682) -10% $5,682] -10%|
EMC MV-TS MV/S CX600 TIERS 0%| 35,906 10%)
EMC MVTE-T12 [MV7S CX600 UPG 15112 8374 0% 3314 0%

MC MV MV/E CXB00 TIERG 3 ) 300 10
EMC M= [MV/S CX800 TIERT $6,623 0% 823 10
EMC M- MV/S CX600 TIERS 936 10% 236 <10
EMC MV-TS [MV/S Cx600 TIERD §7,250] To% $7,250 0%
EMC NAS-MGR-L MANAGER ADVANCED EDITION $1,740) -1 740 ~10°
EMC NAS-MGR-L-U MANAGER ADVANCED EDITION $1.740} “T0% 740} 0
EMC NAE-MGR-PKG __[NAS MGR ADD NAVI DISC PKG $1,395] -10% 38| 10
EMC NAV2.3UP-0P CX200-CX300 DEPT UPGRADE 0% $465 109
EMC NAVZ-3UPEN [CX200-CX300 ENT UPGRADE $706 10% $705 ~109
EMC [NAV2-30P"WG (CX200-CX300 WG UFGRADE $180 -10% $180 10
EMC NAV2-5UP-DP CX200-CX500 DEPT UPGRADE $3.023) 0% 33,023 10%
EMC NAVZ-5UP-EN CX200-CX500 ENT UPGRADE $8,265| 0% $6,285 10%
EMC INAV2'5UP'WG CX200-CX500 WG UPGRADE $1.575 -10% $1,675 ~10%|
EMC NAVZ-TUP-DF [CX200-CX700 DEPT UPGRADE $6.510 T10% $6,510) 08
EMC RAVE-TUR-EN CXI05-CAT00 ENT UPGRADE 313,260 0% §13,260) 103 $14,733
EMC NAV2-TUP-WG ]cxzoo-cxroo WG UPGRADE 33,31 0% $3315 10 $3,683
EMC NAV300-0P CX300 NAVI DEPARTMENTAL $030) 0% 3930 109 $1,033)
EMC NAV3DD-DP-EN ___ [CX300 DEPT TO ENT. UPGRAD $465| 0% 3465 0 3517
EMC NAV300-EN [CX300 NAVI ENTERPRISE $1,305] 0% $1.398) 10 1,660
EMC [NAV3G0-WG I:cxaoo NAVT WORKGROUP 3345 0% $345 <10 3383
EMC NAV3BO-WGDP ___[CX300 WG TO DEPT UPGRADE $585 -io%, $585 -10% 3650
EMC NAVIOD-WG-EN__|CX300 WG TO ENT. UPGRAD $1,050) 0% $1,050 0% $1,167
EMC !N‘V P-DP CX300 TO CX500 DP UPGRADE $2,565)| -10% i $2.568) -10% $2.850]
EMC |NAVA-BUP-EN CX300 TO CX500 EN UPGRADE 35,580 10% $6,200] $5,580] -10% $6,200]
EMC INAVI-5UP-WG CX300 TO CX500 WG UPGRADE $1,395) -10% $1,550] 31,385/ -10% $1,550
EMC NAV3-7UP-0P CX300 7O CX700 0P UPGRADE $6,045] “10% 36,717 $6,045 “10% 36,717
EMC NAVTUP-EN [CX300 TO CX700 EN UPGRADE $12,658| 0% $13,850 312,855 ~10% $13,850]
EMC NAV3I-7UP-WG CX300 TO CX700 WG UPGRADE $3,135) -10% $3,483) 138 -10% $3,483
EMC NAV4-SUP-DP ICX400-CX500 DEPT UPGRADE $1,745 -10% $1,839] 745 ~10% _$1,839)
EMC NAV-5UP-EN CX400-CX500 ENT UPGRADE 33,488/ 10% $3,76 488 ~10% $3.876)
EMC NAVA-SUP-WG [CX400-CX500 WG UPGRADE 3672 0% $969) 3872 T10% 3568
EMC NAV4-7UP-DP CX400-CX700 DEPT UPGRADE $5232 0% 35813 $5.232 0% 5,813
EMC NAV4-TUP-EN [CX400-CX700 ENT UPGRADE $10,483 -10% $11,628, $10,463| -10% $11,826
EMC NAV4-TUP-WG [CX400-CX700 WG UPGRADE $2,618 10% $2,007 $2,616 0% $2,007|
EMC NAV500-0F [CXB00 NAVI DEPARTMENTAL $3.488] 0% 3,876 3,488 10% $3,878|
EMC NAVS00-DP-EN___ [CX500 DEPT TO ENT. UPGRAD 3,488 1% $3,876] $3.488 0% $3,876]
EMC NAVS00-EN [CXB00 NAVI ENTERPRISE, $6.975/ 10% $7,750] $6.975 10%) $7,750)
EMC NAVSOO-WG CX500 NAVI WORKGROUP 31,748 <10% $1.042 $1,748] -10%) $1,042
EMC NAVS0O-WG-OP __|CX500 WG YO DEPT UPGRADE $1,740) 0% $1,833 $1,740] 10% 1,933
EMC |NAVS00-WG-EN __[CX500 WG YO ENT. UPGRAD $5,228| 0% $5,808 0%
[EMC [NAvsFopop TO CX700 P UPGRADE 1% 33,876 3,488 0%, 87|
EMC NAVE-TOP-EN CX500 TO CX700 EN UPGRADE $8,975] -10% $7.750 $6.975| -10% $7,750]
EMC NAV5-TUP-WG CXBOO TO CX700 WG UPGRADE $1,745| 31,839/ 31,745 10%| 1,839
EMC —__|[NAVE7UPOP [CX600-CX700 DEPT UPGRADE 33,488 $3,876| 3 0% $3,878)
EMC NAVE-TUP-EN [CXB00-CX700 ENT UPGRADE 38,575 37,750} 36,975] -10%) $7,750|
EMC NAVETUP-WG [CX800-CXT00 WG UPGRADE $1,745 $1.939)] §1,74 0% $1,039)
EMC |NAV700-DP CX700 NAVI DEPAI ITAL $8.978! 7, 975 ~10%] $7,750]
EMC INAVIDO-DP-EN___[CX700 DEPT 10 ENT. UPGRAD $8,075| s ] -10%| $7,750
EMC NA N CX700 NAVI-ENTERPRISE. 31 E 3 31 N -10% 15,500/
EMC NAVTO0W [CX700 NAVI WORKGROUP . - ; - Tio% - $3,878|
EMC INAVTOO WG OF WG TO DEPT UPGRADE ) 10%| 876}
EMC NAVTOD-WG-EN __[CX700 WO TO ENT. ) 310 19,62 $10,463 -10%) $11
EMC NAVAGT-AIX NAVISPHERE AGENT AIX 26 50 3236/ 10%) 32
EMC NAVAGT-HP [NAVISPHERE AGENT HPUX $250 -T0% $250
EMC NAVAGT-IRX INAVISPHERE AGENT IRIX 28] 250 225] 108 $250
EMC, NAVAGT-LNX NAVISPHERE AGENT LINUX $102 $113) $102] 109 $113)
EMC NAVAGT-NW NAVISPHERE AGENT NETWARE $102 $113) $102) 10 $113)
EMC NAVAGT-SUN NAVISPHERE AGENT SUN | 3225 $250] 3225 10 $250)
EMC NAVAGT-WIN NAVISPHERE AGENT NTMWIZK $102] 113 3102 109 $113)
EMC NAVAYZZ-3UP ANALYZER CX2 TO CX3 UPG $240 $267] $240) 10 $267)
EMC NAVAYZ2-5UF [ANALYZER CX2 TO CX5 UPG $2,198 §2,442 52,198 10 32,442
EMC NAVAYZ2-7UP ANALYZER X2 TO GX7 UPG §$4.635 $5,150] $4,638| -10% $5,150
EMC NAVAY 2300 CX300 NAVE ANALYZER $495| 3550 $495 =10 3550
EMC NAVAYZ3-50P ANALYZER CX3 T0 CX5 UPG $1,850) $2,167 31,650 10 32,167
EMC NAVAYZ3-70P ANALYZER CX3 TO CX7 UPG 84,395 - 34,883 34,385 10 34,863
EMC NAVAYZ4-SUP ANALYZER CX4 TO CX5 UPG $1.215] 0% $1,350 $1.215 10 $1,350]
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[Warranty NAVAY24-70P ANALYZER CX4 7O CX7 UPG -10% B
Warranty [CX500 NAVI ANALYZER -10% 10
Waranty NAVAYZ5-7UP ANALYZER CX5 70 CX7 UPG 0% 10
NAVAYZ6-TUP ANALYZER CX8 TO CX? UPG -10%, 10
CX700 NAVI ANALYZER -10% 0
NAVISPHERE ANALYZER, -10%] 10
NAVISPHERE ANALYZER, -10% 10
NAVISPHERE ANALYZER, -10% 10!
NAVISPHERE ANALYZER, -10% 0"
NAVISPHERE ANALYZER, 0% 10
NAVISPHERE ANALYZER, 0% 0"
NAVISPHERE ANALYZER, T15 -10% 10
NAVISPHERE ANALYZER, 716 -10% <10
VISPHERE ANALYZER, 117 0% 10
VISPHERE ANALYZER, 716 0% 10"
VISPHERE ANALYZER T19 -109 10
VISPHERE ANALYZER, T2 10 10
720 NAVISPHERE ANALYZER T20 10" 10!
T2 NAVISPHERE ANALYZER T21 -10% 10"
722 NAVISPHERE ANALVZER 122 10% 10
723 NAVISPHERE ANALYZER T23 10% <10
T2 NAVISPHERE ANALVZER 124 10% 10"
AVAYZ 125 NAVISPHERE ANALYZER 125 0%
AVAYZT26 NAVISPHERE ANALYZER 126 -10%
AVAYZ-T27 NAVISPHERE ANALYZER T27 -
AVAYZ-128 NAVISPHERE ANALYZER 128 -
AVAYZ-T29 NAVISPRERE ANALYZER T28 - -
F«AVAV 5 NAVISPHERE ANALYZER, 13 5
NAVAYZ:130 AVISPHERE ANALYZER T30 5 -
AVAYZ-T31 AVISPHERE ANALYZER 741 -
AVAYZ.’ AVISPHERE ANALYZER, - %
AVAYZ- AVISPHERE ANALYZER, - 0%
AVAYZ: AVISPHERE ANALYZER, -1 “10%
AVAYZ- NAVISPHERE ANALYZER, 0% 0%
AVAYZ-TB NAVISPHERE ANALYZER, T8 0% -10%
NAVAYZ-T9 |NAVISPHERE ANALYZER, T9 0% 0
NAVMGR-T1 AVI MGR Tt g
NAVMGR-T10 NAVI MGR T1 :
NAVMGR-T 11 INAVI MGR T -
NAVMGR-T12 NAVI MGR T -
AVMGR-T13 NAVI MGR T 5 5
NAVMGR-T14 NAVI MGR - 1
NAVMGR-T18 NAVI MGR 5
NAVMGR-T16 AVI MGR - -
NAVMGR-T17 AV MGR -
NAVMGR-T18 AVI MGR -
NAVMGR-T19 AVi MGR E
AVMGR? JAVI MGR E
NAVMGR- "[NAVIMGR 120 -
NAVMGR- MGR T21 C
AVMGR- MGR 122 5
AVMGR- MGR T23 -
AVMER- WMGR 724 -
NAVMGR: MGR 725 -10%
|NAVMGR- MGR T26 -1
NAVI MGR T27 103
NAVI MGR 128 -10
MGR T29 10!
MGR T3 10
MGR 130 o8
MGR 31 T0%
NAVMGR- MGR -10%
NAVMGR: MGR -10%
NAVMGR: MGR 0%
NAVMGR- MGR 17 -10%]
NAVMGR- MGR 0%
NAVMGR-T! MGR 0%]
NETWN-REPL LISTOR LIC ~10%
NS2G70-146 -10%
NS2G10-146-HS -10%
INS-26 14668 10K 5208PS 2GB 12V ~10%
NS-2G10-73 CHV 73GB 10K 520BPS 12V 2 -10%
NS2G10-73-HS NS600 10K73GB HOT SPARE 0%
NS-2G10-73U CHV 73GB 10K 520BPS 12V 2 0%
NS-3G15-38 X15-2 36GB 15K 5208PS 12V, 0%
NS2G15-36-HS NS600 15K 36GB HOT SPARE. -10%
Warranty N5-2G15-36U 36GB 15K 5208PS 12V -10%
Warranty NS 261575 |730B 16K 12V 5206P5 358 0%
Warranty NS2G15-73-HS ]73GB 15K 12V 5208PS 2GE -10%
Waranty NS-2G15-730 73GB 15K 12V 5208PS 2GB U 0%
Waranty NS-ZGDAE 2GB DAE EXP FOR NS $620, 0%
Warranty NS-2G0AE 70 CX700 DAE EXP W FLARE OS $620 -10%
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EMC NS-2GOAE-TOFD__ |CX700 DAE WELAREOS FIELD 620] %]
ENC [NS-2GDAEFD NS-DAE 2GB EXP-FLD INSTL 26 0%
EMC NS-3GDAE-O5 [2GB OAE EXP WELAREDS $620 0%
[EMC INS-3GDAE-OSFU_ |2GB DAE EXP WFLAREOS FIEL A%
EMC NS X [NS500 STORAGE BACK-END 70) 1
EMC XFD NS800 BACK-END - NG RACK 10%)
EMC INS500-CAVA-L NS00 GAVA LICENSE 5]
EMC NSS0O-CIFS-UL___|NS500 GIFS 1O ENT UPG LIC. $1.875 A0%]
EWC PL N ICATOR LIC 0%
EMC NIX-UL___|NS500 NFS TO ENTUPG LIC 31,17 0%,
EMC NSE01 1 DM NB50 EMC RACK K]
EMC INS501-502-UPG __ INSKGD UPGRADE FROM 1-2 DM 10%
EMC NSEOVC-2-CHjL __|N8501-2 FIGS UPG LIC 75

ENC NSSOVC-CIFS-L____INS501 CIFS LICENSE

EMC NESOTCENTL  |NGS00 ENTERPRISE LICENSE $3,750

EMC NSB0TC-UNIX-L___[NS500 NFS LICENSE $2.580

EMC NSEGTFD 1M FIELD INSTALL 00)

EMC N850 1 DM NG500 GTWY EMC RACK $1,450)

Ec NS501G-507G-U __|NS500 GTWY 1:2 OM UPGR 31,885

ENE NSSOTGLIFSL _ |NESD1G CIFS LICENSE 31875

E3 NSBOVG-ENT-L____INSS00 ENTERPRISE LICENSE $5,750)

EMC NSS01GFD 1 DM NS500 GTWY FLD INST [

Ewe NS501G.UNIX-L _|N$500 NF LICENSE 32,560

EMC N§502 2 DM NS500 EMC RACK 2,340

EMC NSS02CCIFSL __|NSB00 CIFS LICENSE 31,875

EMC NSS02CENT-L  INS502C ENTERPRISE LICENSE 780 0%
EMC NS502C-UNTX-L_ INS8502C NFS LICENSE $2,580) 0%
EMC N§502-FD DM NS500 FIELD INSTALL $2,340) 0%
Ec NS562G DM NS500 GTWY EMG RACK $2,900 0%
EMC NS802G-CIFS-L___INS500 CIFS LICENSE $1.675 0%
EuC INSERIG ENTL  INGESLG ENTERPRIBE LIGENAE 3,750 10%)
EMC N5502G-FD [2'DM NS500 GTWY FLD INST 2,000] 10%
EMC NS503GUNIX-L __ INSSDZG NFS LICENSE $2 10%)
ENC NS5-EXCZI-L SNAPSURE FOR EXCHANGE $3,825 0%
EWC NSSEXCIK-UL___|NS50D EXCHANGE 2000 UPG $2,025 0%
EMC NSB00-AUX [NSB00 5TORAGE BACK-END 31,160 0%
EMC NSB00-AUXFD N5600 BACK-END - NO RACK 1,180) 0%
EMC NSE00-CIFS-L CELERRA NS600 CIFS LIC $2,790) 0%
EMC NSB00-CIFS-UL INS600 CIFS TO ENT UPGRADE $2,790) -10%
EMc NS800-CS N560G CONTROL STATION ASSE $470) 0%
ENC NS600-CSF D [NS600 CS WITH NO EMC RAGK $470 ~10%]
EMC NSE00-ENT-L CELERRA NS800 ENT LIC $5,580| -10%
EMC NSEO6GLCS NAS RACKLESS NS800-CS 3470 “10%
EMC NS600G-CSFD NS600G CTRL ST - NO RACK $470| 0%
EMC NSB00-REP-L CELERRA NS600 REPLICATOR L1q 32,790 10%]
EMC NS6D0-REP-L-U__ INS600 REPLICATOR UPG LI $2.790) 0%
EMC NS600-UNTX-L CELERRA NS800 NFS LI 33,660 10%
ENC NSE00-UNIX-UL __[NS80D UNIX TO ENT UPGRADE 31,650 10%]
EMC NSED T DM NS.EMG rack $760] 0%
EMC NSB01-60160 N5601 UPG TO GATEWAY $3.850 0%
Enic NS60T-602-UPG___|N5600 UPGRADE FROM 1.2 DM $2,020) 0%
EMC NS801-701-UPG__ [NSGO0-NST00 UPG - 1 OM $3,700) 0%
ENC NSE01FD |1 DM NS field Insiall 3760 0%
ENC NS0Tt 1 OM NS Giwy, EMC rack 7640 -10%
EMC NS80TG6026-U___INS600G UPGRADE FROW 12 5 $7,020, T10%
EMC NSB01G-701G-U__ [10M UPG N53600 TO NSTO $2,220) 0%
EMC NSE01GFD 1.0 NS Giwy,feld matal $1,640) 0%,
EMC N§60Z 2 DMNSEMG rack 2,330 T0%,
ENC INSE02-602GU NSE0Z UPG TO GATEWAY [} 10%,
EMC NE602.702-UPG _ |INSA00-NS700 UG - Z DM 280] 0%
ENC NS802FD 3 OM NS fiold alall $2,335 -10%)
EMC INSE02G [2DM NS Giwy,EMC rack 270 6%
EMC NS602G-702G-U. 20M UPG NS600 YO NS700 430 -10%
EMC NS8502G-FD 2 DM NS Ghwy,fisid inatasl N 120 10%
[EMc INS700-AUX NS700 ARRAY RACK REG $3, 10%|
EMC NST00-AUXED INS700 ARRAY FIELD INSTALL 2 Tl
EMC NS701:2-A-UFG__ [NS700 1-2 DM NEW UPGR 10,
EMC NE761-70160 [NST01INT 70 GTWY CONVERT 0] 0%
EMC NS701-702-UPG _|NS700 UPGRADE FROM. 1.2 DM, To%
EMC NS7T01C4-A NSTOOTNT-1DMAGE-62 |0 1,800 10%)
[ENC NSTOIC4-A-FD____|NS700 FLO-10M4GB-61Z 10 31 “10%
EMC NS701-GA-U N5700 1DM-UPG T0 672 10 3] 0%
EMC NSTOTC-CIFS-L__ |CELERRA NB70IC CHS LIC 2,790 0%,
ENC NSTOTCENT-L___|CELERRA NSI0TCENT LIC [ -10%
EMC NSTOIC-UNIXL__ |CELERRA NE701C UNIX LIC. 53, 10%)
EMC NST01G-2G-A-U___|NS700 GYWY 1-2 OM NEW UPG 410} 1o,
EMC NSTO1G4-A N5700 GTWY-1DMAGBE72 1O 2,630 TO%,
EMC NSTOIG4-AFD___[NST00G FLD-1DM4GE4/2 10 $2,620) 0%
EMC NST01G-702G-U___INSTO0G PG FROM 1.2 DWS $3,720 “10%
&EMC NS701G-CIFS-L [CELERRA NS701G CIFS LIC $2,790] -10%
ENC NSTO1GENT-L __|CELERRA NS701G ENT LIC 5,380 0%
EMC NS701GGA-U NSY00G 10M-UPG 10 672 10 3,620] oW
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[warranty NS701G-UNIX-L CELERRA NS701G UNIX LIC -1 10%
Warranty NS702-702G-U NSTGZINT TO GTWY CONVERT Bl 0%
NST02C4-A NS700 INT-20M-4GB-6/Z 10 5] -10%
NS702C4-AFD __ INS700 FLO-20M4GB-6/2 1O ~i08 1
NS702-CA-U NS700 20M-UBG TO 672 10 0% 10
NS702C-CIFS-L___ |CELERRA NS702C CIFS LIC 10% 0
NST02C-ENT-L CELERRA N5702C ENT LIC -10% 10
NS702C-UNfX-L____|CELERRA NS702C UNIX LIC 0% EL
NS702G4-A 5760 GTWY-20M-4GB-6/2 10 -10% 10"
INST0ZGA-AFD___ING700G FLO-20M-4GBS/ 10 0% -10%
CELERRA NS702G CIFS LIC -10% -10%)
NS702GENT-L [CELERRA NS702G ENT LIC -10% 10%
-10% -10%
-10% -10%
-10% -i0;
0% 10
Y-20N4GB-5/2 10 -10% 10
WY-20MAGB-672 10 -10% -10%
INS704G4-A1FD NS 1@__’_[.}20"-455-&2 2] -10% ~10%|
NS7 A-FD___ INS704G FLD-20M4GB-672 10 -10%] 0%
NST704G-4-A-U INS704G UPG-20M-4GB-6/2 10 -10% -10%
NS704G-CIFS-L___|[N5704 CIFS LIC -10% 0%
NSTO4G-CIFS-UL __|NS704G CIFS TO ENY UPGR 0% ~10%,
INS704G-ENT-L INS704 ENT LIC -10% -10%
NSTO4G-UNIX-L __ |NS704 NFS LICENSE -10% 0%
NST04G-UNIX-UL__INS704G UNIX TO ENT UPGR -10% 10!
NS704-UNIX-UL___|UNIX UPG NS700TO 704 - 10"
NE7-EXC2K-L SNAPSURE FOR EXCHANGE -10!
NST-EXCZKUL__|NS700 EXCRANGE 2000 UPG - -
_INS7-ISCSt-L NS700 ISCSI -
NS7-ISNAP-OP NS700 SNAP MGR DEPARTMENT - -
NS7ISNAPDOP-EN __NS7 SNAP DEP TO ENT UPG 1 B
NS7-ISNAP-DPU [NS700 ISCS| SNAP FOR DEPT -1
NSTISNAP-EN NS700 SNAP MGR ENTERPRISE K] B
NST7-ISNAP. NS700 1SCSI SNAP FOR ENT -
NST-ISNAP-WG___INS7 SNAP MGR WKGRP ~10% .
NS7ISNAPWG-DP_ INS7 SNAP WKGRP TO DEP ~10% -
}'EHSNAPWG-EN NS7 SNAP WKGRP TO ENT - -10!

Y INS7-ISNAP-WGU NS700 ISCS| SNAP WK GRP - ~10'
[Warranty 320GHB 5400RPM PATA -10
_Nanany 320GB 5400RPM PATA UPG -10
_~lﬂ'!ﬂ!! {NS-ATA-DAE NS-SERIES DAE CHASSIS FOR - 10

[NSATADAED5320 NS ATA BUNDLE W/15 320G8 -10% -10'
NS-ATA-DAE-FD __|NS DAE ATA CHASSIS:FD -10% 5
NS-CAVAL-U CELERRA NS600 AV UPG LIC -10% "
INSTIFS-UL CELERRA CIFS TO ENT UPG -10% s
NS-CS (CS FALCON SRVR FACT INST 0% -
NS-CS-. 2ND CS FALGON SRVR FACT. 10% -10!
2ND CS FALCON SRVR FIELD -10% 10
1-2 CONTROL STATION UPG -10% 10
.CON SRVR FLO INST 10%! 10
W-OS 5-10K146GE -10% 0%
W-0S 5-10K146GB -10% 1%
W-OS 5-10K73GB -10% “in%
W-0§ 5-10K73GB 0% 10%
W-0OS 5-15K36GB -10% -10%
W-OS 5-15K36GB 0% 10!
W-0S 5-15K73G8 5 10
W-08 5-15K73G8 - -0
ATOR LICENSE -109 =10
NS REP PLUG-IN PKG - S
CELERRA UNIX TO ENT UPG -
CELERRA NS600 AV LIC -10% K
NETWIN 1U WINDOWS NAS 5
NETWIN 200 NO RACK - 10"
146GB 10K 520BPS 2GB 12V - ¥
46GB 10K 5208PS 2GB UPGD - -
73GB 10K 5208PS ¢GB 12V 0% s
73GB 10K 5208P5 2GB 12V U 10% -
36GB 15K 520BPS 2GB 12V -10% -
-36-U 36GB 16K 5208PS 2GB 12V U -10%) -
573 NETWIN 15K 73G FIBR DRIVE -10%] 5
-730 NETWIN 15K 73GB FBRDR UPG, 0%, -10
NW-2GDAE-FD DAE NO RACK FOR NETWIN - -
|NW30014610FD__ [NW CX300 W 10 146GB ORIVE 5 109
NW30073-10FD __INW CX300 BUNDL 10 736G FLD B g
NW-AT05-320 NETWIN ATA 320GB DRIVE 108 5
NW-AT05-3200 INETWIN 320GB 5400 ATA DR - -10
NW-ATADAE-FD INETWIN ATA DAE -10 -10¢
NW-CX300 INETWIN CX300 FIELD INSTAL 10" -10;
INW-CX500-FD INETWIN CX500 FIELD INSTAL -10" -10!
OPT-CAM-G1 DBX OPT CUST APPS MOD FOR -10° 16
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ENC JoPT-CAM-0Z DBX OPT CUST APPS MOD FOR $34] 15 338]
EMC [OPT-CAM-G3 DBX OPY CUSY APPS MOD FOR 332 10 336
EMC {2:; AM-O4 DBX OPT CUST APPS MOD FOR $30i -10' $33)
EMC OPT-CAM-O! DBX OPT GUST APPS MOD FOR 329 0 $32
EMC lov T-CAM-08 DBX OPT CUST APPS MOD 26 10 $79)
EMC OPT-CAM-S 1 GBX OPT CUST APPS MOG FOR 10 [
EMC OPT-CAM-52 DBX OFT CUST APPS MOD [0} -10%) $38|
EMC GPT-CAN-S3 [D8X OPT CUST APPS MOD FOR $32/ -10% 33
EMC OPT-CAM-S4 [OBX OFT CUST APFS MO $30) -10%) 3
[EMC OPT-CAM-85 [CBX OFT CUST APPS MOD FOR $29) <10% $32)
EMC OPT-CAM-SE OPT CUST M D -T0%)

EMC OPT-CTK-O1 DBX OFT CUST TK FOR ORCL 180 -10% 167]
EMC OPT-CTK-02 [DBX OFT CUST TK FOR ORGL 135] -10% 1
EMC OPT-CTK03 [DEX OPT CUST TK FOR ORCL 128 -10% 142
EMC CPTCTK-04 DBX OPT CUST TK FOR ORCL 120] -T0% 133
EMC [OPT-CTR-08, DBX OPT CUBT TK FOR ORGL 11 1o%| 3128]
EMC GPY-CTK-08 DBX OPT CUST TK FOR ORCL 31 0% $117]
EMC OPT-CTK-81 X OPT CUST TK FOR SBAGE $150 3 -wssl 167
EMC OPT-CTK-S2 [DBX OPT CUST TK FOR SBASE i -10%] 1
EMC OPT-CTK-S3 [DBX OPT CUST TK FOR € 28] Yo% 142]
[EMC [OPT-CTK-54 OBX OFT CUST TK FOR SBASE 120 16% $133
EME OPY-CTK-85 DBX OFT CUST TK FOR BBASE $113) -10% $
EMC OPT-CTK-S6 X OPT CUST TK FOR SBASE 108] -10% $117,
EMC OPT-CA- [GBX OPY FOR ORCL il -10% $167]
EMC OPT-0A-T2 X OPT FOR ORCL 135 -10% 1
[EMC OPT-0A- DBX OPT FOR ORCL 128] -10% 142]
EMC OPT-OA-T4 DBX OFY FOR ORGL 120 -10% 133]
EMC GPT-OA-TE [DBX OPT FOR ORCL $173) 0% 126
EMC [GFT-0A-TE [OBX OFT FOR OREL $105) 10% 117,
EMC LMOBT__[DBX OFT MOD FOR ORAGL 53¢ 0% [ZF]
EMc 0BT ORCL HOD?  IDBX OF7 MOD FOR ORAGLE 12 s34 <10% $38)
EMC [OPT-ORCL-MOD3 _|DBX OFT MOD FOR ORACLE 13 -10% 336
EMC [OPT-ORCL-MOD4_ |DBX OPT MOD FOR ORAGL 330 0% $33
EMC OPT-ORCL-MODS__{DBX OPT MOD FOR ORAGLE T5 $29] 0% $32
[EMC OPY-ORCL-MODS _[DBX OPT MOD FOR ORAGLE T6 -i0% $29)
EMC OPT-PSFT-MOD1__|DBX OPT MOD FOR PBFT T1 38! 0% 343
EMC OPT-PSFT-MOD? __|0BX OPT MOD FOR PSF $34) 0% $38
EMC OPT-PSFT-MOD3 __|OBX OPT MOD FOR PSF 332] -To% $36
EMC OPT-PSFT-MOD4__[OBX OFT MOD FOR PSFT $30 09 $33)
EMC OPT-PSFT-MODS __|DBX OPT MOD FOR PSF $29) ~10 $32
EMC OPT-PSFT-MODE__[DBX OPT MOD FOR PSFT T6 [¥3 -10° $29)
EMC GPT-PSFT- [DBX OFT FOR PSFT 150] 0% 167
EMC OPT-RSFT- DBX OFT FOR PSFT 135 0 150}
EMC OFT-PSFT- DBX OFT FOR PSFI 128 10 142
EMC OPY-PSFY- OBX OPT FOR PSFT 120 10 133
EMC OPT-PSFT- DBX OPT FOR PSF 113] 30 126]
EMC OPT-PSFT-T6 OBX OPY FOR PSF 108 =10 117]
EMC PEM-CAPM-TD1 __|PFM ICM UP YO 1478 $645) 10 717]
EMC PFM-CAPM-T02 PFEM ICM AT LEAST 15T $540] -10 $610)]
EMC PEMCAPM-TOY __IPFM ICM AT LEAST 2571 $440) -i0 $489)
EMC PFM-CAPM-TO4 PFM LEAST 407l -10" $399]
EMC PFMCAPM-T05 [P LEAST 80T 10 $339
EMC d P & T LEAST 100 -10% $285}
EMC PFM PN AST 1507 -10; $249]
EMC PFM PFM AST 250T| -1 $210]
EMC PFEM Pl PFM LEAST 40071 -10! 1801
EMC PFM-CAPM PFM ICM AT LEAST 600TB -10' 157,
EMC, PFM-CAPM- PFM AST 10007, -10 132
EMC PFM-CAPM- PFM EAST 15007 Bl 116
EMC PFM-CAPM- PFM AST 25007 -1 $97
EMC PEM-CAPM- PEM AST 4000T 0% 383,
EMC PFM-CL-T14U cC5. CLT14UPG 10% 87
EMC PFMCL15-310  [CCS. CL 7531 UPG -10% 8442
EMC PFM-HD-T1-4U ccs HD 714 UPG 10" 97
EMC PFM-HD-T5.310__ |CC6.1 HD T5.31 UPG ~10 3442
EMC PFM-UPG-TO1 PFM O 147 -10¢ $459)
EMC PEM-UPG-T02 PEM LEASY 1571 10! $390)
EMC PFM-UPG-TD3 PFM UP MR AT LEAST 25T -10* $312]
EMC PFM-UPG-T04 PFM UP MR AT LEAST 40T| ~10% $256)
EMC JPGT05 PFM UP MR AT LEAST 60T -10% $217)
EMC PFM-UPG-T06 PEM UP MR AT LEAST 100 10% 182
EMC PFM-UPG-TO7 PFM UP MR AT LEAST 150 -10% 160
EMC 08 PFM UP MR AT LEAST 25071 =10 138
EMC PEM-UPG-T00 PEM UP MR AT LEAST 400T] ~10° 116
EMC PEM-UPG- PFM UP MR AT LEAST 600TI 10 1
EMC PEM-UFG- PEM UP MR AT LEAST 1000T 08

EMC PFM-UPG- [PFM UP MR AT LEAST 1500T1 10%, $73
EMC PFM-UPG- IPEM UP MR AT LEAST 25007t $62) -10; 36
EMC PFM-UPG- PFM UP MR AT LEAST 400078 | $53) -10 53]
EMC PM-DS 16 PRODUCT MGR SW FOR D&-16M $483) 10 $483
EMC PM-0332 |PROGUCT MGR SW FOR DS32M 7 ~10% $567|
EMC PP-AIX-DF PPATH AIX DEP $1,163) 210%; $1,163]
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[Wl"ﬂnly PP-AIX-EN PPATH AiX ENT -1 -10%
PP-AIX-GB BPATH AIX GLB 5] -10%
PP-AX-WG PPATH AIX WGR ) 0%
PPB-EN-DPL PPATH BASE-ENT DEP UPG - -10%
PPATH BASE-ENT ENT UPG - -10%
PPATH BASE-ENT WGR UPG -10° -10%
PPATH BASE LINUX - “10%
PPATH BASE NETWARE 0% 16
FPATH BASE WINDOWS s BT
PP ENT DEP-ENT 109 76"
PPATH HP DEP 1 -
PPATH HP ENT -10% 5
[PPATH HP GLB S10% R
PPATH HP WGR 0% 10N,
PPATH LINUX DEP 1% -10%
FPATH LINUX ENT 0% 10
PPATH LINUX WGR S10% -10
FPATH NETWARE DEP. -10% 308
PP-NW-EN PPATH NETWARE ENT 10% 10
PP-NW-WG PPATH NETWARE WGR -10% -10°
PP-SUN-DP PPATH SUN DEP 10%, 10
PP-SUN-EN PPATH SUN ENT -10% 10
PP-SUN-GB PPATH SUN GLB B BRI
PP-SUN-WG PPATH SUN WGR g 10
PPUX-DP-EN-U____[PP ENT UNIX DEP-ENT - -0
FPUX-EN-GB-U____|PP ENT UNIX ENT-GLB - 0
PPUX-WG-DP-U__ |PP ENT UNIX WGR-DEP -10% 10"
PP, P-U PP ENT WGR-DEP -10%] -10%
PP-WN-DP PPATH WINDOWS DEP -10%) -10%
PP-WN-EN PPATH WINDOWS ENT -10% 10
PE-WN-WG PPATH WINDOWS WGR BT -iv
RAVUPT1-4 ECC RAV UPGRADE T1-T. -10% -1g
RAVUPTS-12 ECC RAV UPGRADE 16-12 -10% 0
RML-OP-EN L DP TO EN UPG 10% 10
RML-EN-GB L EN TO GB UPG 10 -10
RM-LOCAL.DP 10 10
RM-LOCAL-EN -10 -10
~109 <10
us -10% 0
us -10% -10"
Us < 10!
Us 108 10
Us - -10
AL MIN 1000 CPUS 109 10
L MIN 1500 CPUS - 10"
RM-LOCAL-TD8 MIN 2500 CPUS 109 -10%
RM-LOCALT08 L MIN 4000 GPUS 10 0
RM-LOCAL-WG AL WG LIC -10% 0
RMLWG-DP LOCALWG TO DP UPG -10% -10°
RMR-DP-EN RM REMOTE DP TO EN UPG -10% 10
RM-REMOTE-DP___|RM REMOTE DP LIC -10% -10%
RMREMOTE-EN _|RM REMOTE EN LIC -10% -10%
RM-REMOTE-GB _|RM REMOTE GB LIC -10% -10%
RM-REMOTE-TOT _|RM REMOTE MIN 100 CPUS -10% -10%
RM-REMOTE-T02 _[RM REMOTE MIN 150 CPU 0% 10"
RM-REMOTE-103 _{RM REMOTE MIN 250 GPU o%] 10"
RM-REMOTE-T04__|RM REMOTE MIN 400 CPU -10% -
RM-REMOTE-T05 _|RM REMOTE MIN 600 CPU -
RM-REMOTE-T06__|RM REMOTE MIN 1000 GPUS P
RM-REMOTE-T07 _|RM REMOTE MIN 1500 CBUS - -
RM-REMOTE-T08__|RM REMOTE MIN 2500 CPUS - -
RMREMOTE-T08__|RM REMOTE MiN 4000 GPUS - 10!
RM-REMOTE-WG _|RM REMOTE WG LIC - ~10
RMR-EN-GB RMREMOTE EN TO GB UPG -10%; 10 31,200
RMRWG-DP RM REMOTE WG TO DP UPG 10 -10! $637
RMSE-EXCHANGE |FOR EXCHANGE 5.5 2K 2K3 -i0 10" $500
RMSE-5G FOR SGL 2000 10 10! $500]
SANM-CAPM- SANM ICM UP TO 1478 -1 10! 3862
SANM-CAPM- [ ] 10 3780
Warran SANM-CAPM- 25 - -10% 657
SANM-CAPM- 40 - -10; $562
Warran! SANM-CAPM:-’ Lt 60° K 10" $492|
Warmant SANM-CAPM- T LEAST 100 B 10 $416
Wamant SANM-CAPM- T 150 - 10 $362|
Warranty SANM-CAPM- T 250 A0 10 $306
Warranty SANM-CAPM- T 4007 -0 -10 $262]
Warranty SANM-CAPM- T 600V B -10% $229
l_V_VL'i"W SANM-CAPM- 1000 1 I 192
Warranty SANM-CAPM- 15007 S 10! 69
y SANM-CAPM- AT 25007, 5] 10! 142
!ﬂ! SANM-CAPM- SANM ICM AT 4000T -1 -10¢ 122
Warranty [sca-suP CX400-CX500 SANCOPY UPG 5] 0% $1,833
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EMC SCa-7uP CX400-CX700 SANCOPY UPG $2.010 $2.910) 0%, 33,233

EMC 5C500 CX500 SAN COPY $3.488 33,488 0% 33,876

EMC §C5-70P CX500 TO CX700 SC UPGRADE $1.163) $1.183) 0% 31.292

EMC 5C6-7UP CX600-CX700 SANCOPY UPG $2,325 82,528 “10% 32,509

EMC SC700 CX700 SAN COPY 660 $4.650 ] 35,187

EMC SCT SAN COPY TIER 2,705 105 B 2,330

EMC SC- SAN COFY TIER 10 923 $3,923 3 4,350

EMC SCT SAN COPY TIER 11 4,179) 4.179) 103 14,643

EMC SC- SAN COPY TIER 4,436 4.436) 10 4,029

EMC 5C- AN COPY TIER 4,438) 4.436 ~10%| 4.920)

EMC SC: SAN COPY TIER 1 4,436 4,436 ~10%) 4,629)

EMC SC- SAN COPY TIER 15 4,436] 5109 34,025

EMC, SC- SAN COPY TIER 1 $4,438] 4,436 0% 4,921

EMC Sc- SAN COPY TIER 1 $4,436) 4436 10% 4,929)

EMC SC- SAN COPY TIER 1 4,436 4,436] 10" 4.925)

EMC SCTI8 SAN COPY TIER 1 4,436 $4.436) 0% 4,029)

EMC SCTi-14 SAN COPY UPG T1-74 93] 0 103]

ENC §C-T2 EAN COPY TIER 2 2,168) 168 10%) 32,4437

EMC SC-T20 EAN COPY TIER 20 $4.430 436 -10%] 520

EMC SC-T21 EAN COPY TIER 21 . 10%) 4,929

EMC SC-T27 SAN COPY TIER 22 $4,436 436 10%) 939

EMC §C.T23 [SAN CORY TIER 23 44361 0%

EMC SC724 AN COPY TIER 24 K] 10 34,929

[EMC T; SAN COPY TIER 25 ]

EMC SC.T26 [SAN C R “10%|

EMC SCT27 [SAN COPY TIER 27 438 Z10%)

EMC SC-T28 [SAN COPY TiER 28 “10%) $4.929)

EMC SC-T28 [SAN COPY TiER 20 ¥ ’ o, “10 4,

EMC ECT COPY TIER 3 1 1 -10% 32,546
i SC-T30 AN THER 30 $4.438) o] 838

EMC CA31 SAN GUFY TTER 31 -10%] 529)

EMC T4 AN COPY TIER 4 849 384 10%) $2,649}

EMC 6C-T5 [SAN COFY TIER $2.540] $2,633 32,040 “10%) $2,633)

EMC $CT5712 [SAN COPY UPG 15-T17 87 $267 ~T0% 286

EMC SC-T6 SAN COPY TIER 32807 $3.219) 97 0%, 33,218

EMC SCAT SAN COPY TIER $3,163 3 153] -10%] $3,503

EMC SCYE BAN CGPY TIER 0] $3,786) 410 ~10%) $3,789)

EMC SC-T§ [BAN COPY TIER 4,073 £66 -10%) $4,073)

EMC SMALE-T14U [CCE.x SM ALS 714 UPG $147) 3163 ~ $147] 0% 3163

EMC SM-ALS-T5:180___[CC5.x SM ALS Y518 UPG [7] $767) 3690 10%) 3767

EMC SM-AL7T 14U CC5x SM ALT 114 UPG $i47] $i63 3147 ~10%,

EMC SM-AL7-T5-18U ___[CCE.X SMAL7 T5.18 UMY $590) [ 3660 ~10%|

EMC [SM-CX4-T1-4U SAN MGR CX400 T14 UPG 47 $163 $147] -10%

EMC SM-CX4-Y5.18U__|SAN MGR CX400 UPG 7518 $690 $767] 3690 B

EMC [SM-CX6-T1-4U___ [CCB.x SM CX6 T14 UPG $147) $163 $147] 10

EMC SM-CX6-T5-31U __|CCS.x SM CX8 75:31 UPG $65] $767 3650 K

EMC [SMG-UPG-T01 SMG UP PP TO 1 $803) 5897 3603 0

EMC SMGUPG-T02____|SMG UP PP AT LEAST 18 $702] $780 $702 10

EMC SMG-UPG-T0J __|SMG UP FB AT LEAST 25 $593] 0% $850 $563 30

EMC SMG-UPG-To4 SMG UP P AT LEAST 40 10%) 2 g 10%

EMC SMG-UPG-T05 SMG UP PP AT LEAST 60° -10% $490 $41 -1¢'

EMC SMG-UPG-T06___ [SMG UP BP AT LEAST 1001 0% $413) $372 10

EMC EMG-UPG-T07 ___|SMG UP PP AT LEASY 1507 10%] $362 3326 0

EMC BMG-UPG-T08___|SMG UP PP AT LEAST 250T, 10% 306 $273] ST

EMC SMG-UFG-T09 ___|SMG UP PP AT LEAST 400TE 0% 8363 $336 0

EMC SMG-UPG- MG UP PP AT LEAST 80DT, 0% 3220 706] 163

EMC SMG-UPG- SMG UP PP AT LEAST 10001 -10% 192 173) =10’

EMC SMG-UPG-’ [SMG UP PP A AST 15007 -10% 168 -109

EMC [SMG-UPG-T SMG UP PR A’ AST 25007 -10% 142 -10°

EMC SMG-UPG- SMG UP PP AT LEAST 40007 0% 123 10

EMC SM-HD-T1-4U CGS.x SM HD 114 UPG 10% 109] ~10%

EMC SM-HDTS360___ [CC3.x BMHD T5-30 UPG ~16% 3540 0%

EMC SM-HP-T1-4U [CCH.x SM HP -10% $152 -10%

EMC 5-300___|CCB.0 SMHP Y 10% 3713 0%

EMC 701 ISPPICM U 10% 936 0%

EMC 702 |SPRICM AT 0% 680 -10%

EMC -T03 SPP ICM AT - 427 -10%

EMC -T04 SPP ICM AT | - £ -10'

EMC 705 [SPPICMA 0% 066 10

EMC 06 SPP ICM A’ -10% 3899 =10

EMC 07 SPP ICM A - $786| -1

EMC -T08 SPPICM A’ - $662 -10%

EMC 709 |[SPPICM A - 3566 0%

EMC 710 _[SPPICMA 1 3496 10%

EMC, Bil SPPICM A 109 3417 0%

EMC -T1 SPP ICM A’ -10% $366 10"

EMC Bl SPF 1CM A 0% 3307 ET]

EMC T4 SPP ICM A’ -10% 263 -10!

EMC 0 -10% 31,818 -10%

EMC 02 10% $2,046 -10%)

EMC (] CAPACHT 0% $2,276] $2.048 0%

EMC 04 SRM MR CAPACITY 75110 BILY $2,506] 2,258] ~10%]
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SRM-MR-T05 [SRM MR CAPACITY §2,463] 10%] $2.467 -10%] $2,736)
SRM-MR.T06 [SRMAR CAPACITY 32 A 888| 68 -10%) §2,988]
SRM-MR.T07 [SRM MR CAPACITY $3.974 A% 34,418 874 0% 84,416
SRW-MR-T08 SRM MR CAPACITY ) -T0%| 7! 0% $5,866]
SRM-MR-T05 SRM MR CAPACITY -10% 7.3 0% $7,30
SRM-MR:T10 SRM MR CAPACTTY 37,589 ul ki 0%} 766
SRM-MR- SRM MR CAPACITY 9,194 0% 10,278 -10% 10,216
SRMEMR- SRM MR CAPACITY §10.499) 10%) XY -10% 11,086}
SRM-MR- [SRM MR CAPACITY $71,804) 10%| 13,118 0% 13,116)
SRM-MR- SRM MR CAPAGITY 708 0% 14,566 10% 14,566)
SRM-MR- SRM MR CAPAGITY 23 At H0% 18,076| Ti0% 18,016]
SRM-MR- SRM MR CAPACITY 26 719 0% $17,486 10% 17,466
SRM-MRT1-60___{SRM MR 716 UPG $207 1% $230| 0 3230
SRM-MR-T17 SRM MR CAPACITY 29,01 317,024 0% 18,016 164 318,916
SRM-MR-T18 [SRM MR CAPACITY 32 $18 10%) 320,66 109 $20.366
SRM-MR-T19 [SRM MR CAPACITY 35 $19,634 10%| 1818 103 $21.818]
SRM-MR-T20 'SR MR CAPACITY 38, $20,939 0% $23 0% $23.266)
SRM-MR-T21 BAM MR GAPAGITY 41 $33,244 0% $24,716) 0% 4,718
SRM-MR-T22 ERM MR CAPACITY 44.01 9 0% 168 T10% 328,186
SRMMR-T23 [SRM MR CAPACITY 47.01-50 $24 0% 527,816 0% 337,618
SRM-MR-T24 SRM MR CAPACITY 50.01-53 18 10%) 29,066 0% $20,066
SRM-MR-T25 M MR CAPAGITY 53.01-56 327,464 ~T0%)] $30,518 10% $30,816)
SRW-MR-T28 GRM MR CAPAGITY 56.01-60 o] 1,086 0% 31,068
[SRM-MR-T27 SRM MR CAP, £9.01-62 -10% 33,418 0% 341
MR T26 SRM M CAP 62,0185 gl -10%| 66|
SRM-MR-T28 [SRM MR CAPACITY 65.01-68 0% $38.318 0% $38,316]
SRM-MR-T30 SRM MR CAPACITY 68.01-71 10%) $37,766 10% $37,766)
SRM-MR-T31 SRM MR CAPACITY 71.01-74 $39,218 0% $38.218)
SRMMR-T32 SRM MR CAPACITY 74.01-77 $40,68€ 0% 40,866
SRM-MR-T33 SRM MR CAPACITY 77.01:80 j42,116) 10%| 42,116
SRM-MR-T34 SRM MR CAPACITY 80.01-83 * B 43, 528!
SRM-MR-T35 SRM MR CAPACITY 83.01-86 45,016 10% 445,016}
SRM-MR-T7-365U __|SRM MR T7-35 UPG 31 -10% $1,450)
SRM-PP-T0Y SAM PP CAPACITY 0-250 2613 -10% 32613
SRM-PP-T02 SRM PP CAPACITY .251-.60 $3,003 30" $3,003)
[SRM-PP-T03 SRM PP C L3 393 10 $3.383}
SRM-PP.T04 [SRM PP 33,783 109 $3.78))
SRM-PP-T05 SRM PP 34,173 <109 173)
SRM-PP-T06 SRM PP 3 10%) '$4,563)
SRM-PP-T07 SRM PP $6,572| 10%] 56,572
SRM-PP-T08 SRM PP C X $8 0% 38,580
SAM-PP-T09 SRM PP C 10,589 0% 70,569
SRM-PP-T1 SRM PP C 12,597 <10% 597/
SRM-PP-T1 SRM PP C 14,606 10 ,606]
SRM-PP-T1 SRM PP C 18,613 -10° 813
SRM-PB- SRM PP G 18,622 10" 622
SRM-PP- SRM PP C $20,630 10 $20,630)
SRM-PP- SRM PP C $22,639) -10 $22,639
SRM-PP- SRM PP CAPACITY 76 324,647, 10 $24,647)
SRM-PR-T1-60 SRM PP 716 UPG 80 0 380
SRM-PP-T17 SRM PP CAPACITY $20,666 <10 26,656
SRM-PP-T18 [SRM PP CAPACITY 32. 328,663 10 $26,663
SRM-PP-T18 SRM PP CAPACITY $30,672 =10 $30,677
SRM-PP-T20 SRM PP CAPAGITY 0" $32,680
SRMLPP-T21 SRM PP CAPACITY 334,869 -709 $34
SRM-PP-T22 SRM PP CAPACITY 36,607 10% $36,687
SRM-PP-T23 PP CAPACITY 798 0% 708
SRM-PP-T24 BRM PP CAPACIT $40,713 10% 40,713
SRM-PP-T26 [SRM PP CAPACITY 2,722 -10%] 42,722
SRM-PP-T28 SRM PP._CAPACITY $44,730) ~10% 44,730]
SRM-PP.T27 SRM PP CAPACITY $46,739 -10% 546,735)
SRM-PP-T28 SRM PP CAPACITY 747 0% 48,747
SRM-PP-T20 [SRM PP CAPACITY $50,786) 0% $50,756)
SRM-PP-T30 [SRM PP CAPACITY 2,763 -10%] $52,763
SRM-PP-T31 SRM PP CAPACITY 772 -10%) $54,772,
SRM-PP-T32 SRM PP CAPACITY 78! -10% $56,780,
SRMPP-T33 SRM PP CAPACITY 789) 0% $56,789)
SRM-PP-T34 SRM PP CAPACITY $80,797 -10% $60,797)
SRM-PP.T35 SRM PP CAPACITY $62,806 ~10%| $62,506|
SRM-PP-T7-350 __|SRM PP T7-35 UPG -10%) 2,009 ~10%] $2,009)
SRMUT1-T4 [ERM UPGRADE Y1-T4 0% 169 0% 3169)
SRMUTS.T30 SRM UPGRADE 75-T30 -10%) 3 0% $503
55-OA- DBX SUBSETTER FOR ORCL 11 37 0% 10%) §63
SS-0A- DBX SUBSETTER FOR ORCL 12 '$66| S10%) 0% 76}
SS-0AT3 OBX SUBSETTER FOR ORCL 13 364 0% 10! il
SS-OA- OBX SUBSETTER FOR ORCL 0% 10" 367
55-0A- DBX SUBSETTER FOR ORGL $56 1% $56] 0 62
S5-0A-T6 DBX SUBSEYTER FOR ORCL 353 ~10% $53| 10 359
$S-ORCL-MOD 1 DB8X SUBSETTER MOD FOR ORC 19] -10% 19) -10! $21
5S5-ORCL-MOD2 DBX SUBSETYER MOD FOR ORC 17 -1 17] -10¢ 318
§8-ORCL-MOD3 D8X SUBSETTER MOD FOR ORC 17t -10 17] -10 $19)
SS-ORCL-MOD4___|DBX SUBSETTER MOD FOR ORG 18| 10 18] 10 317
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EMC S5-ORCL-MOD5__ JOBX SUBSETTER MOD FOR ORG
EMC SS-ORCL-MOD6 __[|DBX SUBSETTER MOD FOR ORC B
EMC STSCAPM-TO? STSICM UP 10 1418
EMC STS-CAPM-T0Z __[STS ICM AT.LEABT 15 B
EMC STS-CAPM-TO3__ |ST5 ICM AT LEAST 25
EMC STS-CAPM.TO4 ST5 ICM AT LEAST 40 -
EMC. STSCAPM-TO6 ___ISTS ICM AT LEAST 80
EMC STS-CAPM.T06 __[STS ICM AT LEAST 1007 }
EMC STS-CAPM-TO7 S5 ICM AT LEAST 15071 -
EMC STS-CAPM.TOB _ |STS ICM AT LEAST 2507 -
EMC STS-CAPM-T08 ___|STS ICM AT LEAST 400T] -
EMC STS-CAFM- STS ICM AT LEAST 6007]
EMC STS-CAPM- STS ICM AT LEAST 10007 10
EMC STS-CAPM- STS ICM AT LEAST 150071 -10%
EMC STS-CAPM- STS ICM AT LEAST 25007 -10%
EMC STS-CAPM- [STS ICM AT LEAST 400071 0%
EMC ST5-T16U CCEx $T8 T1-8UPG 0%
EMC 878§-T7-350 CC §75 77.35 UPG 10
EMC STS-UPG-T01 STS UP MR TO 14T, 0
EMC €7S-UPG-T0Z STS UP MR AT LEAST 15T 10
EMC STS-UPG-T03 STS UP MR AT LEAST 25T 10"
EMC STS-UPG-Tp4 STS UP MR AT LEAST 40T 0%
EMC STS-UPG-T08 STS UP MR AT LEAST 6071 ~10%
EMC STS.UPG-T06 TS UP MR AT LEAST 100 10%
EMC STS-UPG-TD7 STS UP MR AT LEAST 1507 -10%)
EMC STS-UPG-T08 [STS UP MR AT LEAST 250 10%)
EMC STS-UPG-T08 [STS UP MR AT LEAST 40071 -10%
EMC ST5.UPG-T10 STS UP MR AT LEAST 60071 -10%
EMC STSUPG-T11 STS UP MR AT LEASY 10007 0%
EMC STSUPGT12 STS UP MR AT LEAST 1500T! ~10%
EMC STS4IPGT13 ST LD ME AT LEAEY 2500TT 0%
EMC STS-UPG-T14 STS UP MR AT LEAST 0%
EMC SV300 CX300 SNAPVIEW -10%
EMC SV3-SUP CX300 TO CXB0b SV UPGRADE -10%]
EMC SV3-TUP X300 TO CX700 6V UPGRADE -10%
EMC SV400- SNAPVIEW CX400 TIER 1 -10%
EMC 5V400- 5i W CX400 TIER 10 -10%
EMC 5V400- ENAPVIEW CX400 TIER 11 -16%
EMC SV400- BNAPVIEW CX400 TIER 12 -10%
EMC SV400T1-T4 SNAPVIEW CX400 UPG T1-T4 3
EMC [5Vé00-T2 W CX400 TIER -10%
EMC SV400-T3 SNAPVIEW CX400 TIER -10%
EMC 8V400-T4 ISNAPVIEW CX400 TIER -10%)
EMC SV400-T5 SNAPVIEW CX400 TIER 0%
EMC SV400TS-T8 SNAPVIEW CX400 UPG T5-T8 -10%
EMC SV400-T6 SNAPVIEW CX400 TIER 0%
EMC SV4D0-17 SNAPVIEW CXAD0 TIER -10%
EMC SV400- SNABVIEW CXA00 TIER 0%
EMC SV400-T8 SNARVIEW CX400 TIER -10%
EMC §V4-6UP [CX400-CX500 SNAPVIEW UPG -10%
EMC SVa-TUP ICX400-CX700 SNAPVIEW UPG -10°
EMC V500 CX500 SNAPVIEW 10
[EMC SVS.TUP. [CXB60 TO CX700 SV UPGRADE <10
EMC SVE-TUP CX600-CX700 SNAPVIEW UPG <10
EMC SV700 CXT00 SNAPVIEW 0%
EMC SV-T SNAPVIEW CX600 TIER -10%
EMC SV-T SNAPVIEW CX600 TIER10 -10%
EMC EV-T SNAPVIEW CX800 TIERT1 1D
EMC SV-T SNAPVIEW CXB00 TIER12 -10°
EMC SV-T1 SNAPVIEW CXB0D TIER 10
EMC EV-T14 SNAPVIEW CX600 TIER 210"
EMC V- SNAPVIEW CX600 TIER ~10%
EMC Sv- SNAPVIEW CX800 TIER 16 ~10%
EMC SV- SNAPVIEW CX800 TIER 17 10%
EMC SV- SNAPVIEW CX600 TIER 18 -10%
EMC V- SNAPVIEW X600 TIER 19 ~T0%
EMC SVTi-T4 [SNAPVIEW CX600 UPG 71-T4 -10%
EMC V-T2 SNAPVIEW CX600 TIER 2 0% .
EMC SV-T20 SNAPVIEW CX600 TIER 20 -10% 4,842
EMC SV-T21 SNAPVIEW CX600 TIER 21 -10% 4,843
EMC SV-T22 SNAPVIEW CX600 TIER 22 -10% 4,842
EMC SV-T23 SNAPVIEW CX600 TIER 23 0% $4,842)
EMC SViT2e SNAPVIEW CX600 TIER 24 ~10% 4,842
EMC SV-T25 SNAPVIE W CX600 TIER 25 -1p! ;4,842
EMC SV-126 SNAPVIEW CX600 TIER 26 - 4,842
EMC SV-T27 SNAPVIEW CX600 TIER 27 - 54,842
EMC SV-T28 SNAPVIEW CX600 TIER 28 4,842
EMC SV-T29 SNAPVIEW CX800 TIER 28 - 4,542
EMC SV SNAPVIEW CX600 TIERS
EMC SV-T30 SNABVIEW CX600 TIER 30 -

Warrant EMC BV-Tai SNAPVIEW CX600 TIER 31 -1

Warran EMC SV- SNAPVIEW CX600 TIER4 -1
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[SNARVIEW CX600 TIERS $2,163] -10%]
$314[ -io%
10%)
-10%]
-10%
A0%)
-10%]
«10%
10%)
VEANCLARIO0DPF -10%)
IVSANCLARIGEN _|VSAN-CE FOR NA N PKG 0%
VSANCLAREOOOP _[VBAN-PE FOR NAVSO0ODP PKG “10%)
[VSANCLAREOCEN _|[VBAN-PE FOR NAY PKG -10%)
VSANCLARTO0DP _[VSAN-PE FOR NAVT00-DP PKG 0%
[VSANCLARTOOEN _[VSAN-PE FOR NAVIOO-EN PKG 0%
[VSAN-NECELP___ [VISUALEAN NETWK-CNEG UPG T10%,
VSAN-NEPE-UP___|VISUALBAN NETWK-RERF UPG 0%
VSAN-NE-PKG _ [VISUALSAN NETWK ED PKG 0%
VSAN-PE-PKG VISUALSAN PERF ED PKG “10%
VSAN-SECE-UP___|VISUALSAN STD-CNFG UPG 10%|
VEAN-SENE-UF___|VISUALEAN STO-NETWK UPG “30%
VEAN-SEPE-UP___|VISUALSAN STD-PERF UPG T10%
VSAN-SEPKG ___ |VISUALSAN STD £D PKG 10%)
VSRM-CAP10TBU _|VERM 1018 CAPACITY UPG “io%
VSRM-CAP-178U__[VSRM 1 78 CAPACITY UPG ~10%
VSRM-CAPZSTBU__|VSRM Z5T8 CAPACITY UPG 0%
VSRM-CAP-STBU__|VSAM 5T8 CAPACITY UPG oK
VSRMCLARI00DP |VSRM-DSE FOR NAV3OODP PRG, 0%
VSRMCLARIOOEN [VSRM-DSE FOR NAVIOUEN PKG 0%
VSRMCLARS0OWG _[VSRM-DSE FOR NAVIOOWG PKG 0%
VSRMCUARBODDP_[VSRM-DSE FOR NAVS0ODP PKG 0%
VSRMCLARBOOEN _|VSRM-OSE FOR NAVGODEN PKG 0%
VSRMCLARSOOWG _[VSRM-DSE FOR NAVSGOWG PKG 10%
VSRMCLARTOODP _[VSRWM-DSE FOR NAVI000P PKG 0%,
VERMCLARTOOEN [VSRM-DSE FOR NAVIOOEN PXG 0%
VSRMCLARTOOWG [VSAM-GSE FOR NAVIOOWG PKG 0%
VSRM-DSE-PKG __|VSRM DB SERVER ED PKG 0%
[VSRM-EEDSE-UP__|VERM EXCH 1O D8 SVR UPG 10
VSRM-EE-PKG____|VSRM EXCH EO PKG 0
[VSRM-SEDSE-UP _[VSRM §TD TO DB SVR UPG 0
VERM-SEEE-UP___[VSRM STD TO EXCH UPG 0%
[VSRM-SE-PKG __ [VSRM 5TD ED PKG 0%
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[Quantum SU-M2-05-711 $4,487] -10%| $4,487]
Quaniym SU-M2-06-511 $4,472: -10% $4.472]
Quantum SU-M2-06-711 $5.257 -10% $5.257)
Quantum SU-M8-51 : $844 -10%| $844
Quantum [SU-M8-63 234 -10% 85,231
Quantum SU-M8-71 $1,173 10% 3,173
Quantum SU-M8-73 $6,218 -10%] $6,218

SU-P4- i $1,850 -10% $1.850]
SU-P4- , $5,8580 -10%) $5,850]
SU-P4- Quanium P4000, no deives, 7x24x4 32,730 -10% $2,730]
SU-P4-; Quanium P4000. no drives. 7x24x4 W $8,190] -10%. 6,190]
SU-P4-G11 [Quantum P4000, no drives, GokCa $3,450 -10% 3,450
SU-P4-G11 Quanium P4000, no drives, GoidCa: $8,300, -10% $6,300|
SU-P4-P1Y Quanium P4000, no drives, Platinum) $4.230 ~10% $4.230
SU-P4-P31 Quanium P4000, no drives, Plalinumi| $12,680 -10% $12.690
SU-P7-51 Quantum P7000, no drives, 5x9x4 wa $2.990; -10% $2.980]
SU-P7-53 Quantum P700C. no drives, SxBxd w: $8,870) -10% $8,970]
SU-P7-71 Quantum PTO00, no drives, 7x24x4 34,188 -10% 4,186
SU-P7-73 Quantumn P7000, no drives, 7x24x4 W 3 -10% $12,558
SUBTG1 Quantum P7000, no drives, GokiCa $4,450 0% 4,460
SU-P7-G3t Quantum P7000, no drivas, GoldCa $13,470 S10%) $13,470
SY-P7-P11 Quantum PT00G, no drives, Platinum $5,806 -10%) 35,888
SU-P7-P31 GQuanim P7000, no drives, Platinum| $17,058] -10% $17,058
[ Quantum P4000, additional frame, $1,528 -10% $1,528)
Quantum additionsl rime, 108

Guanium P£000, addtiona! frame, $2,138 -10% $2,139)
[Quantum P4000, additional frama, $6.416| ) $6,416]
Quanium P400D, sdditional frame, $3.028 =109 $3,028]
Quantum P4000, addilional frame, -10" $0.084
[Guantum onal T 10 9)
Quantum P4l additional kame, $10,917] -10% $10,817]
Quantum 7000, additionst reme. §1,528 -10% $1,528)
Quanium P7000, additionst frame, $4,583 -10 $4.583)
Quantum P7000, addiionat frams, $2,138 -10 $2,139)
Quanium P additional frame, 6416 -10 $6.416
Guanium P7000, additions! frama, 028 -10" $3,028)

Quantism P7000, frame, 084 -10%. 9,
Quanturm P7000, additional framse 839! -10% 639
Quantum P7000, frarne, -10%: $10,917)
IAB: Quanium onder SxOxN| -10% $857)
SIAB: Quantum oader SxBuN| -10% $1,870;
Taps deive (ssch) Sxiixé or ~10%) $670
drive (swch) Sxlx4 or GoldCal -10%, 010
drive {sach}, 7x24x4 or Platy -10% 770}
drive {each), Tx24x4 or Platinu: -10% 32,310
Dinostor TS220FITS240F T Serv -10% $1,620]
Dincstor TS220F/T5240F T; Serwy -10%. $5,460|
Dinoslor TS220F/T5240F T Serv -10 $2,003
Dinostor TS220F/TS240F Taps Serv 10 36,279/
Dinostor YS220L/TS240L T Satve 10 $1,080]
Dinosior TS2201./T$240L T, Servd 4109 $3,240;
Dinostor TS220L/T5240L T, Servd -10% $1,242
-73 Dinostor T8220L/TS240L T Servy -10% $3,726|
SU-X7-511 Quantum PX720, no drives, 5x9x4 wi -10% $2,560)]

[Quantum SU-X7-531 Quantum PX720, ng drives, SxBx4 wi -10% $8,970]
Quantum SU-X7-711 [Quantum PX720, no drives, Tx2éxé 10! b4, 186
Quanium SU-X7-731 Quantum PX720, no drives, Tx24x4 ¥ -10 $12,558
Quantum SU-X7-G11 Quantum PX720, no drives, GoldCa -10' 4 490!
Quantum SU-X7-G31 ‘Quanium PX720, na drives, GoldCa: -10 $13,470;
Quantum SU-X7-P11 [Quantum PX7206, no drives, Platiou ~10% $5,686]
Quantum S5U-X7-P31 Quantum PX720, no drives, Platinus -10% $17,058)
Quanium SU-XF: Quantum PX720, sdditionat frima, -10% 31,528
Quantum BU-XF- Quantum PX720, additional frame, -10 $4,583)

[Quantum SU-XF-; Quantum PX720, additional frame, nd -1 $2,139]
Quanium SU-XF- Quantum PX720, addilional frame, nd -1 $6.416)
Quantum SU-XF-G11 Quantum PX720, additional frama, nd -1 $3,028;
Quantum SU-XF-G31 Quantum PX720, addilional frame, nd b $9,084;
[Quantum SU-XF-P1 |Quantum PX720, additional frame, nd - $3.639
Quantum SU-XF-P3 Quantum PX720, addilional frams, g -10% $10.917
Quantum SE-D1-N2 -10% $4,300
Quanium SE-DA-N2 Quanium DX100, 5x9xND warranty -10% $10.750
Quantum SE-DE-N21 [Quanium DX30 Expansion Aray 6x8) - $1,504
Quantum SE-DF-N21 Quantum DX 100 Expansion Array, & - $1.913
Quantum SE-L3-RTY SIAB: Quantum Valust oader R - $275
Quantum SE-L3-R21 S1A8: Quantum Valusloader Rapid - $550
Quanlum SE-M2-01-N21 SIAB: Quantum M2500, ons drive, 5; - $1,730]
Quantum SE-M2-02-N21 SIAB: Quanium M2500, two drives, 5 -10% $2.760]
Quantum SE-M2-03-N21 SIAB: Quantum M2500, Hree drives,| -10% $3.790]
Quantum SE-M2-04-N21 SiAB: Quanium M2500, four drives, -10 $4.820]
Quantum SE-M2-05-N21 SIAB: Quantum M2500, five drives, 5 10! $5.,850;
Quantum SE-M2-06-N21 S1AB: Quantum M2500, six drivas, 5; 210 36,880
Guantum SE-M8-N31 SIAB: Quantum M1800 SxBxND wart Al $3,713]
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Warranty Quantum SE-TF-N21
i -TF- Dinostor TS220F/TS240F Tape S ha
e ?nlx Quantum SE-TS-N21 Oinostor TS220L/T6240L Tape Serve - g: s
ope g:anrum BH1AA-YF Quantum DLT 1 tapa drive, Intarnal, -15% T
",E, antum BH1BA-YF Quantum DLT? tape drive, Extemal it
Quantum BH2AA-BF Quantum DLT VS1 i T T =
EEE Quertum SHaMEE a m &0 tape drive, In 5% 135)
Tope Quaniur uantum DLT V5160 \ay ive, Ba -16% 050
TuE- 2r BH2AA-BY [Quantum DLT V5160 tape drive, Int 15%
i Quantum BH2AA-EY {Quantum DLT VS160 taps drive, ini =
pe-| Quantum BH2AA-YF L 5
|Tape-| Quantum BH2BA-BF x:;: : s B h
_'%gg Guantum BR2BA-BY T VS160ta m :: T Han
TaE- g:u::um BHZBA-EO Guantum OLT VST60 tape drive, Ex ::: - ;«17
T'E. i antum BH2BA- Y Quantum DLY V8160 iape drive, Ex| -15% 1,271
i uantum BH2BA-YE Quantum DLT VS160 lape drive, Ex -15%
i g:::(.:: B:ZBA-Vf Quantum DLT VS180 {ape drive, Ex -15% 1 :‘1’
TEE:_ S B ZXA~5_ Quantum DLT VS160 tape drive, Libs -15% 050
s Quanr, BH2XA-YF Quarttum DLY VS160 taps drive, Libi -15% '050
T'E. Quanun BHDCA-EY Quantum DLT Rackt with single D -15%, - [l
T.EA 2 BHECA- Y Quantum DLT Rackd with dual DL -18" 880/
TaE! uantum BHECA:EY Quantum DLT Rack! with single DI ) :
TR gs:::u: BHGCA-EY Quantum DLT Rackl wilh duat DL -1 $2‘:§:
TEE& c"amﬁm :: :M—BF Quantum DLT VSB0 lapa drive, Inlaa $685] - 3‘785
oo Quanm = AA-BY Quanium DLT VSBO tape drive, inte: $685| B8
T;E. Quantum HHAA-EY Quanium DLT VS84 tape drive, inte) $685) 88|
o Quanium B: :AA-:A uantum DLT VS80 tape drive, Bare $629! 23/
Jape2 Quantum :.‘ Hg:.vF Quantum DLT VSBO tape drive, lnlaa 3685 - 88|
TgE Jusnior e HBA.VE Quantum DLT VSBO lape drive, Exl 50/ h $0
T;E:, o, - Quantum DLT VSBO lape drive, Exies $781 -15%, $698]
Tapes 33::‘:: ::ﬁ;"\-E\; Quantum DLT Rack2 with single SDI $3.439 -15% $3,955)
o - Quanium DLT Rack2 with dual SDL 4, -
T;E.E Quantum BHKCX-EY Quanium OLT Rack2 with single SDU ’f Igﬂ - :: b
Taoed g:a:::m BHLCX-EY Quanium OLT Rack2 with dual SOLT] 7:030 -15% :; :;
TnE D g antum THBAG-EY Quanium DL p8 dri 697 18
Tath- uanium HBAG-YF Quantum DL 6
Quantum HBAH-EY 1a: ot En
“g Quantur LES uantum DL ,783] BB
Y.E- -YF Quanium DL 783 -
Quantum H8BG-YF Q1 X =
Fope uantum DLTBOOO lape drive, Exte: 866 -18
Quantum H8BH-YF Quantum DL ¥
Yae - S L uantum ‘8000 tape drive, Exie 852 -15
YaE Cuantum e - Quantum DLT8000 tape drive, Libra: 697 18 $1,951
..EE_EE Quantum XH-YF Quantum DLT8000 iape drive, Library 783 -15° $2,050
- R-512AA-EY Quantum SDLT 220 ¢
oo Quenur R ape drive, Inle $3,108, -18' $3,574
oy -S12AA-YF Quantum SDLY 220 lape drive, Intes $3,108 15 :
Quantum R-S12AB-EY [Quantum SDLT 220 i X o
e Quariorm R 20 Iaps drive, Inie 3,186 15 $3,664
ane: cuanun R~ AB-YF JQuantum SOLT 220 tape drive, inter $3,186 =18 $3,664
Tora Quant -$12BA-YF Quantum SDLT 220 tape drive, Exlel $3,254 -15 $3.,742
L uanium R-S12BB-YF Quantum SDLT 220 tape drive, Extes $3,332 -15% ;
Hape. guanlum E- 12XA-YF Quantum SDLT 220 lape drive, Libral $3,023 -18 ’;'"2
: 0:::::: R-S12XB-YF [Quantum SDLT 220 lapa drive, Libra $3,100 -15 :3‘;:
Quantum SZIAABF|Guanium SOLT 320 tape drve, Ina 5K $2.274
i o -523AA-BR Quantum SDLY 320 tape drive, Bare -15% $3,168)
uanium R -S23AA-BY Quanium SDLT 320 tape drive, Inte: -15%
|7 Quantum TR-S23AA-EY Quanturn SOLT 320 lape drive, Inte: -15% tare
T gz::l':: :~:23M- F Quantum SOLT 320 tapa drive, inte: -15' sl
Qo R:si::: -| : Quantum SDLT 320 tape drive, Intes -18'
Susun e - Quantum SDLY 320 ape drive, Intes -18/
Quamun, RS - : Quentum SOLY 320 tape drive, Inte: -
— S - 2 Quantum SOLT 320 lape drive, Inte .
Quanwn 6 .sz:\aA- 2 Quantum SDLT 320 lape drive, Exle! -
Guantum e LT oD e ve e -
- 8| rive, Extel
Quantum R-523BA-YF [Quantum SOLT 320 taps drive, Extes : :: R
g:::::r’: E-SZSBB- BF Quanium SOLY 320 lapa drive, Extes -15% 534‘9
Quant R-§52388-8Y Quantum SDLT 320 tape drive, Extel - 53
uantum R-523BB-EY Quantum SOLT 320 tape drive, Exte: - X
gg:::::: :-:g.‘;:aaa\-w Quantum SOLT 320 lape drive, Exta ba :g' r
Cary -4 -BF Quanium SDLT 320 tape drive, Libral -15 $. :
uantum R-523XA-YF Guantum SOLT 320 iape drive, Libra| e
Quantum R-523XB-BF Quanium SOLT 320 taps drive, Libra( - e
[Quantum R-§23XB-YF Quanium SDLT 320 lape drive, Libral : o
.';uanlum R-S34AF-Bf - :3 ;gz
uantum R-SI4AF-EY Quantum SDLT 600 ispe drive, Inte >
Quantum R-S34AF-YF |Quantum SOLT 600 {ape drive, Inter] : 4
guan:um R-S34A) [Quantum SDLT 600 tape drive. Interr] =15%, g ;g
uantum R-534A) Quantum SDLT 600 tape drive, Bare -18' uly
Quantum E-SN AX-EY |Quantum SOLT 600 tape drive, inte $3,757) 18 o B
Quantum TR -S34AX-YF Quantum SDLY 600 laps drive, inte $3,757 +15¢ e e
Quantum R-SI4BX-BF Quantum SDLT 600 lape drive, Extal $3,825] ~15% e PR
Quantum ~F -S348X-EY Quantum SDLT 600 tape drive, Exter $3,825, -15% o e
g:::::: R -S34BX-YF Quantum SDLT 600 tapa drive, Extes $3,825| “15% : i:: A
Suentun :-SMXF-BF Quantum SDLT 600 tape drive, Libral $3,816 -15% 4,504 o
ape Quanium ;-:::FNF {Quantum SDLT 600 tape drive, Libral $3.916 -15% 4,504 s:,sxe
pe: R X-BF [Quantum SDLT 800 taps drive, leri] $3.617 -16% 4,160 $3, :::
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Tape-Device [TR-S34XX-VF [Quanium SOLY 600 $3 817 <15 $4,160 33617
AR-H11KA-YF [Guanium % $6,236 -15% $7.178 $6,239
AR-H12KA-YF Quentum K $8,391 -18%) $6,850 $6.361
ARHIILA-YF GQuantum R $74730 -15% $8,504 $7473
[AR-H22(A-YF Quantum C 9,777 -16% $11.24. 177
AR-HF2PA-YF [Guantum L7 810 -15% $6,45 5,610,
AR-K14KA-YF Quanium $4,168 -15% 34,754 $4.168
ARK16KA-YF Quantum osder SDLT 320, $7.018 -15% $8.07; $7,019)
AR-KVTRA-YF Guantum S SDLT 600. 38,381 -15% $9,650 $8,391
ARKZALA-Y] Quantum BLY1. 18 siol (%) <18 1 4,835}
AR-KZ6LA"Y ) 320, 1 -16% 857 406
[AR-K27LA-Yi [Guantum SOLT 800, 1 Yizi 5% 311,244 177]
AR KFEPA-YF GQuantum LT 320 D 33, <15% $4,448 $3,864)
ARKETPAYF [Cusnium SOLY 800 Di $5.610) 8% 36,451 $5.610]
ARKFOMZ-YF Quantum 7 5% $1.722 $975)
AR-KESRZ-VF Quantum cacer OL Tispe Bs $508| 5% 3689} 350
AR KF9E2-YF Quanium ouder Rackmount 5% $343| $256
[AR-LFaMZ-YF Quantum ader Ey 76 -15% $1,127 $975|
AR-LFORZ.VF [Guantum oader LTO Barcode] $509 5% 3649 $589)
AR-UASYZ-UU Quantum onadar P . Si 397 -15% $111 397
BBX1231-01 GQuanium ValusLoader DLT VSEO, L $2.810 ES 33,348 32.010)
BBX1231-03 Quantum Valualoadar OLT VE80, L $3.599 - $4.139 $3.500)
BHXHC-02 Cisaning cartridge, DLT VS Cleanin 357 - $66| $57
BMKRACK-01 Quantum ValueLoader Rackmount K| §271 - $312 $271
Di/D3-PCEL GQuantum BX30/DX 100 Power Cord, $54 <15 $62| $54)
[Tape-Systam D1/D3-PCSL Guaniym GX30/DX 10D Powsr Cord. $54] 15 362] 354
Tapa-Sysiam 51/D3-PCUB Quanium DX3I0/DX 100 Fowar Gord, 354 <15 362 $54
Tape-System 01/03-FCUC Quantum DX30/DX100 Power Cor, §54 15! 362 §5¢
Tape Sysiam D1/D3U-DP250-A  |Quantum DXJO/DX (00 250GB Dizk $753) -15% 3866 3753
Tape Systam D1-32/250-N Guanium DX100 Enhanced Backi $38,335| -15% 101,586 386,335
Tape-Systam D1F4AE-R Quanium DX100 E; io Aray forl ReorY i5% 568 $30.078
Tape-Sysiem O1F-ERAK-B Quantym DX100 Expansion Rack fo $14,932 15% $17,172 $14,832
Tape-System DIF-PS2R Quanium DX100 Racked Powsr Se $3,155 -15% $3.628 3,155
Tape-Sysiem Guantum O1-RAK-A Quantum DX100  actory-Racked Enl_ 304,014 15% $108,118 $84,014
Tape-System Quantum DTUMAEF Quanium DX100 Expansion Array, 41 -15% $34.588 $30.076
Tape-System Guanium D1U-ERAKB Quanium DX100 Ex 16% 317,172 314,832
Tape-Systam Quantum DIUPAK-A Quantum DX100 Powsr Access 15% $3.773 $3,281
Tape-Systam Quantum O1U-PAK-8 Quantum DX100 Power Accessory K| -15% $3.7 33,281
Tape Sysism Quantum D1UPAK-C TQuantum DX100 Power Accassory K| $3.28 15 $3.7 $3.281
T m Quantum D1U-FAK-D Guanium DX100 Power Accassory K| 33,28 15 $3.7 33.281
Tape-System D1U-SWZA-20 [Guantum DX100 Fibre Channel Swi 38,413 <18 $96 $8413
Tape-System 03-187250-N Quantum DX30 Enhanced Backup S: $33,652 18 $38.605| 333,657
Tape-Sysiem D3F-EA16/250-R |Quantum DX30 Expansion Aay for 20,445 15! 333,862 $20,445|
Tape-System D3-RAK-A Quaniem DX30 Fa acked Enh 7,374 15 980 37,374
Tape-Sysiam D3U-364AEF Quantum DX30 Expansion Amay. 4. $20,443] 16%] $33,862] $20,445
Tape-Sysiom D3U-EA16/250-4 | Quantum DX30 Expension Amay, 4T £29.445 5% $33,662 $25,445
Ta, iom L3-38.L1LR Quantum VahisLoader LTO-1, LVD $4.644 -15% $5,341 $4.844
Tape-Sysiem L3 LILRE [Quaniym ValueLonder LTO-1, LVD $65418 5% $6.231 $5418
Tape-System L3-178-L2LR ValusLosder 1 70-2, LVD 15% 37 $6,580
Tape System L3-1/8-L2(-RE Quaniutn Vahse! cader L T0-2, £VD 7, -18% 7 37,
{Tape-Sysiem L3V8SILR Q Valual, SDLT 320, 1 087 S15% T 7|
Tape-System L3-17-S3LRB Quentim SDLT 320, 1 -15% 706 831
Tape-Systam LI 1A-VILR um Vaiselosder DLT VS180, U -1 £40]
Tape-Sysism _ L3-8 V2L-RB usntum ValreLoader.OLT VB180. 14 -15% £} 214
{Tape-Sysiem L3U-PKG-BOX [Quantim Vakietosder P i 7] -18% 3111 87
Tape-Systsm Quanium M1/M2U-FC420L | Qusntum M1, Fi 1% 863 9)
Ta am m MIMU-LIL [Gusnium M1 [X7:X] A¥Y -18% 37 $8.171
Taps-Sysiam Quanium MIM2U-L2L Quariium M1500MZ500 [ TO-2 $7.731 -15% 38,891 $7.731
Ta, tam Quantum M1MZU-MCI00L __[Quantum M1 2500 MC300 7] 16% 51,077} 3537
Tape-Sysiem Guantum MIM2UMG10 [Quantym M1500/42500 1 $185] -15% $213| 3185
Tape-System Quantum MIMZU-MG 12 Quantum M1500/M2500 1 €| 3185 5% $213] $188]
Tape-Sysiem Guantum M1MZU-PNZ Quanium M1500/M2500 Redundant 15% $752)
Taps-Sysiam Quantum MMZURMK Quantum M1500/M2500 Universal R, -15% 85 $423)
Tape-Sysiam Quanium MiM2U-S3L Quantum M1500/M2500 SDLT 320 14 -16% $7,097 86,171
Tape-System Quantum M1/M2U-S8L Quantum M1500/M2500 SDLT 600 il -15% $8.891 $7.731
Tape-Sysiem Guanium MIM2U-5L2-20__ |Guanium M1500/M2500 StackLink2 15% $3,706 33,223
Tape-Sysiam Guaniim M1M20-502-28 " [Guantum M1500/M2500 StackLink2, <15% $3.706 $3,223)
Tape-Systern Quanium M1M2U-SL240 [Quantum M1500/M2500 S1ackLinkZ 5% $3,708 33,223
Tape-Systam [Quantum M1-0/21-NDL [Quantum M1500SX 21 siois -15% $5.370 $4,870
Ta lom Quantum M1-0725°NOL Guantum M1500SX 25 siols $5,370 4,670|
Tape-Sysiam Quantum M 1-0/42-NDL. Quantum M1800 . 42 slols, no 10.864 $6.447)
Ta, em Quantum M1:0750-NDL [Quantum M 1800 i 80 siots, no -15% 10,864 $9.447
Tape-Sysiem Guantum MT.127-83L [Quanturn M15005X 21 siols. 5% 2487 10,841
TapeSystem Quanium M1-1721-86L Guantum M15008X tibrary, 21 siots, 12,40 15% 261 12,401]
Tape-System [Quaniym M1-1726-L1L Quantum M15008X 25 wiols 10,84 -15% 46T 10,841
Ta tam [Quantum M1.125-L20 Quantum M15008X 25 siols, 12,40 -15% 4,961 12,401
Tape-Sysiem Quantum 12721530 Quantum M500SX K 21 siots, 17,012 -15%
Tape-System Quantum M1-2721-S8L Quantum M1600SX 21 slots, $20.132] -15%)
Tape-Systam Quantum WMi-2725-011 [Quanium M15008X library, 25 siols. 317,012 -15%
[Tape-Sysiam Guantum M1-2725-L20 Quantym MI5005X 25 ylots, $20,132] -15%
Tape-System Guanlum MIU-DTK Quantum M1500 Rackmount to Des! $410| -15%
Tape-Sysism Quantum M1U-DTK-A Quantum M1500 Rackmouni o Des| $410] -16%
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Tape-Syslem [Guanium MiU-PKG-BOX [Quantum 11500 Packaging, Shy 5134 -15%]
[Tape-Systom_ Quanium M1U-PKG-FMP____[Quenium M1500 P: Tnismal $1 15%]
[Tape-System [Guanism M1U-PKG-SLK Guantum M1800 P . StackLi $7 5%
Tape-Sysiem Guentum M1U-PKG-5LV Guanium M 1800 P . 5h -15%
Tape-Systam Quantum MTU-RMK [Guanium 1500 Deakiop o Rackm 10| -16%|
Tape-System [Quantum M1U-§1.2-08 iun M1500 StackLink2, 8U 223 -15%
Tape-Sysiem [Guantum 2071 00-NDL [Quanium M2500 100 LYO # $17,878) 5%
Tape-Sysiarm Quantum M2.0/4-NDL Quanium M2500 84 DLT $17.878) 5%
[Tape-Sysiem Quanium M2U-DTK Quanium M2500 Rackmount to $980] -15%
Tape-Systam Quantum MZU-PKG-BOX Quantum Packaging. Sh $161 5%
Tape-System [Quantum -PKG-CRD Quaniurm M2500 Pi Inlemal $258] -15%]
Tape-System Guanium N2U-PKGFMP Guanium M2500 Packaging, ntemal [T 5%
Tape-Systam Quanium MR-DIMOQN-01 Dais 0ODS-3 [ ~15%)
Tape-System [Geantum MR-DAMON-01 Oata . D054 $7 6%
Tape-System Guanwm MR-DSMON-01 Oata  OAT 72 [30 5%
Tape-Systarn Guantum MR-DUCQN-01 Cieani ODS Cleaning 5%
Tape-Gystem Quanium MR-LIMONDT Cate  LTO- 16%
Tape Systam [Quantum WR-LZMQN 01 Data LTO- A “15%
{Tape-System Quantum MR-LUCQN-01 Clegn) LTO Universal -15%
Tape-System Quantum [MR-S2MaN -G 1 Oais LTtape & $59) 5%
Tape-Systern GQuantum MR-SACCL-01 Cleani SOLT Cleaning 14 -15%
Tape-Sysiem [Quantum MR-SAMCL-01 Duta . DiTtape ] $43) -15%
Tape-Systam [Quantum MR-VICQN-01 C! DL V8160, $48 ~15%]
Tape-Sysiem Quantum MAR-VIMON 01 Data DLYtape V1 $u 5%
[Tapa-System _ [Quanium PIP3V-LIGR Quantum 3000 18M LTO-1 10,243 5%
Tape-Sysism [Quantum P2P3U-LILR | Guentum P2000/73000 {8M LTO-1 1 5| 15%
T torm Guantum FLETEe Quanium P20003000 HP LT0-2 $10,243] 5%
T tem Quantum [F2PaU-LBLR (Guanium P2000FP 3000 IOW L10-2 $10,623) 1%
[Tope-System [Quantum IL-MMS Quantum 17 -1E6%
i a Y ; T ; A8
T m antum P2/PIU-ND usntunm. 3000 New $2.482) -18%)
[Tape-System Quantum PZIPI0-PTM Guantum Pave 15%
[Tape-System [Guantum P2/P3U-63GR [Guantum F2000/73000 SDLT 320, $1 -16%
[Tape-Systor [Quaniom P2/P3U-S3HR Quantum 3000 SOLY 320, H 345 S
[Tape-Systom _ GQuantum VSR Guantum P2000F3000 SDLT 320, L 45| B
[Tape-System GQuanium P2/P3U-S6LR | Guanium P2000/F 3600 SOLT 600, L] $10.243) 5%
Tape-System Guantum P2/P4U-PNE Guantum £2000/P4000 $10,384 5%
[TapeSystem Quantum PEIP4U-PNC [Guantum P2000/54000 7] 15%
Tape-Sysiem GQuantum [P2-PTUECT00 Guanium P2000-P7000 £C100 Pri $1,767 15
[Tape-Systam Quantum 1P2-P7TUFCATOL__ |Quankum P2000-P7000 FC470 2Gb $11,065) 16"
[Tape-System Quantum  GEEANELY Guantum £2000-57000 redu $1,406) 158
i tom Guantim M Quantum P2000-F 7000 FM350 ALE 3881 15%
Tape-System Guantum K Quantum P2000-P7000 FC470 Bri $346) -15%
Tape-Sysiem Quantum Quantum P2000-P7000 LP330/LP3! 3,538 -1§'
Tape-Systam Guanium [Quanium P2000-P 7000 LPI30/LP3! $3,538 18
Tape-Sysiem Guantum = Quanium P2000-P7000 LP330/LPD 3,538 5
Tapa-Systam Guantum P Quanium P2000-P7000 MC350 Priary 33,005 15
Tape-Systam [Quantym P Quantum P2000-P7000 six-cart $87)

Tape-Sysiem Quanium P Quanitm P2000-P7000 cord 354 -15%
Tapa-Sysiem Qui P Quanium P2000-P7000 power cord, $54 -16%
Tape-Sysiem a GQuanium P2000-P7000 cord, 54 -15%
Tape-System P Ouantum P2000-P7000 cord,_ $54 5%
Tape-System P Guantum P2000-P7000 cord, 354 -16%)
Tape-Systam P Gusntum P2000-P7000 $1.060 -15%
Tape-Sysiem Guanium P2000-P7000 Robokcs C $711 5%
Tape-Sysinm an $7000 LVD SCSI E: $711 5%
| Tape-Sysiem Quentum P2000-P7000 Universal Lt 3490 -15%)
Tape-System Quanium F2000 8t/ 1ih drive bay e| $104 5%
Tape-System [Quantum P2600 100-siol to 196-siot $12,758] 5%
[Tapa-Sysiam PIPTU-NDSL [Guantum F3000/P7000 Non-du 3325 5%
Taps-Sysism B3PTU-PNE Quantum PI00CP D00 311,104 6%
Ta om PSPTU-FNC [Quantum P300O/P7000 9,158 5%
[Tape-System PaU-L1GL [Guantum P3000 1BM LTO-1 100GB 10,243 15%
Tape-System PAU-LILL Quantum P3000 IBM LTO-1 100GB 58,345 5%
[Tape-System P3U-L20L Quantum P2000/P3000 HP LTO-2 $10,243] -16%)
[Tape-System PIU-LBLL [Quantum F2000/73000 18M LT0-2 $10,623 5%
{Tape-System P3U-NDFL [Quantum P3000 Nen-disruptive Drivd $325) -15%
Tape-Syslam_ P3U-NDFR Quanium F3000 N a $325 5%
[Tape-System _ P3U-NDSR Quantum P3000 iive O 5| 15%]
| Tapa-System Quanium P3U-PTME [Quantum P3000 Pass-’ Elec 17 -15%)
[Tape-System_ [Quantum FaU-SacL [Guanium P3000 SDLT 320, Gigabil $10.243] 16%
(Tape-Syslem [Guantum P3U-S3HL Guanium P3000 SOLT 320, HVD SC| $8.345| -15%
[Tape-Sysiem_ Quantum P3U-SaLL [Guantum P3000 SOLT 320, LVD SC 38 -15%
[Tape-Sysiem_ Iou-nwm P3U-SELL [Quantum P3000 SOLT €00, LVD SC! $10,243 -i5%
Tape-System [Quantum PIU-SU156-A [Quantum P3000 170-slol to 326-slo! 38,743 5%
[Tape-Sysiam [Guantum P3U-SU156.8 Guantum P3000 170-si0l lo 326-3io0l $6,743 5%
[Tape-Systam Quantum P4/PTEECTO0 [ Guantum P4GOO/F7000 EC100 Pr 31,324 5%
[Tape-System Quartum FAPTF-LIG Quamfum P4000/P7000 1BM LTO-1 1 6,883 -i5
[Tapa-Sysiam Quantum PamTF-LIL [Quanium PAGOOIPT000 1BM L1O-1 1 37,966 5
[fape-System Guantum B4IPTF-L2L Guantum P400G/PTO00 HP LTO-2 21 35,863 -i6 511,043 39,663
{Tape-Syslem |Quantum TE-LBL Quantum P4000/PTO00 IBM LTO-2 10,243 15 $11,779) $10,243
Yape-Syslam JQuantum P4/PTF-MCIS50 Quantym P4000/P7000 MC350 Pri $2,652 -15' $3,040] $2,652
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pe-Sysiem Quantum P4PTF-$36 Quantum P4000/F7000 SDLT 320, [T -15%] $11,343] 50,863
lam Quantum P4/PTF-S3L Quantum P4000/P7000 SDLT 320, L' $7,966 -16%] $9,160 $7,966
Tape-System Quantum P4/PTF-S6L Quantum P4000/PT000 SOLT 800, L] -18% $11,343 39,863/
ape-System Quantum P4/RPTU-L1G Quantum P4000/PT000 LYO-1 4] $10,243] -15% $11,779] $10,243
Tape-Sysiem Guantum P4iP7ULTL Quantum P4DOO/P700D 1BM LYO- 1 5} 1% 59,557 8,345)
Tape-Sysiam Quantum P4/P7UL 3L [Quantum P4OOI/FT000 HP LTO-2 10,243 1§ $11,779 $10,243]
Tape-Sysiem Quantum P4/PTU-LBL um BMLYO-2 2 3 $12.216 $10,623!
ape-Systerm Quaniym P4PTU-PTM [Quantum THOD $4,549 956
[TapeSystem [Quantum PAPTU-S3G 320, 3] $11,771 10,243
[Lape-System [Quantum PaPTU-S3H Quantum 7000 SDLT 320, H L 84,345
Quantum PAPT7U-G3L ium P T 320, . -15% §9,507] $6,245
(Tape-Sysiem [Quanturn P4IPTU-B6L P BOLT 10,243 15 $11,779 $10,26,
pe-System Quanivm P4-0/100-NDG Quanium P4800 Ethornet $42,877 -15%| $40,30¢ $42,877,
Tapa-Systam Quantum P4-0/100-NDS [Quantum P4000 SCEi 100 $37, -15%] $42.872 $37,280)
{Tape-System Quantum 1[P__-4 171-H0G Quantum PLDOO 1 -15%] 357,892/ 350,341
Tape-Sysiem [Quantum PADITI-NDS Quanium P4000 SCSI 71 $44.743 -16% $51.454 $44,743)
[Tape-Sysiem [Quantum P4-0f323-NDG [Quantum P4000 Ethornet Wi $54,073 5% $62.184 354,075/
Tape-Sysism Quanitum P4-07322-NDS [ Guantum P4000 SCST 8475 -15% 747 348,475
‘ape-System Quantum PAF-FCATOLE-D _|Quantum P4000 One FCATO 2Gb E $11,945] 6% 13,737 $71,845
Tapa-System Guanium PAF-FCATOLE-E __lQuantum PA0OD Two FC4T0 2Gb E 333,587 -15% $25,052 322,567
[Taps-Systam _ Quantum P4FFC4TOLEF  [Quantum PAO0D Thres FCA7D 2Gb 33,189 -16!
ape-Systam [Quantum P4F-FCATOLEK __|Quanium P40DO One FCA7D 2Gb £ $11,648 -15%)
tom Quantum PAF-FCATOLE-L __|Quantum P4000 Two FG470 2Gb $22,567 -16%
(Tape-Sysiem Quanium PAFEM [Quanium P4000 2n fans. sl 1 5%
o Quanium P4F-PN 1 [Quanium P4000 n+1 DC $1,139 5%
Tape-System Quanium P4F-PN2 Quanium P4000 2n i $3,124 -6
‘ape-Systam Quantum P4U-DBE Quantum P4000 §ih/10th drive bay e} $106| -15%
Tape-System [Quantum P4U-SU161 Quanium P4000 171 -slof to 322-slol 863 -15%)
Tapa-Sysiem Quantum P4U-5U71 [Quantum P4G0G_100-sioi lo 171-slot $8,963 15%
[Yape-Sysiem_ Quanium 1P7-0i389-NDG Quantum P7000 Gigabit Etharne! 387 -15%
Tape-Sysiem Guanium P77 OI08-NDS Cuarium PF000 8551 ibwary, 396 va 3§59 6707 15
Tape-System Quaniym P7-0/555-NDG [Quanium P7000 Gigabit Ethemst i 73,851 15"
ape-Sysiam Quantum P7-0/555-NDS Quanlum P7000 SCSi kbrary. 555 » $67.133 15! $77.203] $67.133)
e [Quanium P7-0/585-NDG [Quanium F7000 Gigabit Ethernel i $73,851 -i5 $84,628| $73,851
Tape-Sysiem Quanium P7-0/595-NDS [Quanium PT000 SCST Worary, 585 s 367,133 15 §77,203] $67,133
pe-Systom P Quanium P7000 $73,851 < 334,928 373,861
Tapa-System 79 i 5 $77,203 367,133
pe-Syslam - $13,737 $11,845
pe-Sysiem - $25.852 322,567
pe-Syslem -1 $38,186 333,18
Tape System 18! $50,381 $43,810]
ape-System 18! $13,737 $11,945
pe-Syslam -1§ $25,852 $22,567
pa-Sysiem 18 $13.737 $11.045
‘aps-Sysiem 1§ $25,962 $22,567!
pe-Sysiem <15 $13.737 $11.845]
pe-System Quantum P7000 2n fans, faciory insid 15 $3.210 $2,799)
pe-System 15! $1.310 $1.139)
pe-System -18 $4,780 165,
spe-Sysiem [Quanium P7000 535-slol to 595-slof -15 1,244 $1,.082
ape-System -15% 3,858 33,355
spe-System ~15%) $751 $653]
|Tapa-Systam__ Quantum PT000 398-siot 1o S55-slol -15% $10,206 $6.953
Tape Sysiam Quaniym Standalone Rack, 40U 15% §4.537] $4.206
TapeSysiem Cieaning ¢ OLTiape ifl Ciea -15% $37 $32]
pe-System Data . DL T [[] 15% $37 $32)
Tape-System Oala BLiape W -18%] EX1]
Tape-System Dats DLT: mxy -15% $41 $35
Tape System 5% $18 13
Yape-System -15% $15 13
apa-Systam -13 $15, 13
Tape-Sysism -18% 34 42
Tape-System ~15% 31 $110]
Tape-Sysiam A% 8 42,
tam <15%| $78i
Tape-System ~15%] 348 $42]
pe-Bystem =1 390 $78
Tape.Systern | -16% %8 $42|
Tape-Sysiem 1| ~15%! $90 78|
Tape-System Data car barcoda labais, Super| §42 -15%) 8] 42
Tape-System Cata barcode labsls. Super 378 -15% $90] 78
pe-System Dals barcode labele, Super 342 6% $43| 42|
ape-Sysiem Data car barcode labels, Super $78| -15% $90) 78]
|Tape-System Dinostor SC51 Cable Kit $261 -15%) $300} $261
Tape-System Dinostor TS220€ Fibrs Channel Taj 9,208 -15%] $10,693 $8,298
Tape-Systam Dinoslor 752201 LVD SGS! TapaSe 35,641 18% 7,637 647
Yapa-System Dinostor TS240F Fiore Channel T $11,954] -18" $13,747 11,984
Tape-Sysiem Ginostor T240L. LVD SCS1 T $9,208] 5% $10,695 $8,
pe-Sysiem 7U-PCAN  |Guantum PX720/P2000-P7000. 354 15% $62 $54
Taps-Systam -PTU-PCEU__|Quantum PX720/P 2000-P7000 $84] 159 2 354
Tape-Systam X77/P2-BT0-PCIT nium PX720/P2000-P7000 pe _354] -15% $62 $54
ipe-Sysiem [Guantum X7/P2-PTU-PCSA ™ |Quantum PX720/P2000-67000 554 -15% 2] 54
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Tape-System Quantum X7/PZ-PTU-PCSD__|Guantum PX720/£2000-P7000
Taps-Systam Quanium X7P2-PTU-PCSL Quantum PX720/P2000-P7000
Tapa-System Quantum XIP-PTU-PCUF__ |Quantum PX720/P2000-P7000
Quantum X7/P2-P7U-PCUG__ |Quantum PXT20VP2000-P7000
Quantum X7P2-PTUPCUK _ Quanium PX720/P2000-P7
Quanium X7-0/0-NDS-A Quantum PX720 SCSI Libx;
Quamum X7F-CAR-K Quantum PX720 intemadiate C:
Quantum X7F-CAP-R Qusantum PX720 Ful C: Poinl,
Quantum XTF-CC200-A [Quantum PX720 CC200 Card G
Quanium X7F-CM210 Quantum PX720 CM210 Lil
Quantum XTE-GMA10 [Quanium PXT720 CMA10
m X7F-DC200J Quantum PX720 DC200
[Quantum XTF-OC200L Quantum PX720 DC200 Drive
Quantum XTF-FC470L [Quantum PX720 FCAT0 2Gbil Ed
Quantum XTFL25 [Quantum PX720 HP L TO-2, 2GbK
[Quanhum XTF-L2L Quantum 20 KP LTO-2, LVD
Quanium X7F-PCAN [Quentum PX720 Powsr Cord Kit
Quantum XTF-PCEY Quantum PX720 Powar Cord Kil, €
Quanium X7F-PCIT [Quantum PX720 Power Cord Kif, al
Quantum XTF-PCSA Quantum PX720 Powar Cord Kil,
Quanium X7F-PCSD Guankum PXT720 Power Cord Kit, Swi
Quantum X7F-PCSL [Quantum PX720 Powsr Card Ki
Quanium X7F-PCUC Quantum PX720 Powsr Ki
[Quantum X7F-PCUK [Quantum PX720 P Cond
Quanium X7F-S31 tum PX720 SOLT VD S
Quanturm XTF-SBL Quantum PX720 SOLT LvD 8¢
Quenium XTU-CAP-EX PX720 Entry lo iermadial
Quantum XTU-CAP-ER | Guantium PX720 Eniry io Full i
Quantum XTU-CAP-KR n 1o Full
Quantum C200-A PX720 CC200
Quantum X7U-DE200 [Quantum 'DC200 Drive Clust 1,741 3,514
Quantum X7UFCH70L [Quanium PXT20 FC470 2Gbit 12,724 085}
Quantum XTU-L2J Quantum PX720 HP LTO-2, 2Gbi N: 14, 2,520
[Quantum XTU42L [Quentum PX720 HP LTO-2, LVD SC! 14,779} $10,243]
Quentum X7U-MGY [Qusintum PX720 SOLT Remoysbis L $305; 268
[Quantum I-MG8 Quantum PX720 LTO Removabis 1.of $288)
Quantum XTU-MML-A Quantum PX720 L TO Mixed Medis K 13, $11,508]
Guantum XTU-MMS-A [Quantum PX720 SDLT i $13,232 $11
[Quantum X7U-53L [Quantum PX720 SOLT 320, LVD SC! 39,597/ $8,345]
Quantum X7U-S6L {Quantum PX720 SDLT 600, LVD SC! 11,778 $10,243
Quantum [YSF-MCL-V1 Quantum MeiaConsale 32, 932]
Quantum SN-A2-PN Quantum 2640 instatation, zona 1 1,843 559
Quantym SN-AS-PN' lum 520 instatation, zone 1 4 1
[Quantum SN-A7-PN Quantum 7100 insta¥ation, zone 1 1,341 08
Guantum SN-AT-PN 1Additionst ralor Yraining, zone 1 $2,538] 85
[Quanium SN-AV-PN1 Addtionst SHeCare Visit, zone 1 1,523 $1,371
Quanium SN-CF-PN1 [Cartridge I ion Fes, 100 or $122 $110
Quantum SN-CR-PN1 [Quantum CR4200 Extemst Fibre C| $1 $1,389)
[Quantum SN-D1-PN1 Quantum DX30 nstatiation, zons 1 x] 371
[Quantum SN-DA-PN1 Quantum DX 100 insiaflation, zone 1 | ,047 $2,742
Quanium SN-M2-PN1 [Quantum M2500 musliation, zone 1 | 219 1,097
[Quantum SN-M2-8C1 [Quantum M2500 GoldCare/Platinum! $122 $110
Quantum SN-MC-PA1 Surch: for Sites 101-200 miles $254] 3229
Quantum SN-MC-PB1 Surcharge for Sitas 201-400 miles $457
Quanium SN-ND-PN1 Quantum 7100 New Drive T $1,206;
{Quantum 5N-P2-PE1 Quantum P2000 Etherne! instafiation| $3.610
Quantum SN-PZ-PN1 [Quantum P000 instafiation, 2one 1 1,770
Quantum SN-P3-PE1 Quantum P3000 Ethernet instaliation $6,023)
Quantum SN-P3-PG1 $7,028;
Quantum EN-P3-PN1 $2.212
Quanium SN-P4-PE1 $3,282
Quantum SN-P4-PN Quantum P4000 installation, zone 1 $1,645)
SNPE-PN Quantum PEO0O inaiakation, zona 1 | $3,580]
SN-P7-PE Quantum P7000 Gigabit Ethemet inst $5.475)
SN-P7-PN [Quantum P7000 inslaliation, zona 1 $2,154
SN-Q4-PN1 Quanium P4000 Standard inlegrel $5,383]
SN-Q7-PN1{ Quanium P7000 Standard inls $5,363!
SN-QD-PN1 OX-Seriss Standard int tion $7,175,
SN-QE-PN1 DX-Geries Performance Analysis - L $7.541
SN-QM-PN1 Quantum M2500 Slandard Integrat $5,363]
SN-QP-PN1 SiormgeCare Addilionat Producl Inte: 2,949
SN-QS-PN1 Quantum S ader, M 1500 Sla $1,828)
SN-QX-PN1 Quanium PX720 Standard Il $5.383
SN-SS-PN1 Pre-insiafiation Sits or Prism Option $457
SN-ST-PN1 Quanium StorLink inatakation, zone $2,212
SN-TC-AH1 Fiakl Add-onfUpgrade Charge, Each $229
SN-TC-PNT Fiald add-on/upgrade insiafiafion try $1.074]
SN-TT-PN 7x24 Telaphons Technical Support, f $138)
SN-WG-PN1 Guantum SuperLoader, L200, L560, $823
SN-XT-PN Quantum PX720 inataHation, zone 1 $2,194
SP.TR12-PS1 Quantum Tas! Configuration Report 1 10,753
PROF SERVICES S TR P {Ouan Tt Contaicaion Racer 5378
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Warranty TQuantum SE-D1-N21 Quantum DX30 5x8xND warranty ex $3,930) -10%

[Warranty Quantum SE-DA-N21 Quantum DX 100, Sx9xND warran! 9,826 -10%

Warranty Quantum SE-DE-N21 [Quantum DX30 Expansion Aray 5x3] $1,457) -10%]

Warranly Quanium SE-DF-N21 (Quantum DX100 Expansion Ara: $1,748 -10%:

Warran Quanium SE-L3-R1t SIAB: Quantum ValueL oader R 52 -10%

Warant; Quantum SE-L3-R21 ; um Valuel oader R: -10%!

Warrani Quanlum SE-M2-01-N2 SIAB: Quantum M2500, one drive, 1 -10%]

Warran [Quantum SE-M2-02-N2 SIAB: Quantum M2500, two drives, 5 82 210%)

Waran Quantum SEM2-03-N2 SIAB: Quantum M2500, three drives. 4ES) -10%

Warran Quentum E-M2-04-N2' SIAB: Quantum M2500, four drives, § $4,405/ -10%

[Warran Quantum | SE-M2.05-N2 M2500, five drives, 5 347 «10%

Warmen! Quantum SE-M2.06-N2 SIAB: Quantum M2500, six dri ~10%]

Warrani Quanium SE-MB-NJ1 SIAB: Quantum M1800 SxBXND w: EX) -10%

'Warrsn Quantum SE-TF-N21 Dincsior TS220F/TS240F T, $2.559) -10%

Wamran Quantum SE-TS-N21 Dinosior T8220L/T5240L T, $1.519 -10%

Warran Quantum SR-A2-511 Quantum 2640, no drives, SxSx4 e 9,278 -10%]

Warran (Quanium SR-A2-711 Quanium 2640, no drives, 7x24x4 $10,870 -10%

(War [Quantum SR-A2-G11 Quantum 2640, no drivas, GoldCars 13,041 -10%|

Warran! Quantum SR-A2-N11 [Quantum 2640, no drives, Sx9xN! 7,138] -10%

(Warrani Quantum SR-A2-P11 [Quantum 2840, no drives, $14, -L@_!{

Waran Quantum SRAS-511 Quentum 520, no drives, Sx9xd, $4 -

Warran Quantum SR-AS-T11 Quantuen 1o drives, 7x24xé 35 A0%

Warran Quantum SR-AS-G11 Quantum 520, no drives, GoldCare $8,174] -10%

Warran) Quanium SR-AS-N13 Quantum 520, no drives, NI $3.601 -10%]

Warrani Quanium SR-AS-P11 Quantum 520, no drives, ) 7, 1

Warrani N Quantum SR-A7-511 Quantum 7100, no drives, Sxxd4 34,138 -10%

Warrant Quantum SR-A7-711 Quantum 7100, no drives, 7x24x4 $4.754] =10%

Warrant; Quaniym SR-A7-G11 Quanium 7100, no drives, GoldCare $7,760] ~10%

Warran| Quanturn SR-A7-NT1 [Quanium 7100, no drivas, Sx9xN| $).183/ ~10%

Warman Quantum SR-A7-P11 Quanlum 7100, no drives, PlatinumC| ¢ ~10%

Warmaniy 1Quanium 8R-CR-511 Quanium CR420C Extemal Fibre 3 -iu%;

Warrani; Quanium SR-CR-711 Quantum CR4200 External Fibre Cl 3,020 <10

Warrant; Quantum SR-CR-N11 Quantum CR4200 Exlemal Fibre $2.019; ~10%)

Warran {Quantum SR-01-511 [Quanium DX30 5x9x4 service $5,410] -109

Warranty Quantum SR-D1-711 [Quanium DX30 7x24x4 service $7.573 10!

Warran Quantum SR-D1-N11 Quantum DX30 Sx8xND service ren 84,181 -10

Warran Quantum SR-DA-511 Quanium DX100, 5x9x4 service $13,525 10!

Warrani Quantum SR-DA-711 Quanium DX 100, 7x24x4 service ren $18,834 10!

(Warran Quantum SR-DA-N11 Quantum DX100, Sx8xND service $10,403) 1o

Warrani Quantum SR-DE-S11 [Quantum DX30 Expansion Aty Sxi $1,967 -10%

Warvan! Quantum [ER-DE-711 [Quentum DX30 E: ion Ay 7. 32,753 -10%

Warran [Quantum [SR-DE-N11 [Quantum DX30 E! Array B« $1,543] -10%)

Warran Quantum SR-DF-811 um DX 100 E: & -10%

' Warrant, [Quantym SR-DF-711 'Quantiym DX100 E Xz 70 ~10%

Warran Quantum ISR-DF-N11 [Quanium 0X100 € & 31 -10%

Warran Quanium SR-FC-511 Fibre Channel Card {sach), Sx8x4 or $1.418) -10%)

(Warran Quantum SR-FC-711 Fitws Channel Card . Tx24x4 of 1,628 -10%

(Warran Quantum SR-FC-N11 Flbre Channel Card SxBxNi $ ~10%!

Warrant; Quantum SR-12-511 Quantum L200 Sx0xd ice $3,781 -10%

Warrsn Quantum SR-A.2.711 Quanhim 1200 7x24x4 -10%

Warran| [Quantum SR-L2-NT1 Quanjum L200 5x8xND service $1,385 -10%

Wamen| Qusntum SR-.2-R11 Quanium L200 E: $1.18 -10%

Warrant; Quantum SR-L3-R11 [Quantum Valusi.osder Exi $532; -10%

Warrant Quantum SR-L5-517 [Quanum L500, no dives, 5x8x4 $832 0%

Warran Quantum SR-L5-711 Quantiam LS00, no drives, 7x24x4 $980 ~10%!

Warran Quantum SR-L5-N11 [Quantum L500, ng drives, SxOxND. 0] 0%

Warran Quantum BR-LE-R11 Quantum L500, no drives, -10%

Waran Quantum SR-M1-511 Quantum M1500 Sxix4 sarvice $2,124] ~10%) $2 32,124

Warran [Quantum SR-M1-711 Quantum M1500 7x24x4 service -10 2,713 $2,442

Warran Quaniym SR-M1-N1 -10 31,815 $1.633

Warran Quantum BRMI-RT pic ge sa B 31,452 31,306

Warran Quantum SR-M2-00: -10% 78 1

Warrant) Quantum SR-M2.00- 10" $1,370] $1,233)

Warran Quantum SR-}2-00- Quanium M2500, no drives, GoldCa - 204 33,784

Warrao Quantym SR-M2-00-N11 Quantum M2500, no drives, 5x9xND ) $752) $677

Warrani Quanium SR-M2-00-P11 Quantum M2500, no drives, Platins - $4,586 4,137

Warranty Quanium SR-P1-511 Quantum P1000, no drives, Sx9x4 se] ~10% $1,789 1,582

Warran Quantum SR-P1.711 Quantum P1000, ro drives, 7x24x4 w] -1 $2,033 1,830,

(Warrank, Quantum SR-P1-N11 -10% 1,361 1,225

Warran Quantum SR-P2-51t -109 $5,30¢| 4,775

Warranty Quantum SR-P2-711 Quanium P2000, no drivas, 7x24x4 -0 102 $5491

Warmant Quantum SR-P2-G11 Quantum P2000, no drives, GoldCa 109 $9.485) $8.537

Warran! Quantum SR-P2-NTT [Quantum P2000, no drives, 5x9xND -1 $4.081 $3.673]

Warran Quantum SR-P2-P11 Quanium P2000. no drives, Platinum{ -10 $1p.281] $9,253]

Warran Quantum SR-P3-511 Quantum P3000, no drives, 5x0x4 s -10%) $7.073 $6,366]

Warran [Quantum SRAPI-711 Quantum PI000, no drives, 7x24x4 -1o~/J $8,138) $7,322

Watran [Quantum SR-PI-G11 Quantum P3000, no drives, GolkiCar ~10%| $11,864 $10,408|

Warran Quanium SR-P3-N11 Guantum P3000, no drives, Sx8xND -10% $5,44 $4,887|

(Warran Quantumn SR-P3-P11 Quantum P3000, no drives, Platinumi $11,36 10% $12,824 $11,381

(Wamant Quantum SR-P4-511 Quantum P4000. no drives, 5x8x4 $3,774 -10%) 34,104 $3.774)

Warran Quanium SR-P4-711 Quantum P4000, no drives, 7x24x4 $5,284 -10% 5,87 5,284

Warran! [Quantym SR-P4-G11 Quantum P4000, no drives, GoldC: 877 ~10%) $7,419; $6.677
Entamrise Siorage RFP No. 2004-12 Page 9 of 12
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SR-P4NT1 [Guantsm PA0D0, no drives, 8x8xND {
SR-P4-P11 [Guantum P4000, no drives, Platinum|
BRP7TH11 Quantum P7000, no drives, Sxfind
SR-P7-711 Quantum P7000, no drives, 7x24x4
SR-P7-G1 [Guantym P7000, no drives, GoldCa
SR-P7-N Quantum PT000, no drives, SxBxND
SR-P7-P [Quantum P7000, no drives, Piatinum
SR-PA-§’ Quantum P2000 Additional Frams,
8R-PA-T Quanium P2000 Addilional Frams,
SR-PA-G11 Quantum P2000 Addilonal Frame,
SR-PA-N11 Quantum P2000 Additional Freme,
SR-PA-P11 Quantum P2000 Additional Frame,
SR-P8-511 Quentum P3000/PB000 Additional Fr
SR-PB-711 Quantum P3000/PE000 Additional Frl
SR-PB-G11 Quantum PIO0OPE000 Addiional Fr
[SR-PB-NTT Quanium P3000/P6000 Additiona! Fri
SR-PB-P11 [Quantum P3000/P8000 Additional Fri
SR-PD-511 [Quantum P4000, additional frsme,
SR-PD-711 Quantum P4D00, additional frams,
$R-PD-G11 Quanium P4000, additiona! frame,
SR-PO-N11 [Quantum P4000, addilional frame,
SR-PD-P1Y [Quantum P4000, additional rame,
SR-PF-511 Quanturn PT000, additional rame,
SR-PF-711 Quantum P7000, addttiona!
SR-PE-G [Quaniurm P i fame,
SRPFN Quanium P7000, additional frame,
SR-PF-P [Quantum PT000, additional frame
SR-5L4 [Quantm SxPxND
SR-SL-R Quantum oader E:
SR-ST- Quanitumn SiocLink, no Sxfxd
5T Quantum Skt ik no Tx2éx:
SR-57-G11 StorLink,
SR-8T-N11 Quantum StorLink, no drives, 5xBxN!
SR-BT-P11 IQuantum 8 o drives,
[SR-TD-5¢1 [Tape drive {sach), 5x0ud of
SR-TD-711 Taps drive. T2t of
-TD-N11 Tape drive
[SR-TD-R11 af 119
SR-TF-511 [Dinsator TTS240F
ISR-TE-711 ior T T
SR-TF-N11 R 101
R-T8-511 hi X
BR-TS-71¢ TS220L. T
-TS-N11 Dinostor 401 T 1
SR-X7-811 [Quantum 20, no drives, S0xd 787,
SR-XT-711 Quantum PXT20, no drives, 7x24x4 $8,1021
SR-X7-G11 1 PX720, no drives, GoidCa: 890/
SR-X7-N11 [Quantum PX720, no drives, SxBxND $4,452
SR-X7-P11 Quantum PX720, no drives, Platinum $11,005]
SR-XF-511 [ Quanturn PX720, additional rams $2,857)
SR-XF-711 Quantum PX720, additional frame, 34,139
SR-XF-G11 Quentum PX720, addilional frame, $5.860,
[SR-XF-N11 [Quantum PX720, sdditional frams, $2,274/
SR-XF-P11 Quantum PX720. sdditions| frame, 7
SU-D1-51 Quentum DX30 Sxixd warran! il
SU-D1-53 tum DX30 Sxiixd werrani 7,663
SU-DY-71 Qusnturm DXS0 Fx24xd 3,578
5U-D1-73 Quanium DX30 7x24x4 warmanty u) $10,729
Quantum DX100, SxBxd warran $6,387
[Quanium DX100, SxBx4 warranty upl $19, 180!
usntum DX100, 7x24x4 wi B42
Quantum DX100, 7x24x4 warai $28,825
Quantum DX30 Expansion Array 5x $829)
Quantum DX30 E: sion Arrey 5 $2,786
Quantum DX30 €: sion Array 7x2| $1.300
Quanlum DX3I0 Expansion Array Tx2; $3,899]
Quantum DX100 Exparnmion Array, 5 1,137,
[Quantum DX 100 Expansion Array, 5 $3,409
GQuantum DX 100 E:
Warrant;
Warran 3
Warran SUMT-
Waran SUMT-
Warran SuMT-
Warran SU-M1-N11
Warran SU-M1-N31
[Warrant SU-M2-00-511
(Warran| [SU-M2-00-531
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SU-M2-00-T11 Quantym M2500; no drives, 7x24x4

SU-M2-00-731 Quantum M2500, no drives, 7x24x4

-10%,

5U-M2-00-G11 [Quantum M2500, no drives, GoldC:

SU-M2-00-G31 Quantum M2500, no drives,

~10%|

SU-M2-00-P11 Quantum M2500, no drives, Platin

-10%,

SU-M2.00-P31 [Quantum M2500, no drives, Platin

SU-M2-01-§ SIAB: Quantum M2500, one drive,

SU-M2-01-

SU-M2-02

SU-M2-02.

SU-M2.03-!

SU-M2-03-

SU-M2-04-!

SU-M2-04-

SU-M2-05-

| SU-M2-05- SIAB: Quantum M2500, five drives,

| SU-M2-06- SIAB; Quantum M2500, six drives.

[BU-M2-08-711 SIAB: Quanium M2500, six drives, 7)

SU-M8-511 SIAB: Quantum M1800 Sxbxd wi

SU-M8-531 [SIAB: Quantum M1800 Sx9xd wi

SUMB-711 [SIAB: Quantum M1800 7x24x4

SU-MB-731 SIAB: Quantum M 1800 7x24x4

SU-P4-51t Quantum P4000, no drivas, SxBx4 wi

SU-P4-531 Quanium P4000, no drives, 5xB8x4 wi

P4-711 Quantum P4000, no drives, 7x24x4

3 Quantum P4000. no drives, 7x24x4 W

Quantum P4000. no drives, GoidCa

Quantum P4000, no dm- Phhmm

~10%;

-10%

~10%)

Quanium P4000, sddiional frame. ng
Quanium P4000, additionsi frame, ng

[Quantym P7000, additional frame, nd

drive (each), Sxilxd or

driva {sach), 5x9x4 or GoldCa

T
Tay
Tape drive (nach), Tx24x4 or Platinu
Taj

drive (sach), 7x24x4 or Piatinur

10"

-10

Guantum PX720, additional rame,

SU-XF-731 Quanium PX720, addifionsi frame,
SU-XF-G11 Quantum PX720, addilional frame,

SU-XF-G31 Quantum PX720, additional frame i
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Commonwealth of Virginia Enterprise Storage Contract VA-040330-Al
Attachment D - Services Price List

Supplier Name:
Submitted By:

|-Access, Inc.

Joy M, Haynes

Services Price List

2ase populate shaded regio

Product Description Fields Government Pricing Academic Pricing
Your Product Number (1]
different than manuf. Manufacturer Percentage | Net Price Offered to Percentage Net Price Offered to
Product Category Product #) Product Number Product Description Pricing Description Index Price Di [ ith Index Price Di 1] [+ fth
IA-PROF SERV -Accass TAGLARTDAYTRN__|1 DAY Clarian SAN Training Per Person $1, 256% $1 .ML $1.600! 25% $1,200)
IA-PROF SERV 1-Accass tACLAR3IDAYTRN 13 DAY Clariion SAN Training Per Person $4, 25% 33,606{ $4,800} 25% $3.600]
IA-PROF SERV I-Access ASPRIMGT1HR Storage Project g 1Hour Hourly Fee $225) 25%. $16! 522_5{7 25% $ 165!
IA-PROF SERV I-Access IASENG1HR Storage Eng Design/install 1Hour Hourly Fee §225 25% $169] $225 25% $169}
IA-PROF SERV |-Accass IASANHLTHCK [SAN HealthCheck per CxX00 Flat Rate $6.000) 25% b4 5 $6,000) 256% 34,500]
IA-PROF SERV |-Access AMVWBASINST MIRRORVIEW INSTALL BASE Flat Rate $5,05( 25% 3,7 $5,050) 25% 3,71
IA-PROF SERV l-Access IAPPATH-INST1 instail PowerPath on 1 Host Flat Rate 1, 25% A2, 800 25%| 1,42
1A-PROF SERV -ACCesS APPATH-INST4 install PowerPath on 4 Hosts Flat Rate , 4 25%| .5 3,43 25%! 2,57
-Access I\APPM:H_\LDL Instali PowerPath Volmgr on 1 Host Flat Rate R 25%! A 805 25% A
-ACCess ASNPVW-INST ISNAPVIEW INSTALL BASE Flat Rate N4 25%] $2,09 $2,790; 25% 2,093
-Access JAEMCBH-INST EMC config/setup Inci attaching 1 - 8 hosts Flat Rate 34,001 25%) $3, $4,0001 25%) 34
IA-PROF SERV I-Access IAEMC24H-INST EMCconfig/aetup incl attaching 1 - 24 hosts — $12,0001 25%] $9,000) $12.000 25% $9.000]
1A-PROF SERV -Access ASANSWTCH-INST linstall SAN Fibre Chaninel Switch $1,200] 25% $900) $1.200] 25%| $900
] [ -
| s - H -
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VA-040330-lAl, Attachment E - Discounts

Instructions: This tab affords submitting companies an opportunity to offer additional discounts based on the amount of business that may be awarded and faster
payment cycles. Please respond to this request by filling out the blue shaded areas.

The volume discounts will function as follows:

Transaction-based discount - Offeror indicates an additional discount percentage that will be applied to any single transaction that exceeds the predetermined
threshold.

Annual volume-based discount - Offeror indicates an additional discount that will be applied to all future purchases in any given calendar year after the threshold
amount is met.

Offerors are also requested to complete the Payment Term Discount Tables.

Transaction-based discount Annual volume-based discount
Offeror will add an additional
For a transaction that is Offeror will add an additional Once the following volume discount of X% for all subsequent

more than: discount of: (%) threshold is met: purchases in a calendar year:
$ 5,000.00 $ 50,000.00
$ 10,000.00 3 100,000.00
3 50,000.00 $ 500,000.00 1.00%
$ 100,000.00 $ 1,000,000.00 1.00%
$ 200,000.00 $ 2,000,000.00 1.00%
$ 500,000.00 $ 3,000,000.00 1.00%
$ 1,000,000.00 $ 4,000,000.00 1.00%
$ 2,000,000.00 1.00% $ 5,000,000.00 2.00%

Payment Term Discounts

Payment terms at the Commonwealth of Virginia are normally 30 days. If Contract Users were able {o accelerate payment, what additional rebates off entire
MONTHLY invoice would you offer?

Payment Terms Additional Monthly Rebate %
invoices Paid by 20 days 1%
Invoices Paid by 15 days 0%
Invoices Paid by 10 days 0%
Other (i.e. use of EFT) 0%

Enterprise Storage RFP No. 2004-12 Page 1 of 1 J. Discounts
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